

Tabulation of Bids

**Contract ID:** 021792.00B      **Counties:** KENNEBEC, PENOBSCOT, SOMERSET      Maine Department of Transportation  
**Letting Date:** June 20, 2018      **District(s):** EASTERN REGION, MIDCOAST      A True Copy: \_\_\_\_\_  
**Call Order:** 3      **Project(s):** REGION 2179200      Title : \_\_\_\_\_  
**Contract Time:** 07/09/18 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** AUGUSTA TO PLYMOUTH - I-95 MESSAGE BOARD PADS      Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) BMB CONSTRUCTION LLC		(2) ROUNDY'S PAVING		(3) BROWN DEVELOPMENTS LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b>	PROJECT ITEMS		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010 203.26	1,333.000	1,333.000	33.00000	43,989.00	36.00000	47,988.00	80.00000	106,640.00
GRAVEL BORROW	CY	CY						
0020 603.179	300.000	300.000	17.00000	5,100.00	30.00000	9,000.00	65.00000	19,500.00
18 INCH CULVERT PIPE OPTION III	LF	LF						
0030 619.14	350.000	350.000	55.00000	19,250.00	50.00000	17,500.00	85.00000	29,750.00
EROSION CONTROL MIX	CY	CY						
0040 631.18	50.000	50.000	15.00000	750.00	50.00000	2,500.00	65.00000	3,250.00
CHAIN SAW RENTAL (INCLUDING OPERATOR)	HR	HR						
0050 652.39	(1)	(1)	15,000.00000	15,000.00	40,000.00000	40,000.00	15,000.00000	15,000.00
WORK ZONE TRAFFIC CONTROL	LS	LS						
0060 656.75	(1)	(1)	1,500.00000	1,500.00	6,000.00000	6,000.00	5,000.00000	5,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0070 659.10	(1)	(1)	10,000.00000	10,000.00	25,000.00000	25,000.00	17,910.00000	17,910.00
MOBILIZATION	LS	LS						
<b>Section Totals:</b>				\$95,589.00		\$147,988.00		\$197,050.00
<b>Life Cycle Costs:</b>								
<b>Section Total with LCC:</b>				\$95,589.00		\$147,988.00		\$197,050.00

Tabulation of Bids

**Contract ID:** 021792.00B      **Counties:** KENNEBEC, PENOBSCOT, SOMERSET      Maine Department of Transportation  
**Letting Date:** June 20, 2018      **District(s):** EASTERN REGION, MIDCOAST      A True Copy: \_\_\_\_\_  
**Call Order:** 3      **Project(s):** REGION 2179200      Title : \_\_\_\_\_  
**Contract Time:** 07/09/18 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** AUGUSTA TO PLYMOUTH - I-95 MESSAGE BOARD PADS      Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) BMB CONSTRUCTION LLC		(2) ROUNDY'S PAVING		(3) BROWN DEVELOPMENTS LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 2	REMOVE AND SALVAGE HWY SIGN OPTION		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0080 645.109	10.000 10.000		100.00000	1,000.00	500.00000	5,000.00	4,500.00000	45,000.00
	REMOVE AND SALVAGE HIGHWAY SIGNS EA EA							
	<b>Section Totals:</b>			\$1,000.00		\$5,000.00		\$45,000.00
	<b>Life Cycle Costs:</b>							
	<b>Section Total with LCC:</b>			\$1,000.00		\$5,000.00		\$45,000.00
	<b>Contract Item Totals</b>			<b>\$96,589.00</b>		<b>\$152,988.00</b>		<b>\$242,050.00</b>
	<b>Contract Time Totals</b>							
	<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
	<b>Contract Grand Totals</b>			<b>\$96,589.00</b>		<b>\$152,988.00</b>		<b>242,050.00</b>

( ) indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 021792.00C Counties: PENOBSCOT  
 Letting Date: June 20, 2018 District(s): EASTERN REGION  
 Call Order: 4 Project(s): 2179200  
 Contract Time: 07/09/18 COMPLETION DATE  
 Contract Description: ETNA TO OLD TOWN - I-95 MESSAGE BOARD PADS

Maine Department of Transportation  
 A True Copy: \_\_\_\_\_  
 Title : \_\_\_\_\_  
 Attest: \_\_\_\_\_  
 Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) BMB CONSTRUCTION LLC		(2) BROWN DEVELOPMENTS LLC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0010 203.26	1,333.000	1,333.000	37.00000	49,321.00	80.00000	106,640.00		
GRAVEL BORROW	CY	CY						
0020 603.179	300.000	300.000	17.00000	5,100.00	65.00000	19,500.00		
18 INCH CULVERT PIPE OPTION III	LF	LF						
0030 619.14	350.000	350.000	55.00000	19,250.00	85.00000	29,750.00		
EROSION CONTROL MIX	CY	CY						
0040 631.18	50.000	50.000	15.00000	750.00	65.00000	3,250.00		
CHAIN SAW RENTAL (INCLUDING OPERATOR)	HR	HR						
0050 652.39	(1)	(1)	15,000.00000	15,000.00	15,000.00000	15,000.00		
WORK ZONE TRAFFIC CONTROL	LS	LS						
0060 656.75	(1)	(1)	1,500.00000	1,500.00	5,000.00000	5,000.00		
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0070 659.10	(1)	(1)	10,000.00000	10,000.00	17,910.00000	17,910.00		
MOBILIZATION	LS	LS						
Section Totals:				\$100,921.00		\$197,050.00		
Life Cycle Costs:								
Section Total with LCC:				\$100,921.00		\$197,050.00		

Tabulation of Bids

Contract ID: 021792.00C Counties: PENOBSCOT Maine Department of Transportation  
 Letting Date: June 20, 2018 District(s): EASTERN REGION A True Copy: \_\_\_\_\_  
 Call Order: 4 Project(s): 2179200 Title : \_\_\_\_\_  
 Contract Time: 07/09/18 COMPLETION DATE Attest: \_\_\_\_\_  
 Contract Description: ETNA TO OLD TOWN - I-95 MESSAGE BOARD PADS Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BMB CONSTRUCTION LLC		(2) BROWN DEVELOPMENTS LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 2 REMOVE AND SALVAGE HWY SIGN OPTION							
0080 645.109	10.000 10.000	100.00000	1,000.00	4,500.00000	45,000.00		
REMOVE AND SALVAGE HIGHWAY SIGNS	EA EA						
Section Totals:			\$1,000.00		\$45,000.00		
Life Cycle Costs:							
Section Total with LCC:			\$1,000.00		\$45,000.00		
Contract Item Totals			\$101,921.00		\$242,050.00		
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		
Contract Grand Totals			\$101,921.00		\$242,050.00		

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 4 Contract ID: 021792.00C Counties: PENOBSCOT  
 Letting Date: June 20, 2018 11:00 District(s): EASTERN REGION  
 Contract Time: 07/09/18 COMPLETION DATE Min: Max:

Contract Description: ETNA TO OLD TOWN - I-95 MESSAGE BOARD PADS Project(s): 2179200

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	004332 BMB CONSTRUCTION LLC	\$101,921.00	100.00%
2	002483 BROWN DEVELOPMENTS LLC	\$242,050.00	237.49%
	003036 GORDON CONTRACTING INC.	IRREGULAR	

Tabulation of Bids

Contract ID: 021792.00D Counties: AROOSTOOK, PENOBSCOT  
 Letting Date: June 20, 2018 District(s): EASTERN REGION, NORTHERN REGION  
 Call Order: 5 Project(s): 2179200  
 Contract Time: 07/09/18 COMPLETION DATE

Maine Department of Transportation  
 A True Copy: \_\_\_\_\_  
 Title : \_\_\_\_\_  
 Attest: \_\_\_\_\_

Contract Description: HOWLAND TO HOULTON - I-95 MESSAGE BOARD PADS

Notary Public

				(1) BMB CONSTRUCTION LLC					
Line No / Item ID	Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	PROJECT ITEMS			Cat Alt Set:	Cat Alt Member:	LCC:			
0010	203.26	1,333.000	1,333.000	48.00000	63,984.00				
	GRAVEL BORROW								
		CY	CY						
0020	603.179	300.000	300.000	17.00000	5,100.00				
	18 INCH CULVERT PIPE OPTION III								
		LF	LF						
0030	619.14	350.000	350.000	70.00000	24,500.00				
	EROSION CONTROL MIX								
		CY	CY						
0040	631.18	50.000	50.000	15.00000	750.00				
	CHAIN SAW RENTAL (INCLUDING OPERATOR)								
		HR	HR						
0050	652.39	(1)	(1)	15,000.00000	15,000.00				
	WORK ZONE TRAFFIC CONTROL								
		LS	LS						
0060	656.75	(1)	(1)	2,500.00000	2,500.00				
	TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL								
		LS	LS						
0070	659.10	(1)	(1)	12,000.00000	12,000.00				
	MOBILIZATION								
		LS	LS						
Section Totals:					\$123,834.00				
Life Cycle Costs:									
Section Total with LCC:					\$123,834.00				

Tabulation of Bids

Contract ID: 021792.00D Counties: AROOSTOOK, PENOBSBOT  
 Letting Date: June 20, 2018 District(s): EASTERN REGION, NORTHERN REGION  
 Call Order: 5 Project(s): 2179200  
 Contract Time: 07/09/18 COMPLETION DATE

Maine Department of Transportation  
 A True Copy: \_\_\_\_\_  
 Title : \_\_\_\_\_  
 Attest: \_\_\_\_\_  
 Notary Public

Contract Description: HOWLAND TO HOULTON - I-95 MESSAGE BOARD PADS

Line No / Item ID				(1) BMB CONSTRUCTION LLC					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	2	REMOVE AND SALVAGE HWY SIGN OPTION		Cat Alt Set:	Cat Alt Member:	LCC:			
0080	645.109	10.000	10.000	100.00000	1,000.00				
REMOVE AND SALVAGE HIGHWAY SIGNS		EA	EA						
Section Totals:					\$1,000.00				
Life Cycle Costs:									
Section Total with LCC:					\$1,000.00				
Contract Item Totals					\$124,834.00				
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00				
Contract Grand Totals					\$124,834.00				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 5 Contract ID: 021792.00D Counties: AROOSTOOK, PENOBSCOT  
Letting Date: June 20, 2018 11:00 District(s): EASTERN REGION, NORTHERN REGION  
Contract Time: 07/09/18 COMPLETION DATE Min: Max:  
Contract Description: HOWLAND TO HOULTON - I-95 MESSAGE BOARD PADS Project(s): 2179200

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	004332 BMB CONSTRUCTION LLC	\$124,834.00	100.00%
	003036 GORDON CONTRACTING INC.	IRREGULAR	