

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	201.23	10.000	10.000	900.00000	9,000.00	1,250.00000	12,500.00	500.00000	5,000.00
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0020	201.24	10.000	10.000	450.00000	4,500.00	250.00000	2,500.00	400.00000	4,000.00
REMOVING STUMP		EA	EA						
0030	202.08	(1)	(1)	15,000.00000	15,000.00	25,000.00000	25,000.00	88,000.00000	88,000.00
REMOVING BUILDING NO.: NO.1		LS	LS						
0040	202.08	(1)	(1)	25,000.00000	25,000.00	25,000.00000	25,000.00	88,000.00000	88,000.00
REMOVING BUILDING NO.: NO.2		LS	LS						
0050	202.08	(1)	(1)	30,000.00000	30,000.00	25,000.00000	25,000.00	88,000.00000	88,000.00
REMOVING BUILDING NO.: NO.3		LS	LS						
0060	202.15	7.000	7.000	1,000.00000	7,000.00	1,000.00000	7,000.00	1,000.00000	7,000.00
REMOVING EXISTING MANHOLE OR CATCH BASIN		EA	EA						
0070	202.19	(409)	(409)	200,000.00000	200,000.00	220,000.00000	220,000.00	300,000.00000	300,000.00
REMOVING EXISTING BRIDGE CANAAN		CY	CY						
0080	202.19	(160)	(160)	200,000.00000	200,000.00	185,000.00000	185,000.00	125,000.00000	125,000.00
REMOVING EXISTING BRIDGE HALL		CY	CY						
0090	202.202	1,185.000	1,185.000	19.00000	22,515.00	19.00000	22,515.00	19.00000	22,515.00
REMOVING PAVEMENT SURFACE		SY	SY						
0100	203.20	2,135.000	2,135.000	21.00000	44,835.00	30.00000	64,050.00	15.00000	32,025.00
COMMON EXCAVATION		CY	CY						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0110	203.2318	530.000	530.000	56.00000	29,680.00	0.01000	5.30	100.00000	53,000.00
DISPOSAL OF SPECIAL WASTE		T	T						
0120	203.24	54.000	54.000	23.00000	1,242.00	0.01000	0.54	40.00000	2,160.00
COMMON BORROW		CY	CY						
0130	203.25	545.000	545.000	46.00000	25,070.00	46.00000	25,070.00	52.00000	28,340.00
GRANULAR BORROW		CY	CY						
0140	206.082	1,198.000	1,198.000	23.00000	27,554.00	35.00000	41,930.00	23.00000	27,554.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0150	206.092	25.000	25.000	285.00000	7,125.00	650.00000	16,250.00	150.00000	3,750.00
STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES		CY	CY						
0160	304.10	1,560.000	1,560.000	46.00000	71,760.00	48.00000	74,880.00	48.00000	74,880.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0170	403.2081	280.000	280.000	250.00000	70,000.00	250.00000	70,000.00	248.00000	69,440.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						
0180	403.209	34.000	34.000	325.00000	11,050.00	325.00000	11,050.00	325.00000	11,050.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)		T	T						
0190	403.213	54.000	54.000	300.00000	16,200.00	300.00000	16,200.00	300.00000	16,200.00
HOT MIX ASPHALT 12.5 MM BASE		T	T						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member      Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	403.2131	405.000	405.000	250.00000	101,250.00	248.00000	100,440.00	248.00000	100,440.00
	12.5 MM POLYMER MODIFIED HMA BASE	T	T						
0210	409.15	226.000	226.000	35.00000	7,910.00	35.00000	7,910.00	35.00000	7,910.00
	BITUMINOUS TACK COAT - APPLIED	G	G						
0220	461.131	200.000	200.000	225.00000	45,000.00	250.00000	50,000.00	200.00000	40,000.00
	TEMPORARY PAVEMENT	T	T						
0230	501.239	2.000	2.000	7,500.00000	15,000.00	2,000.00000	4,000.00	4,500.00000	9,000.00
	DYNAMIC LOADING TESTS - PROVIDING FOR	EA	EA						
0240	501.50	350.000	350.000	160.00000	56,000.00	100.00000	35,000.00	120.00000	42,000.00
	STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	LF	LF						
0250	501.501	350.000	350.000	15.00000	5,250.00	25.00000	8,750.00	20.00000	7,000.00
	STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	LF	LF						
0260	501.90	10.000	10.000	300.00000	3,000.00	350.00000	3,500.00	400.00000	4,000.00
	PILE TIPS	EA	EA						
0270	501.91	5.000	5.000	0.01000	0.05	0.01000	0.05	10.00000	50.00
	PILE SPLICES	EA	EA						
0280	501.92	(1)	(1)	50,000.00000	50,000.00	30,000.00000	30,000.00	65,000.00000	65,000.00
	PILE DRIVING EQUIPMENT MOBILIZATION	LS	LS						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member      Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0290	502.219	(336)	(336)	350,000.00000	350,000.00	324,000.00000	324,000.00	370,000.00000	370,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS									
0300	502.22	120.000	120.000	400.00000	48,000.00	250.00000	30,000.00	500.00000	60,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)									
0310	502.26	(110)	(110)	215,000.00000	215,000.00	125,000.00000	125,000.00	175,000.00000	175,000.00
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES									
0320	502.261	(60)	(60)	135,000.00000	135,000.00	105,000.00000	105,000.00	85,000.00000	85,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE									
0330	502.291	(3500)	(3500)	20,000.00000	20,000.00	12,500.00000	12,500.00	11,500.00000	11,500.00
SAW CUT GROOVING									
0340	502.31	(47)	(47)	30,000.00000	30,000.00	35,000.00000	35,000.00	30,000.00000	30,000.00
STRUCTURAL CONCRETE APPROACH SLABS									
0350	502.49	(31)	(31)	45,000.00000	45,000.00	46,000.00000	46,000.00	40,000.00000	40,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS									
0360	503.12	18,500.000	18,500.000	0.65000	12,025.00	1.00000	18,500.00	1.00000	18,500.00
REINFORCING STEEL, FABRICATED AND DELIVERED									

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member      Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0370	503.13	18,500.00	18,500.00	0.80000	14,800.00	1.00000	18,500.00	1.00000	18,500.00
REINFORCING STEEL, PLACING		LB	LB						
0380	503.26	53,150.00	53,150.00	2.35000	124,902.50	2.50000	132,875.00	2.50000	132,875.00
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB	LB						
0390	503.27	53,150.00	53,150.00	0.80000	42,520.00	1.00000	53,150.00	1.00000	53,150.00
STAINLESS STEEL REINFORCEMENT - PLACING		LB	LB						
0400	504.702	(213000)	(213000)	350,000.00000	350,000.00	375,000.00000	375,000.00	375,000.00000	375,000.00
STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED		LB	LB						
0410	504.71	(213000)	(213000)	40,000.00000	40,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
STRUCTURAL STEEL ERECTION		LB	LB						
0420	505.08	(1140)	(1140)	15,000.00000	15,000.00	8,000.00000	8,000.00	10,000.00000	10,000.00
SHEAR CONNECTORS		EA	EA						
0430	506.9104	(1)	(1)	80,000.00000	80,000.00	80,000.00000	80,000.00	90,000.00000	90,000.00
THERMAL SPRAY COATING - SHOP APPLIED		LS	LS						
0440	507.0821	(295)	(295)	65,000.00000	65,000.00	72,000.00000	72,000.00	70,000.00000	70,000.00
STEEL BRIDGE RAILING, 3 BAR		LF	LF						
0450	507.0822	4.000	4.000	7,000.00000	28,000.00	7,500.00000	30,000.00	4,500.00000	18,000.00
STEEL APPROACH RAILING, 3-BAR		EA	EA						
0460	507.0831	(55)	(55)	20,000.00000	20,000.00	18,500.00000	18,500.00	19,500.00000	19,500.00

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
STEEL BRIDGE RAILING, 4 BAR		LF	LF						
0470	508.14	(214)	(214)	10,000.00000	10,000.00	9,000.00000	9,000.00	8,500.00000	8,500.00
HIGH PERFORMANCE WATERPROOFING MEMBRANE		SY	SY						
0480	510.10	(1)	(1)	225,000.00000	225,000.00	300,000.00000	300,000.00	200,000.00000	200,000.00
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 16 FT, CANAAN		LS	LS						
0490	510.10	(1)	(1)	225,000.00000	225,000.00	270,000.00000	270,000.00	200,000.00000	200,000.00
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 18 FT, HALL		LS	LS						
0500	511.07	(1)	(1)	30,000.00000	30,000.00	50,000.00000	50,000.00	125,000.00000	125,000.00
COFFERDAM: ABUT NO.1 CANAAN		LS	LS						
0510	511.07	(1)	(1)	25,000.00000	25,000.00	25,000.00000	25,000.00	75,000.00000	75,000.00
COFFERDAM: ABUT NO.1 HALL		LS	LS						
0520	511.07	(1)	(1)	25,000.00000	25,000.00	25,000.00000	25,000.00	75,000.00000	75,000.00
COFFERDAM: ABUT NO.2 HALL		LS	LS						
0530	512.081	(170)	(170)	15,000.00000	15,000.00	12,000.00000	12,000.00	7,500.00000	7,500.00
FRENCH DRAINS		LF	LF						
0540	515.21	(441)	(441)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member      Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0550	526.301	(140)	(140)	5,000.00000	5,000.00	40,000.00000	40,000.00	6,000.00000	6,000.00
PORTABLE CONCRETE BARRIER TYPE I		LF	LF						
0560	526.34	4.000	4.000	4,000.00000	16,000.00	3,000.00000	12,000.00	3,500.00000	14,000.00
PERMANENT CONCRETE TRANSITION BARRIER		EA	EA						
0570	527.34	8.000	8.000	3,000.00000	24,000.00	2,750.00000	22,000.00	3,000.00000	24,000.00
WORK ZONE CRASH CUSHIONS		UN	UN						
0580	530.30	47,500.000	47,500.000	0.70000	33,250.00	1.25000	59,375.00	0.01000	475.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0590	530.31	47,500.000	47,500.000	0.45000	21,375.00	1.00000	47,500.00	0.01000	475.00
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						
0600	535.622	(105)	(105)	255,000.00000	255,000.00	275,000.00000	275,000.00	265,000.00000	265,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0610	603.169	36.000	36.000	75.00000	2,700.00	110.00000	3,960.00	70.00000	2,520.00
15 INCH CULVERT PIPE OPTION III		LF	LF						
0620	603.179	31.000	31.000	80.00000	2,480.00	132.00000	4,092.00	70.00000	2,170.00
18 INCH CULVERT PIPE OPTION III		LF	LF						
0630	604.164	1.000	1.000	2,300.00000	2,300.00	7,000.00000	7,000.00	1,500.00000	1,500.00
REBUILDING CATCH BASIN		EA	EA						
0640	604.18	2.000	2.000	1,000.00000	2,000.00	750.00000	1,500.00	1,000.00000	2,000.00
ADJUSTING MANHOLE OR CATCH		EA	EA						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity	Units	Quantity	Units	Quantity	Units
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
BASIN TO GRADE									
0650	604.252	3.125	3.125	4,500.00000	14,062.50	5,000.00000	15,625.00	3,000.00000	9,375.00
CATCH BASIN TYPE A5-C		EA	EA						
0660	605.09	30.000	30.000	55.00000	1,650.00	68.00000	2,040.00	60.00000	1,800.00
6 INCH UNDERDRAIN TYPE B		LF	LF						
0670	605.10	35.000	35.000	55.00000	1,925.00	68.00000	2,380.00	70.00000	2,450.00
6 INCH UNDERDRAIN OUTLET		LF	LF						
0680	606.1301	238.000	238.000	30.00000	7,140.00	30.00000	7,140.00	30.00000	7,140.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0690	606.1303	38.000	38.000	35.00000	1,330.00	35.00000	1,330.00	35.00000	1,330.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS		LF	LF						
0700	606.1305	4.000	4.000	3,650.00000	14,600.00	3,650.00000	14,600.00	3,650.00000	14,600.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0710	606.1307	4.000	4.000	3,250.00000	13,000.00	3,250.00000	13,000.00	3,250.00000	13,000.00
BRIDGE TRANSITION (ASYMMETRICAL) - TYPE 1A		EA	EA						
0720	606.1721	4.000	4.000	3,250.00000	13,000.00	3,250.00000	13,000.00	3,250.00000	13,000.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0730	606.265	4.000	4.000	50.00000	200.00	50.00000	200.00	50.00000	200.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0740	606.353	14.000	14.000	50.00000	700.00	50.00000	700.00	50.00000	700.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0750	608.26	48.000	48.000	100.00000	4,800.00	125.00000	6,000.00	170.00000	8,160.00
CURB RAMP DETECTABLE WARNING FIELD		SF	SF						
0760	609.11	205.000	205.000	45.00000	9,225.00	52.00000	10,660.00	40.00000	8,200.00
VERTICAL CURB TYPE 1		LF	LF						
0770	609.31	125.000	125.000	30.00000	3,750.00	40.00000	5,000.00	30.00000	3,750.00
CURB TYPE 3		LF	LF						
0780	610.08	331.000	331.000	70.00000	23,170.00	95.00000	31,445.00	70.00000	23,170.00
PLAIN RIPRAP		CY	CY						
0790	610.213	350.000	350.000	70.00000	24,500.00	95.00000	33,250.00	78.00000	27,300.00
VOID FILLED RIPRAP		CY	CY						
0800	613.319	91.000	91.000	3.00000	273.00	5.50000	500.50	4.00000	364.00
EROSION CONTROL BLANKET		SY	SY						
0810	615.07	141.000	141.000	55.00000	7,755.00	80.00000	11,280.00	75.00000	10,575.00
LOAM		CY	CY						
0820	618.13	5.000	5.000	20.00000	100.00	100.00000	500.00	50.00000	250.00
SEEDING METHOD NUMBER 1		UN	UN						
0830	618.14	16.000	16.000	20.00000	320.00	100.00000	1,600.00	50.00000	800.00
SEEDING METHOD NUMBER 2		UN	UN						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member      Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0840	619.12	20.000	20.000	20.00000	400.00	50.00000	1,000.00	50.00000	1,000.00
MULCH		UN	UN						
0850	619.14	94.000	94.000	60.00000	5,640.00	100.00000	9,400.00	75.00000	7,050.00
EROSION CONTROL MIX		CY	CY						
0860	620.58	740.000	740.000	3.00000	2,220.00	5.50000	4,070.00	4.00000	2,960.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0870	620.66	120.000	120.000	25.00000	3,000.00	100.00000	12,000.00	20.00000	2,400.00
DRAINAGE GEOCOMPOSITE		SY	SY						
0880	627.18	384.000	384.000	2.00000	768.00	0.20000	76.80	1.50000	576.00
12" SOLID WHITE PAVEMENT MARKING		LF	LF						
0890	627.733	4,565.000	4,565.000	0.50000	2,282.50	0.44000	2,008.60	0.50000	2,282.50
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0900	627.77	550.000	550.000	3.00000	1,650.00	2.00000	1,100.00	2.00000	1,100.00
REMOVING PAVEMENT MARKINGS		SF	SF						
0910	627.78	1,530.000	1,530.000	1.00000	1,530.00	0.44000	673.20	0.50000	765.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0920	629.05	80.000	80.000	45.00000	3,600.00	40.00000	3,200.00	45.00000	3,600.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0930	631.12	50.000	50.000	125.00000	6,250.00	155.00000	7,750.00	140.00000	7,000.00
ALL PURPOSE EXCAVATOR		HR	HR						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
(INCLUDING OPERATOR)									
0940	631.15	20.000	20.000	85.00000	1,700.00	100.00000	2,000.00	100.00000	2,000.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR )		HR	HR						
0950	631.172	50.000	50.000	80.00000	4,000.00	95.00000	4,750.00	85.00000	4,250.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0960	637.071	(1)	(1)	5,000.00000	5,000.00	12,000.00000	12,000.00	3,500.00000	3,500.00
DUST CONTROL		LS	LS						
0970	639.18	1.000	1.000	12,000.00000	12,000.00	12,500.00000	12,500.00	25,000.00000	25,000.00
FIELD OFFICE TYPE A		EA	EA						
0980	643.72	(1)	(1)	100,000.00000	100,000.00	150,000.00000	150,000.00	60,000.00000	60,000.00
TEMPORARY TRAFFIC SIGNAL CANAAN		LS	LS						
0990	643.72	(1)	(1)	40,000.00000	40,000.00	65,000.00000	65,000.00	60,000.00000	60,000.00
TEMPORARY TRAFFIC SIGNAL HALL		LS	LS						
1000	652.30	1.000	1.000	1.00000	1.00	0.01000	0.01	2,500.00000	2,500.00
FLASHING ARROW BOARD		EA	EA						
1010	652.312	10.000	10.000	225.00000	2,250.00	225.00000	2,250.00	250.00000	2,500.00
TYPE III BARRICADE		EA	EA						
1020	652.33	110.000	110.000	55.00000	6,050.00	55.00000	6,050.00	60.00000	6,600.00
DRUM		EA	EA						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_

**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) CPM CONSTRUCTORS		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
1030	652.34	45.000	45.000	25.00000	1,125.00	25.00000	1,125.00	250.00000	11,250.00
CONE		EA	EA						
1040	652.35	858.000	858.000	35.00000	30,030.00	20.00000	17,160.00	25.00000	21,450.00
CONSTRUCTION SIGNS		SF	SF						
1050	652.361	(2)	(2)	7,500.00000	7,500.00	10,000.00000	10,000.00	11,500.00000	11,500.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		LS	LS						
1060	652.38	510.000	510.000	40.00000	20,400.00	31.00000	15,810.00	28.00000	14,280.00
FLAGGER		HR	HR						
1070	652.41	4.000	4.000	7,000.00000	28,000.00	7,500.00000	30,000.00	5,000.00000	20,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
1080	656.75	(1)	(1)	12,500.00000	12,500.00	30,000.00000	30,000.00	15,000.00000	15,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
1090	659.10	(1)	(1)	443,753.45000	443,753.45	488,000.00000	488,000.00	486,305.50000	486,305.50
MOBILIZATION		LS	LS						
<b>Section Totals:</b>				\$4,543,444.00		\$4,844,177.00		\$4,883,512.00	
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>				\$4,543,444.00		\$4,844,177.00		\$4,883,512.00	
<b>Contract Item Totals</b>				<b>\$4,543,444.00</b>		<b>\$4,844,177.00</b>		<b>\$4,883,512.00</b>	
<b>Contract Time Totals</b>									
<b>Contract Life Cycle Costs Totals</b>				<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>	
<b>Contract Grand Totals</b>				<b>\$4,543,444.00</b>		<b>\$4,844,177.00</b>		<b>4,883,512.00</b>	



Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>		<b>LCC:</b>	
0010	201.23	10.000	10.000	800.00000	8,000.00				
	REMOVING SINGLE TREE TOP ONLY	EA	EA						
0020	201.24	10.000	10.000	600.00000	6,000.00				
	REMOVING STUMP	EA	EA						
0030	202.08	(1)	(1)	14,000.00000	14,000.00				
	REMOVING BUILDING NO.: NO.1	LS	LS						
0040	202.08	(1)	(1)	18,000.00000	18,000.00				
	REMOVING BUILDING NO.: NO.2	LS	LS						
0050	202.08	(1)	(1)	18,000.00000	18,000.00				
	REMOVING BUILDING NO.: NO.3	LS	LS						
0060	202.15	7.000	7.000	900.00000	6,300.00				
	REMOVING EXISTING MANHOLE OR CATCH BASIN	EA	EA						
0070	202.19	(409)	(409)	225,000.00000	225,000.00				
	REMOVING EXISTING BRIDGE CANAAN	CY	CY						
0080	202.19	(160)	(160)	200,000.00000	200,000.00				
	REMOVING EXISTING BRIDGE HALL	CY	CY						
0090	202.202	1,185.000	1,185.000	8.00000	9,480.00				
	REMOVING PAVEMENT SURFACE	SY	SY						
0100	203.20	2,135.000	2,135.000	26.00000	55,510.00				
	COMMON EXCAVATION	CY	CY						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0110	203.2318	530.000	530.000	62.00000	32,860.00				
	DISPOSAL OF SPECIAL WASTE	T	T						
0120	203.24	54.000	54.000	22.00000	1,188.00				
	COMMON BORROW	CY	CY						
0130	203.25	545.000	545.000	44.00000	23,980.00				
	GRANULAR BORROW	CY	CY						
0140	206.082	1,198.000	1,198.000	32.00000	38,336.00				
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0150	206.092	25.000	25.000	95.00000	2,375.00				
	STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES	CY	CY						
0160	304.10	1,560.000	1,560.000	44.00000	68,640.00				
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0170	403.2081	280.000	280.000	250.00000	70,000.00				
	12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T	T						
0180	403.209	34.000	34.000	325.00000	11,050.00				
	HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T	T						
0190	403.213	54.000	54.000	300.00000	16,200.00				
	HOT MIX ASPHALT 12.5 MM BASE	T	T						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	403.2131	405.000	405.000	250.00000	101,250.00				
	12.5 MM POLYMER MODIFIED HMA BASE	T	T						
0210	409.15	226.000	226.000	35.00000	7,910.00				
	BITUMINOUS TACK COAT - APPLIED	G	G						
0220	461.131	200.000	200.000	200.00000	40,000.00				
	TEMPORARY PAVEMENT	T	T						
0230	501.239	2.000	2.000	8,000.00000	16,000.00				
	DYNAMIC LOADING TESTS - PROVIDING FOR	EA	EA						
0240	501.50	350.000	350.000	150.00000	52,500.00				
	STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	LF	LF						
0250	501.501	350.000	350.000	30.00000	10,500.00				
	STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	LF	LF						
0260	501.90	10.000	10.000	200.00000	2,000.00				
	PILE TIPS	EA	EA						
0270	501.91	5.000	5.000	0.01000	0.05				
	PILE SPLICES	EA	EA						
0280	501.92	(1)	(1)	75,000.00000	75,000.00				
	PILE DRIVING EQUIPMENT MOBILIZATION	LS	LS						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0290	502.219	(336)	(336)	400,000.00000	400,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS				CY	CY				
0300	502.22	120.000	120.000	600.00000	72,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)				CY	CY				
0310	502.26	(110)	(110)	340,000.00000	340,000.00				
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES				CY	CY				
0320	502.261	(60)	(60)	125,000.00000	125,000.00				
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE				CY	CY				
0330	502.291	(3500)	(3500)	20,000.00000	20,000.00				
SAW CUT GROOVING				SF	SF				
0340	502.31	(47)	(47)	40,000.00000	40,000.00				
STRUCTURAL CONCRETE APPROACH SLABS				CY	CY				
0350	502.49	(31)	(31)	75,000.00000	75,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS				CY	CY				
0360	503.12	18,500.000	18,500.000	0.95000	17,575.00				
REINFORCING STEEL, FABRICATED AND DELIVERED				LB	LB				

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID			(4) REED & REED, INC.					
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b>	1	Initial Group	<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0370	503.13	18,500.00 18,500.00	0.65000	12,025.00				
		REINFORCING STEEL, PLACING LB LB						
0380	503.26	53,150.00 53,150.00	2.40000	127,560.00				
		STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED LB LB						
0390	503.27	53,150.00 53,150.00	0.65000	34,547.50				
		STAINLESS STEEL REINFORCEMENT - PLACING LB LB						
0400	504.702	(213000) (213000)	375,000.00000	375,000.00				
		STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED LB LB						
0410	504.71	(213000) (213000)	75,000.00000	75,000.00				
		STRUCTURAL STEEL ERECTION LB LB						
0420	505.08	(1140) (1140)	10,000.00000	10,000.00				
		SHEAR CONNECTORS EA EA						
0430	506.9104	(1) (1)	80,000.00000	80,000.00				
		THERMAL SPRAY COATING - SHOP APPLIED LS LS						
0440	507.0821	(295) (295)	70,000.00000	70,000.00				
		STEEL BRIDGE RAILING, 3 BAR LF LF						
0450	507.0822	4.000 4.000	6,500.00000	26,000.00				
		STEEL APPROACH RAILING, 3-BAR EA EA						
0460	507.0831	(55) (55)	18,000.00000	18,000.00				

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>		<b>LCC:</b>	
STEEL BRIDGE RAILING, 4 BAR		LF	LF						
0470	508.14	(214)	(214)	12,000.00000	12,000.00				
HIGH PERFORMANCE WATERPROOFING MEMBRANE		SY	SY						
0480	510.10	(1)	(1)	350,000.00000	350,000.00				
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 16 FT, CANAAN		LS	LS						
0490	510.10	(1)	(1)	500,000.00000	500,000.00				
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 18 FT, HALL		LS	LS						
0500	511.07	(1)	(1)	300,000.00000	300,000.00				
COFFERDAM: ABUT NO.1 CANAAN		LS	LS						
0510	511.07	(1)	(1)	100,000.00000	100,000.00				
COFFERDAM: ABUT NO.1 HALL		LS	LS						
0520	511.07	(1)	(1)	100,000.00000	100,000.00				
COFFERDAM: ABUT NO.2 HALL		LS	LS						
0530	512.081	(170)	(170)	3,000.00000	3,000.00				
FRENCH DRAINS		LF	LF						
0540	515.21	(441)	(441)	4,000.00000	4,000.00				
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0550	526.301	(140)	(140)	12,000.00000	12,000.00				
PORTABLE CONCRETE BARRIER TYPE I		LF	LF						
0560	526.34	4.000	4.000	5,500.00000	22,000.00				
PERMANENT CONCRETE TRANSITION BARRIER		EA	EA						
0570	527.34	8.000	8.000	7,000.00000	56,000.00				
WORK ZONE CRASH CUSHIONS		UN	UN						
0580	530.30	47,500.000	47,500.000	0.01000	475.00				
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0590	530.31	47,500.000	47,500.000	0.01000	475.00				
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						
0600	535.622	(105)	(105)	265,000.00000	265,000.00				
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0610	603.169	36.000	36.000	110.00000	3,960.00				
15 INCH CULVERT PIPE OPTION III		LF	LF						
0620	603.179	31.000	31.000	132.00000	4,092.00				
18 INCH CULVERT PIPE OPTION III		LF	LF						
0630	604.164	1.000	1.000	1,800.00000	1,800.00				
REBUILDING CATCH BASIN		EA	EA						
0640	604.18	2.000	2.000	750.00000	1,500.00				
ADJUSTING MANHOLE OR CATCH		EA	EA						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
BASIN TO GRADE									
0650	604.252	3.125	3.125	4,500.00000	14,062.50				
		EA	EA						
0660	605.09	30.000	30.000	68.00000	2,040.00				
		LF	LF						
0670	605.10	35.000	35.000	68.00000	2,380.00				
		LF	LF						
0680	606.1301	238.000	238.000	30.00000	7,140.00				
		LF	LF						
31" W-BM GR, MID-WAY SPLICE-SGL FACED									
0690	606.1303	38.000	38.000	35.00000	1,330.00				
		LF	LF						
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS									
0700	606.1305	4.000	4.000	3,650.00000	14,600.00				
		EA	EA						
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL									
0710	606.1307	4.000	4.000	3,250.00000	13,000.00				
		EA	EA						
BRIDGE TRANSITION (ASYMMETRICAL) - TYPE 1A									
0720	606.1721	4.000	4.000	3,250.00000	13,000.00				
		EA	EA						
BRIDGE TRANSITION - TYPE 1									
0730	606.265	4.000	4.000	50.00000	200.00				
		EA	EA						
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL									

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0740	606.353	14.000	14.000	50.00000	700.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0750	608.26	48.000	48.000	110.00000	5,280.00				
CURB RAMP DETECTABLE WARNING FIELD		SF	SF						
0760	609.11	205.000	205.000	70.00000	14,350.00				
VERTICAL CURB TYPE 1		LF	LF						
0770	609.31	125.000	125.000	40.00000	5,000.00				
CURB TYPE 3		LF	LF						
0780	610.08	331.000	331.000	88.00000	29,128.00				
PLAIN RIPRAP		CY	CY						
0790	610.213	350.000	350.000	88.00000	30,800.00				
VOID FILLED RIPRAP		CY	CY						
0800	613.319	91.000	91.000	3.00000	273.00				
EROSION CONTROL BLANKET		SY	SY						
0810	615.07	141.000	141.000	66.00000	9,306.00				
LOAM		CY	CY						
0820	618.13	5.000	5.000	20.00000	100.00				
SEEDING METHOD NUMBER 1		UN	UN						
0830	618.14	16.000	16.000	20.00000	320.00				
SEEDING METHOD NUMBER 2		UN	UN						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>		<b>LCC:</b>	
0840	619.12	20.000 20.000		20.00000	400.00				
MULCH		UN UN							
0850	619.14	94.000 94.000		54.00000	5,076.00				
EROSION CONTROL MIX		CY CY							
0860	620.58	740.000 740.000		2.00000	1,480.00				
EROSION CONTROL GEOTEXTILE		SY SY							
0870	620.66	120.000 120.000		40.00000	4,800.00				
DRAINAGE GEOCOMPOSITE		SY SY							
0880	627.18	384.000 384.000		1.00000	384.00				
12 " SOLID WHITE PAVEMENT MARKING		LF LF							
0890	627.733	4,565.000 4,565.000		0.35000	1,597.75				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF LF							
0900	627.77	550.000 550.000		2.00000	1,100.00				
REMOVING PAVEMENT MARKINGS		SF SF							
0910	627.78	1,530.000 1,530.000		0.70000	1,071.00				
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF LF							
0920	629.05	80.000 80.000		38.00000	3,040.00				
HAND LABOR, STRAIGHT TIME		HR HR							
0930	631.12	50.000 50.000		175.00000	8,750.00				
ALL PURPOSE EXCAVATOR		HR HR							

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
(INCLUDING OPERATOR)									
0940	631.15	20.000	20.000	105.00000	2,100.00				
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR )		HR	HR						
0950	631.172	50.000	50.000	110.00000	5,500.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0960	637.071	(1)	(1)	3,500.00000	3,500.00				
DUST CONTROL		LS	LS						
0970	639.18	1.000	1.000	25,000.00000	25,000.00				
FIELD OFFICE TYPE A		EA	EA						
0980	643.72	(1)	(1)	150,000.00000	150,000.00				
TEMPORARY TRAFFIC SIGNAL CANAAN		LS	LS						
0990	643.72	(1)	(1)	60,000.00000	60,000.00				
TEMPORARY TRAFFIC SIGNAL HALL		LS	LS						
1000	652.30	1.000	1.000	7,500.00000	7,500.00				
FLASHING ARROW BOARD		EA	EA						
1010	652.312	10.000	10.000	300.00000	3,000.00				
TYPE III BARRICADE		EA	EA						
1020	652.33	110.000	110.000	65.00000	7,150.00				
DRUM		EA	EA						

Tabulation of Bids

**Contract ID:** 021878.00      **Counties:** SOMERSET  
**Letting Date:** May 12, 2021      **District(s):** WESTERN REGION  
**Call Order:** 2      **Project(s):** 2222600, NHPP-2187-(800)  
**Contract Time:** 05/26/23 COMPLETION DATE  
**Contract Description:** CANAAN, HALL BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
1030	652.34	45.000	45.000	25.00000	1,125.00				
CONE		EA	EA						
1040	652.35	858.000	858.000	35.00000	30,030.00				
CONSTRUCTION SIGNS		SF	SF						
1050	652.361	(2)	(2)	35,000.00000	35,000.00				
MAINTANANCE OF TRAFFIC CONTROL DEVICES		LS	LS						
1060	652.38	510.000	510.000	35.00000	17,850.00				
FLAGGER		HR	HR						
1070	652.41	4.000	4.000	2,500.00000	10,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
1080	656.75	(1)	(1)	40,000.00000	40,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
1090	659.10	(1)	(1)	595,000.00000	595,000.00				
MOBILIZATION		LS	LS						
<b>Section Totals:</b>					\$5,967,551.80				
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>					\$5,967,551.80				

<b>Contract Item Totals</b>	<b>\$5,967,551.80</b>
<b>Contract Time Totals</b>	
<b>Contract Life Cycle Costs Totals</b>	<b>\$0.00</b>
<b>Contract Grand Totals</b>	<b>\$5,967,551.80</b>



