

Tabulation of Bids

| | | |
|--|-------------------------------------|------------------------------------|
| Contract ID: 022230.00 | Counties: WASHINGTON | Maine Department of Transportation |
| Letting Date: October 07, 2020 | District(s): EASTERN REGION | A True Copy: _____ |
| Call Order: 1 | Project(s): 2223000, 2229400 | Title : _____ |
| Contract Time: 06/30/22 COMPLETION DATE | | Attest: _____ |
| Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES | | Notary Public |

| Line No / Item ID Item Description | | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|--|--------------------|---------|----------------------|------------------------|--|------------|-------------------------------|------------|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0010 202.19 | (140) | (140) | 192,000.00000 | 192,000.00 | 89,000.00000 | 89,000.00 | 325,000.00000 | 325,000.00 |
| REMOVING EXISTING BRIDGE | CY | CY | | | | | | |
| 0020 202.202 | 350.000 | 350.000 | 44.00000 | 15,400.00 | 40.00000 | 14,000.00 | 40.00000 | 14,000.00 |
| REMOVING PAVEMENT SURFACE | SY | SY | | | | | | |
| 0030 203.20 | 733.000 | 733.000 | 20.00000 | 14,660.00 | 42.00000 | 30,786.00 | 25.00000 | 18,325.00 |
| COMMON EXCAVATION | CY | CY | | | | | | |
| 0040 203.24 | 80.000 | 80.000 | 0.01000 | 0.80 | 45.00000 | 3,600.00 | 52.00000 | 4,160.00 |
| COMMON BORROW | CY | CY | | | | | | |
| 0050 203.25 | 370.000 | 370.000 | 35.00000 | 12,950.00 | 50.00000 | 18,500.00 | 60.00000 | 22,200.00 |
| GRANULAR BORROW | CY | CY | | | | | | |
| 0060 206.082 | 700.000 | 700.000 | 14.00000 | 9,800.00 | 55.00000 | 38,500.00 | 60.00000 | 42,000.00 |
| STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES | CY | CY | | | | | | |
| 0070 304.10 | 611.000 | 611.000 | 35.00000 | 21,385.00 | 58.00000 | 35,438.00 | 70.00000 | 42,770.00 |
| AGGREGATE SUBBASE COURSE - GRAVEL | CY | CY | | | | | | |
| 0080 403.208 | 141.000 | 141.000 | 375.00000 | 52,875.00 | 375.00000 | 52,875.00 | 375.00000 | 52,875.00 |
| HOT MIX ASPHALT 12.5 MM HMA SURFACE | T | T | | | | | | |
| 0090 403.213 | 183.000 | 183.000 | 375.00000 | 68,625.00 | 375.00000 | 68,625.00 | 375.00000 | 68,625.00 |
| HOT MIX ASPHALT 12.5 MM BASE | T | T | | | | | | |
| 0100 409.15 | 57.000 | 57.000 | 44.00000 | 2,508.00 | 25.00000 | 1,425.00 | 25.00000 | 1,425.00 |
| BITUMINOUS TACK COAT - | G | G | | | | | | |

Tabulation of Bids

| | | |
|--|-------------------------------------|------------------------------------|
| Contract ID: 022230.00 | Counties: WASHINGTON | Maine Department of Transportation |
| Letting Date: October 07, 2020 | District(s): EASTERN REGION | A True Copy: _____ |
| Call Order: 1 | Project(s): 2223000, 2229400 | Title : _____ |
| Contract Time: 06/30/22 COMPLETION DATE | | Attest: _____ |
| Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES | | Notary Public |

| Line No / Item ID Item Description | | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|--|--------------------|---------|----------------------|------------------------|--|------------|-------------------------------|------------|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| APPLIED | | | | | | | | |
| 0110 424.304 | 73.000 | 73.000 | 255.00000 | 18,615.00 | 225.00000 | 16,425.00 | 75.00000 | 5,475.00 |
| HIGH MOLECULAR WEIGHT METHACRYLATE CRACK SEALER | G | G | | | | | | |
| 0120 461.131 | 110.000 | 110.000 | 345.00000 | 37,950.00 | 345.00000 | 37,950.00 | 345.00000 | 37,950.00 |
| TEMPORARY PAVEMENT | T | T | | | | | | |
| 0130 501.231 | 2.000 | 2.000 | 6,600.00000 | 13,200.00 | 5,500.00000 | 11,000.00 | 6,000.00000 | 12,000.00 |
| DYNAMIC LOADING TEST | EA | EA | | | | | | |
| 0140 501.50 | 358.000 | 358.000 | 88.00000 | 31,504.00 | 155.00000 | 55,490.00 | 80.00000 | 28,640.00 |
| STEEL H-BEAM PILES 89 LBS/FT, DELIVERED | LF | LF | | | | | | |
| 0150 501.501 | 358.000 | 358.000 | 11.00000 | 3,938.00 | 1.00000 | 358.00 | 10.00000 | 3,580.00 |
| STEEL H-BEAM PILES 89 LBS/FT, IN PLACE | LF | LF | | | | | | |
| 0160 501.90 | 8.000 | 8.000 | 550.00000 | 4,400.00 | 250.00000 | 2,000.00 | 500.00000 | 4,000.00 |
| PILE TIPS | EA | EA | | | | | | |
| 0170 501.91 | 4.000 | 4.000 | 100.00000 | 400.00 | 1.00000 | 4.00 | 100.00000 | 400.00 |
| PILE SPLICES | EA | EA | | | | | | |
| 0180 501.92 | (1) | (1) | 50,000.00000 | 50,000.00 | 20,000.00000 | 20,000.00 | 150,000.00000 | 150,000.00 |
| PILE DRIVING EQUIPMENT MOBILIZATION | LS | LS | | | | | | |
| 0190 502.219 | (85) | (85) | 122,000.00000 | 122,000.00 | 105,000.00000 | 105,000.00 | 125,000.00000 | 125,000.00 |
| STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS | CY | CY | | | | | | |

Tabulation of Bids

Contract ID: 022230.00 **Counties:** WASHINGTON
Letting Date: October 07, 2020 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2223000, 2229400
Contract Time: 06/30/22 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES

| Line No / Item ID Item Description | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | | | |
|---|----------------------|------------------------|--|------------|-------------------------------|------------|--------------|------------|
| | Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 Project Items | Cat Alt Set: | Cat Alt Member: | LCC: | | | | | |
| 0200 502.261 (74) (74) STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE | | | 93,000.00000 | 93,000.00 | 150,000.00000 | 150,000.00 | 95,000.00000 | 95,000.00 |
| 0210 502.291 (1740) (1740) SAW CUT GROOVING | | | 11,500.00000 | 11,500.00 | 10,000.00000 | 10,000.00 | 20,000.00000 | 20,000.00 |
| 0220 502.31 (21) (21) STRUCTURAL CONCRETE APPROACH SLABS | | | 16,500.00000 | 16,500.00 | 15,000.00000 | 15,000.00 | 35,000.00000 | 35,000.00 |
| 0230 502.45 5.000 5.000 STRUCTURAL CONCRETE APPROACH SLABS | | | 1,100.00000 | 5,500.00 | 2,600.00000 | 13,000.00 | 2,000.00000 | 10,000.00 |
| 0240 502.49 (6) (6) STRUCTURAL CONCRETE CURBS AND SIDEWALKS | | | 16,000.00000 | 16,000.00 | 28,000.00000 | 28,000.00 | 35,000.00000 | 35,000.00 |
| 0250 502.701 1.000 1.000 BRIDGE DRAIN GRATE MODIFICATION | | | 850.00000 | 850.00 | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 |
| 0260 503.12 20,010.00 20,010.00 REINFORCING STEEL, FABRICATED AND DELIVERED | | | 1.00000 | 20,010.00 | 1.00000 | 20,010.00 | 1.00000 | 20,010.00 |
| 0270 503.13 20,615.00 20,615.00 REINFORCING STEEL, PLACING | | | 0.65000 | 13,399.75 | 1.00000 | 20,615.00 | 1.50000 | 30,922.50 |
| 0280 503.26 5,040.000 5,040.000 STAINLESS STEEL REINFORCEMENT - FABRICATED | | | 3.00000 | 15,120.00 | 3.00000 | 15,120.00 | 3.50000 | 17,640.00 |

Tabulation of Bids

Contract ID: 022230.00 **Counties:** WASHINGTON
Letting Date: October 07, 2020 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2223000, 2229400
Contract Time: 06/30/22 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES

| Line No / Item ID Item Description | Quantity and Units | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|---|--------------------|-----------|----------------------|------------------------|--|------------|-------------------------------|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| & DELIVERED | | | | | | | | |
| 0290 503.27 | 5,040.000 | 5,040.000 | 1.00000 | 5,040.00 | 1.50000 | 7,560.00 | 1.50000 | 7,560.00 |
| STAINLESS STEEL REINFORCEMENT - PLACING | LB | LB | | | | | | |
| 0300 507.0821 | (158) | (158) | 30,000.00000 | 30,000.00 | 55,000.00000 | 55,000.00 | 50,000.00000 | 50,000.00 |
| STEEL BRIDGE RAILING, 3 BAR | LF | LF | | | | | | |
| 0310 510.10 | (1) | (1) | 150,000.00000 | 150,000.00 | 277,000.00000 | 277,000.00 | 275,000.00000 | 275,000.00 |
| SPECIAL DETOUR _____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 15 FT | LS | LS | | | | | | |
| 0320 511.07 | (1) | (1) | 23,275.00000 | 23,275.00 | 25,000.00000 | 25,000.00 | 55,000.00000 | 55,000.00 |
| COFFERDAM: ABUTMENT 1 | LS | LS | | | | | | |
| 0330 511.07 | (1) | (1) | 20,500.00000 | 20,500.00 | 25,000.00000 | 25,000.00 | 55,000.00000 | 55,000.00 |
| COFFERDAM: ABUTMENT 2 | LS | LS | | | | | | |
| 0340 515.21 | (722) | (722) | 13,000.00000 | 13,000.00 | 5,000.00000 | 5,000.00 | 7,500.00000 | 7,500.00 |
| PROTECTIVE COATING FOR CONCRETE SURFACES | SY | SY | | | | | | |
| 0350 518.50 | 10.000 | 10.000 | 265.00000 | 2,650.00 | 125.00000 | 1,250.00 | 125.00000 | 1,250.00 |
| REPAIR OF UPWARD FACING SURFACES - TO REINFORCING STEEL < 8 IN. | SF | SF | | | | | | |
| 0360 518.52 | 29.000 | 29.000 | 3,125.00000 | 90,625.00 | 550.00000 | 15,950.00 | 2,900.00000 | 84,100.00 |
| REPAIR OF UPWARD FACING SURFACES >= 8 IN. | CY | CY | | | | | | |

Tabulation of Bids

Contract ID: 022230.00 **Counties:** WASHINGTON
Letting Date: October 07, 2020 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2223000, 2229400
Contract Time: 06/30/22 COMPLETION DATE
Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

| Line No / Item ID Item Description | | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|--|----------------------|--------------------|----------------------|------------------------|--|------------|-------------------------------|------------|
| | Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 Project Items | | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0370 518.60 REPAIR OF VERTICAL SURFACES < 8 IN. | 119.000 | 119.000 | 275.00000 | 32,725.00 | 135.00000 | 16,065.00 | 175.00000 | 20,825.00 |
| 0380 518.61 REPAIR OF VERTICAL SURFACES >= 8 IN. | 2.000 | 2.000 | 17,500.00000 | 35,000.00 | 3,500.00000 | 7,000.00 | 3,800.00000 | 7,600.00 |
| 0390 520.233 EXPANSION DEVICE - SILICONE COATED PRECOMPRESSED FOAM | 152.000 | 152.000 | 38.00000 | 5,776.00 | 105.00000 | 15,960.00 | 110.00000 | 16,720.00 |
| 0400 526.301 TEMPORARY CONCRETE BARRIER TYPE I | (240) | (240) | 14,000.00000 | 14,000.00 | 4,500.00000 | 4,500.00 | 25,000.00000 | 25,000.00 |
| 0410 527.34 WORK ZONE CRASH CUSHIONS | 4.000 | 4.000 | 3,450.00000 | 13,800.00 | 1,000.00000 | 4,000.00 | 3,500.00000 | 14,000.00 |
| 0420 530.30 GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED | 12,980.000 | 12,980.000 | 2.00000 | 25,960.00 | 2.00000 | 25,960.00 | 1.20000 | 15,576.00 |
| 0430 530.31 GFRP, REINFORCEMENT BARS, PLACING | 12,980.000 | 12,980.000 | 0.85000 | 11,033.00 | 1.50000 | 19,470.00 | 1.00000 | 12,980.00 |
| 0440 535.622 PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM | (65) | (65) | 150,000.00000 | 150,000.00 | 265,000.00000 | 265,000.00 | 225,000.00000 | 225,000.00 |
| 0450 606.1301 31" W-BM GR, MID-WAY SPLICE-SGL FACED | 113.000 | 113.000 | 30.00000 | 3,390.00 | 35.00000 | 3,955.00 | 30.00000 | 3,390.00 |

Tabulation of Bids

Contract ID: 022230.00 **Counties:** WASHINGTON Maine Department of Transportation
Letting Date: October 07, 2020 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 1 **Project(s):** 2223000, 2229400 Title : _____
Contract Time: 06/30/22 COMPLETION DATE Attest: _____
Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES Notary Public

| Line No / Item ID Item Description | | | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|--|----------|---------------|---------|----------------------|------------------------|--|------------|-------------------------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0460 | 606.1305 | 4.000 | 4.000 | 2,700.00000 | 10,800.00 | 3,500.00000 | 14,000.00 | 2,500.00000 | 10,000.00 |
| 31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL | | EA | EA | | | | | | |
| 0470 | 606.1721 | 4.000 | 4.000 | 2,700.00000 | 10,800.00 | 3,500.00000 | 14,000.00 | 2,500.00000 | 10,000.00 |
| BRIDGE TRANSITION - TYPE 1 | | EA | EA | | | | | | |
| 0480 | 606.353 | 8.000 | 8.000 | 50.00000 | 400.00 | 65.00000 | 520.00 | 45.00000 | 360.00 |
| REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | | EA | EA | | | | | | |
| 0490 | 610.08 | 416.000 | 416.000 | 50.00000 | 20,800.00 | 98.00000 | 40,768.00 | 75.00000 | 31,200.00 |
| PLAIN RIPRAP | | CY | CY | | | | | | |
| 0500 | 610.18 | 12.000 | 12.000 | 50.00000 | 600.00 | 98.00000 | 1,176.00 | 85.00000 | 1,020.00 |
| STONE DITCH PROTECTION | | CY | CY | | | | | | |
| 0510 | 613.319 | 89.000 | 89.000 | 3.00000 | 267.00 | 5.00000 | 445.00 | 4.00000 | 356.00 |
| EROSION CONTROL BLANKET | | SY | SY | | | | | | |
| 0520 | 615.10 | 53.000 | 53.000 | 50.00000 | 2,650.00 | 95.00000 | 5,035.00 | 70.00000 | 3,710.00 |
| DIRTY BORROW | | CY | CY | | | | | | |
| 0530 | 618.14 | 9.000 | 9.000 | 55.00000 | 495.00 | 35.00000 | 315.00 | 50.00000 | 450.00 |
| SEEDING METHOD NUMBER 2 | | UN | UN | | | | | | |
| 0540 | 619.12 | 9.000 | 9.000 | 55.00000 | 495.00 | 35.00000 | 315.00 | 50.00000 | 450.00 |
| MULCH | | UN | UN | | | | | | |
| 0550 | 619.14 | 105.000 | 105.000 | 50.00000 | 5,250.00 | 95.00000 | 9,975.00 | 75.00000 | 7,875.00 |
| EROSION CONTROL MIX | | CY | CY | | | | | | |

Tabulation of Bids

Contract ID: 022230.00 **Counties:** WASHINGTON
Letting Date: October 07, 2020 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2223000, 2229400
Contract Time: 06/30/22 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES

| Line No / Item ID Item Description | | | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|---|---------|-----------|-----------|----------------------|------------|--|------------|-------------------------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 Project Items | | | | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0560 | 620.58 | 620.000 | 620.000 | 2.00000 | 1,240.00 | 4.00000 | 2,480.00 | 4.00000 | 2,480.00 |
| EROSION CONTROL GEOTEXTILE SY SY | | | | | | | | | |
| 0570 | 620.66 | 75.000 | 75.000 | 15.00000 | 1,125.00 | 6.50000 | 487.50 | 35.00000 | 2,625.00 |
| DRAINAGE GEOCOMPOSITE SY SY | | | | | | | | | |
| 0580 | 627.733 | 1,425.000 | 1,425.000 | 0.50000 | 712.50 | 0.50000 | 712.50 | 0.50000 | 712.50 |
| 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE LF LF | | | | | | | | | |
| 0590 | 627.77 | 428.000 | 428.000 | 3.50000 | 1,498.00 | 4.00000 | 1,712.00 | 3.00000 | 1,284.00 |
| REMOVING PAVEMENT MARKINGS SF SF | | | | | | | | | |
| 0600 | 627.78 | 1,210.000 | 1,210.000 | 0.50000 | 605.00 | 0.50000 | 605.00 | 0.50000 | 605.00 |
| TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW LF LF | | | | | | | | | |
| 0610 | 629.05 | 20.000 | 20.000 | 40.00000 | 800.00 | 45.00000 | 900.00 | 45.00000 | 900.00 |
| HAND LABOR, STRAIGHT TIME HR HR | | | | | | | | | |
| 0620 | 631.10 | 10.000 | 10.000 | 90.00000 | 900.00 | 48.00000 | 480.00 | 65.00000 | 650.00 |
| AIR COMPRESSOR (INCLUDING OPERATOR) HR HR | | | | | | | | | |
| 0630 | 631.11 | 10.000 | 10.000 | 46.00000 | 460.00 | 48.00000 | 480.00 | 65.00000 | 650.00 |
| AIR TOOL (INCLUDING OPERATOR) HR HR | | | | | | | | | |
| 0640 | 631.12 | 20.000 | 20.000 | 130.00000 | 2,600.00 | 135.00000 | 2,700.00 | 140.00000 | 2,800.00 |
| ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) HR HR | | | | | | | | | |

Tabulation of Bids

Contract ID: 022230.00 **Counties:** WASHINGTON
Letting Date: October 07, 2020 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2223000, 2229400
Contract Time: 06/30/22 COMPLETION DATE
Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

| Line No / Item ID Item Description | | | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|---|---------|--------------------|---------|----------------------|------------------------|--|------------|-------------------------------|------------|
| Alt Set / Alt Member | | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0650 | 631.172 | 20.000 | 20.000 | 93.00000 | 1,860.00 | 85.00000 | 1,700.00 | 85.00000 | 1,700.00 |
| TRUCK - LARGE (INCLUDING OPERATOR) | | HR | HR | | | | | | |
| 0660 | 631.21 | 10.000 | 10.000 | 82.00000 | 820.00 | 90.00000 | 900.00 | 90.00000 | 900.00 |
| ROAD BROOM (INCLUDING OPERATORS AND HAULER) | | HR | HR | | | | | | |
| 0670 | 639.19 | 1.000 | 1.000 | 7,500.00000 | 7,500.00 | 18,000.00000 | 18,000.00 | 7,500.00000 | 7,500.00 |
| FIELD OFFICE TYPE B | | EA | EA | | | | | | |
| 0680 | 643.72 | (1) | (1) | 90,000.00000 | 90,000.00 | 1.00000 | 1.00 | 75,000.00000 | 75,000.00 |
| TEMPORARY TRAFFIC SIGNAL COVERED BRIDGE | | LS | LS | | | | | | |
| 0690 | 643.72 | (1) | (1) | 50,000.00000 | 50,000.00 | 55,000.00000 | 55,000.00 | 75,000.00000 | 75,000.00 |
| TEMPORARY TRAFFIC SIGNAL SCHOODIC BRIDGE | | LS | LS | | | | | | |
| 0700 | 652.312 | 8.000 | 8.000 | 165.00000 | 1,320.00 | 130.00000 | 1,040.00 | 300.00000 | 2,400.00 |
| TYPE III BARRICADE | | EA | EA | | | | | | |
| 0710 | 652.33 | 75.000 | 75.000 | 50.00000 | 3,750.00 | 32.00000 | 2,400.00 | 55.00000 | 4,125.00 |
| DRUM | | EA | EA | | | | | | |
| 0720 | 652.34 | 150.000 | 150.000 | 20.00000 | 3,000.00 | 14.00000 | 2,100.00 | 18.00000 | 2,700.00 |
| CONE | | EA | EA | | | | | | |
| 0730 | 652.35 | 800.000 | 800.000 | 18.25000 | 14,600.00 | 4.50000 | 3,600.00 | 25.00000 | 20,000.00 |
| CONSTRUCTION SIGNS | | SF | SF | | | | | | |
| 0740 | 652.361 | (150) | (150) | 3,000.00000 | 3,000.00 | 75,000.00000 | 75,000.00 | 10,000.00000 | 10,000.00 |
| MAINTENANCE OF TRAFFIC | | LS | LS | | | | | | |

Tabulation of Bids

Contract ID: 022230.00 **Counties:** WASHINGTON Maine Department of Transportation
Letting Date: October 07, 2020 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 1 **Project(s):** 2223000, 2229400 Title : _____
Contract Time: 06/30/22 COMPLETION DATE Attest: _____
Contract Description: CHERRYFIELD, SCHOODIC & COVERED BRIDGES Notary Public

| Line No / Item ID Item Description | | | (1) CPM CONSTRUCTORS | | (2) Eurovia Atlantic Coast LLC dba Northeast Paving | | (3) T BUCK CONSTRUCTION, INC. | |
|---|---|--------------------|----------------------|------------------------|--|-----------------------|-------------------------------|-----------------------|
| | Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| CONTROL DEVICES | | | | | | | | |
| 0750 | 652.38 | 850.000 850.000 | 34.50000 | 29,325.00 | 35.00000 | 29,750.00 | 32.00000 | 27,200.00 |
| | FLAGGER | HR HR | | | | | | |
| 0760 | 652.41 | 3.000 3.000 | 2,550.00000 | 7,650.00 | 7,000.00000 | 21,000.00 | 5,000.00000 | 15,000.00 |
| | PORTABLE CHANGEABLE MESSAGE SIGN | EA EA | | | | | | |
| 0770 | 656.75 | (1) (1) | 3,000.00000 | 3,000.00 | 45,000.00000 | 45,000.00 | 10,000.00000 | 10,000.00 |
| | TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL | LS LS | | | | | | |
| 0780 | 659.10 | (1) (1) | 197,000.00000 | 197,000.00 | 220,000.00000 | 220,000.00 | 269,349.00000 | 269,349.00 |
| | MOBILIZATION | LS LS | | | | | | |
| Section Totals: | | | | \$1,966,187.05 | | \$2,221,488.00 | | \$2,700,000.00 |
| Life Cycle Costs: | | | | | | | | |
| Section Total with LCC: | | | | \$1,966,187.05 | | \$2,221,488.00 | | \$2,700,000.00 |
| Contract Item Totals | | | | \$1,966,187.05 | | \$2,221,488.00 | | \$2,700,000.00 |
| Contract Time Totals | | | | | | | | |
| Contract Life Cycle Costs Totals | | | | \$0.00 | | \$0.00 | | \$0.00 |
| Contract Grand Totals | | | | \$1,966,187.05 | | \$2,221,488.00 | | 2,700,000.00 |

() indicates item is bid as Lump Sum

