

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) SARGENT CORPORATION		(2) PRATT & SONS, INC.		(3) SHAW BROTHERS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(70)	(70)	9,000.00000	9,000.00	20,000.00000	20,000.00	10,750.00000	10,750.00
REMOVING EXISTING BRIDGE		CY	CY						
0020	202.202	190.000	190.000	90.00000	17,100.00	40.00000	7,600.00	84.00000	15,960.00
REMOVING PAVEMENT SURFACE		SY	SY						
0030	203.20	1,050.000	1,050.000	30.00000	31,500.00	20.00000	21,000.00	34.00000	35,700.00
COMMON EXCAVATION		CY	CY						
0035	203.2318	100.000	100.000	130.00000	13,000.00	300.00000	30,000.00	135.00000	13,500.00
DISPOSAL OF SPECIAL WASTE		T	T						
0040	203.24	10.000	10.000	35.00000	350.00	25.00000	250.00	30.00000	300.00
COMMON BORROW		CY	CY						
0050	203.25	150.000	150.000	40.00000	6,000.00	40.00000	6,000.00	100.00000	15,000.00
GRANULAR BORROW		CY	CY						
0060	203.33	230.000	230.000	99.00000	22,770.00	100.00000	23,000.00	154.00000	35,420.00
SPECIAL FILL		CY	CY						
0070	304.10	1,820.000	1,820.000	45.00000	81,900.00	65.00000	118,300.00	35.00000	63,700.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0080	403.208	220.000	220.000	196.00000	43,120.00	240.00000	52,800.00	178.00000	39,160.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T	T						
0090	403.213	330.000	330.000	163.00000	53,790.00	225.00000	74,250.00	148.00000	48,840.00
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0100	409.15	80.000	80.000	28.00000	2,240.00	20.00000	1,600.00	25.00000	2,000.00

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) SARGENT CORPORATION		(2) PRATT & SONS, INC.		(3) SHAW BROTHERS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity and Units					
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
BITUMINOUS TACK COAT - APPLIED				G	G				
0110	508.13	(150)	(150)	8,000.00000	8,000.00	3,500.00000	3,500.00	7,000.00000	7,000.00
SHEET WATERPROOFING MEMBRANE				SY	SY				
0120	511.07	(1)	(1)	14,000.00000	14,000.00	20,000.00000	20,000.00	27,140.00000	27,140.00
COFFERDAM: DOWNSTREAM				LS	LS				
0130	511.07	(1)	(1)	16,000.00000	16,000.00	20,000.00000	20,000.00	84,889.00000	84,889.00
COFFERDAM: UPSTREAM				LS	LS				
0140	515.21	(70)	(70)	1,500.00000	1,500.00	2,500.00000	2,500.00	2,000.00000	2,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES				SY	SY				
0150	526.301	(60)	(60)	5,000.00000	5,000.00	2,500.00000	2,500.00	8,262.00000	8,262.00
PORTABLE CONCRETE BARRIER TYPE I				LF	LF				
0160	534.71	(210)	(210)	312,650.00000	312,650.00	275,000.00000	275,000.00	435,052.00000	435,052.00
PRECAST CONCRETE BOX CULVERT				CY	CY				
0170	603.179	70.000	70.000	130.00000	9,100.00	165.00000	11,550.00	84.00000	5,880.00
18 INCH CULVERT PIPE OPTION III				LF	LF				
0180	606.1301	390.000	390.000	35.00000	13,650.00	38.00000	14,820.00	32.00000	12,480.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED				LF	LF				
0190	606.1303	19.000	19.000	37.00000	703.00	40.00000	760.00	34.00000	646.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS				LF	LF				

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) SARGENT CORPORATION		(2) PRATT & SONS, INC.		(3) SHAW BROTHERS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	INITIAL GROUP			Cat Alt Set:	Cat Alt Member:	LCC:			
0200 606.1305	2.000	2.000		5,300.00000	10,600.00	4,800.00000	9,600.00	4,850.00000	9,700.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL	EA	EA							
0210 606.1306	1.000	1.000		5,300.00000	5,300.00	4,800.00000	4,800.00	4,850.00000	4,850.00
31" W-BM GR, MID-WAY SPLICE TANGENT TERMINAL	EA	EA							
0220 606.265	1.000	1.000		110.00000	110.00	85.00000	85.00	100.00000	100.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	EA	EA							
0230 606.353	7.000	7.000		110.00000	770.00	85.00000	595.00	100.00000	700.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA	EA							
0240 606.47	4.000	4.000		110.00000	440.00	750.00000	3,000.00	100.00000	400.00
SINGLE WOOD POST	EA	EA							
0250 606.743	113.000	113.000		148.00000	16,724.00	225.00000	25,425.00	135.00000	15,255.00
GUARDRAIL - SINGLE RAIL CULVERT MOUNTED	LF	LF							
0260 610.08	190.000	190.000		85.00000	16,150.00	150.00000	28,500.00	150.00000	28,500.00
PLAIN RIPRAP	CY	CY							
0270 610.18	11.000	11.000		85.00000	935.00	150.00000	1,650.00	250.00000	2,750.00
STONE DITCH PROTECTION	CY	CY							
0280 610.213	40.000	40.000		120.00000	4,800.00	150.00000	6,000.00	300.00000	12,000.00
VOID FILLED RIPRAP	CY	CY							
0290 613.319	30.000	30.000		3.00000	90.00	5.00000	150.00	10.00000	300.00

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) SARGENT CORPORATION		(2) PRATT & SONS, INC.		(3) SHAW BROTHERS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity and Units					
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
EROSION CONTROL BLANKET		SY	SY						
0300	615.07	100.000	100.000	70.00000	7,000.00	70.00000	7,000.00	83.00000	8,300.00
LOAM		CY	CY						
0310	618.14	15.000	15.000	50.00000	750.00	45.00000	675.00	100.00000	1,500.00
SEEDING METHOD NUMBER 2		UN	UN						
0320	619.12	15.000	15.000	50.00000	750.00	45.00000	675.00	100.00000	1,500.00
MULCH		UN	UN						
0330	619.14	190.000	190.000	80.00000	15,200.00	70.00000	13,300.00	60.00000	11,400.00
EROSION CONTROL MIX		CY	CY						
0340	620.58	220.000	220.000	2.50000	550.00	5.00000	1,100.00	3.00000	660.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0350	620.60	220.000	220.000	2.50000	550.00	5.00000	1,100.00	5.00000	1,100.00
SEPARATION GEOTEXTILE		SY	SY						
0360	627.733	1,880.000	1,880.000	0.90000	1,692.00	1.25000	2,350.00	0.75000	1,410.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0370	629.05	10.000	10.000	60.00000	600.00	100.00000	1,000.00	71.00000	710.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0380	631.12	10.000	10.000	225.00000	2,250.00	225.00000	2,250.00	301.00000	3,010.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0390	631.172	10.000	10.000	165.00000	1,650.00	125.00000	1,250.00	134.00000	1,340.00
TRUCK - LARGE (INCLUDING		HR	HR						

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description	Quantity and Units		(1) SARGENT CORPORATION		(2) PRATT & SONS, INC.		(3) SHAW BROTHERS CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP							
			Cat Alt Set:	Cat Alt Member:	LCC:			
OPERATOR)								
0400 639.19	1.000 1.000		4,500.00000	4,500.00	6,500.00000	6,500.00	9,700.00000	9,700.00
FIELD OFFICE TYPE B	EA EA							
0410 652.312	8.000 8.000		200.00000	1,600.00	50.00000	400.00	250.00000	2,000.00
TYPE III BARRICADE	EA EA							
0420 652.33	50.000 50.000		75.00000	3,750.00	50.00000	2,500.00	60.00000	3,000.00
DRUM	EA EA							
0430 652.34	50.000 50.000		30.00000	1,500.00	20.00000	1,000.00	25.00000	1,250.00
CONE	EA EA							
0440 652.35	850.000 850.000		25.00000	21,250.00	25.00000	21,250.00	15.00000	12,750.00
CONSTRUCTION SIGNS	SF SF							
0450 652.361	(60) (60)		22,575.00000	22,575.00	25,000.00000	25,000.00	37,614.00000	37,614.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES	CD CD							
0460 652.38	200.000 200.000		47.00000	9,400.00	45.00000	9,000.00	40.00000	8,000.00
FLAGGER	HR HR							
0470 652.41	2.000 2.000		2,000.00000	4,000.00	1,500.00000	3,000.00	4,500.00000	9,000.00
PORTABLE CHANGEABLE MESSAGE SIGN	EA EA							
0480 656.75	(1) (1)		16,495.00000	16,495.00	35,000.00000	35,000.00	9,008.00000	9,008.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS LS							
0490 659.10	(1) (1)		83,000.00000	83,000.00	125,000.00000	125,000.00	159,258.00000	159,258.00
MOBILIZATION	LS LS							

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description	Quantity and Units	(1) SARGENT CORPORATION		(2) PRATT & SONS, INC.		(3) SHAW BROTHERS CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$916,354.00		\$1,044,585.00		\$1,220,744.00
Life Cycle Costs:							
Section Total with LCC:			\$916,354.00		\$1,044,585.00		\$1,220,744.00
Contract Item Totals			\$916,354.00		\$1,044,585.00		\$1,220,744.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$916,354.00		\$1,044,585.00		1,220,744.00

() indicates item is bid as Lump Sum

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) GORDON CONTRACTING INC.		(5) WYMAN & SIMPSON, INC.		(6) MCGEE CONSTRUCTION (aka Steve Mcgee Construction LLC)	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(70)	(70)	30,000.00000	30,000.00	150,000.00000	150,000.00	33,000.00000	33,000.00
	REMOVING EXISTING BRIDGE	CY	CY						
0020	202.202	190.000	190.000	24.00000	4,560.00	84.00000	15,960.00	70.00000	13,300.00
	REMOVING PAVEMENT SURFACE	SY	SY						
0030	203.20	1,050.000	1,050.000	16.00000	16,800.00	20.00000	21,000.00	29.00000	30,450.00
	COMMON EXCAVATION	CY	CY						
0035	203.2318	100.000	100.000	1.00000	100.00	151.00000	15,100.00	137.00000	13,700.00
	DISPOSAL OF SPECIAL WASTE	T	T						
0040	203.24	10.000	10.000	30.00000	300.00	40.00000	400.00	35.00000	350.00
	COMMON BORROW	CY	CY						
0050	203.25	150.000	150.000	5.00000	750.00	82.00000	12,300.00	64.00000	9,600.00
	GRANULAR BORROW	CY	CY						
0060	203.33	230.000	230.000	95.00000	21,850.00	68.00000	15,640.00	115.00000	26,450.00
	SPECIAL FILL	CY	CY						
0070	304.10	1,820.000	1,820.000	45.00000	81,900.00	40.00000	72,800.00	47.50000	86,450.00
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0080	403.208	220.000	220.000	175.00000	38,500.00	178.00000	39,160.00	310.00000	68,200.00
	HOT MIX ASPHALT 12.5 MM HMA SURFACE	T	T						
0090	403.213	330.000	330.000	175.00000	57,750.00	148.00000	48,840.00	300.00000	99,000.00
	HOT MIX ASPHALT 12.5 MM BASE	T	T						
0100	409.15	80.000	80.000	10.00000	800.00	25.00000	2,000.00	26.50000	2,120.00

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) GORDON CONTRACTING INC.		(5) WYMAN & SIMPSON, INC.		(6) MCGEE CONSTRUCTION (aka Steve Mcgee Construction LLC)	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
BITUMINOUS TACK COAT - APPLIED		G	G						
0110	508.13	(150)	(150)	7,500.00000	7,500.00	5,000.00000	5,000.00	13,000.00000	13,000.00
SHEET WATERPROOFING MEMBRANE		SY	SY						
0120	511.07	(1)	(1)	75,000.00000	75,000.00	50,000.00000	50,000.00	22,000.00000	22,000.00
COFFERDAM: DOWNSTREAM		LS	LS						
0130	511.07	(1)	(1)	95,000.00000	95,000.00	100,000.00000	100,000.00	68,000.00000	68,000.00
COFFERDAM: UPSTREAM		LS	LS						
0140	515.21	(70)	(70)	3,500.00000	3,500.00	1,500.00000	1,500.00	980.00000	980.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0150	526.301	(60)	(60)	1.00000	1.00	1,000.00000	1,000.00	3,800.00000	3,800.00
PORTABLE CONCRETE BARRIER TYPE I		LF	LF						
0160	534.71	(210)	(210)	473,333.00000	473,333.00	425,000.00000	425,000.00	476,875.00000	476,875.00
PRECAST CONCRETE BOX CULVERT		CY	CY						
0170	603.179	70.000	70.000	90.00000	6,300.00	90.00000	6,300.00	142.50000	9,975.00
18 INCH CULVERT PIPE OPTION III		LF	LF						
0180	606.1301	390.000	390.000	33.00000	12,870.00	32.00000	12,480.00	40.00000	15,600.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0190	606.1303	19.000	19.000	35.00000	665.00	34.00000	646.00	42.00000	798.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS		LF	LF						

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) GORDON CONTRACTING INC.		(5) WYMAN & SIMPSON, INC.		(6) MCGEE CONSTRUCTION (aka Steve Mcgee Construction LLC)	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units		Cat Alt Set:		Cat Alt Member:		LCC:	
SECTION:	1	INITIAL GROUP							
0200	606.1305	2.000	2.000	4,900.00000	9,800.00	5,000.00000	10,000.00	5,050.00000	10,100.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0210	606.1306	1.000	1.000	4,900.00000	4,900.00	5,000.00000	5,000.00	5,050.00000	5,050.00
31" W-BM GR, MID-WAY SPLICE TANGENT TERMINAL		EA	EA						
0220	606.265	1.000	1.000	110.00000	110.00	100.00000	100.00	90.00000	90.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0230	606.353	7.000	7.000	110.00000	770.00	100.00000	700.00	90.00000	630.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0240	606.47	4.000	4.000	110.00000	440.00	100.00000	400.00	195.00000	780.00
SINGLE WOOD POST		EA	EA						
0250	606.743	113.000	113.000	140.00000	15,820.00	135.00000	15,255.00	235.00000	26,555.00
GUARDRAIL - SINGLE RAIL CULVERT MOUNTED		LF	LF						
0260	610.08	190.000	190.000	125.00000	23,750.00	73.00000	13,870.00	90.00000	17,100.00
PLAIN RIPRAP		CY	CY						
0270	610.18	11.000	11.000	150.00000	1,650.00	200.00000	2,200.00	165.00000	1,815.00
STONE DITCH PROTECTION		CY	CY						
0280	610.213	40.000	40.000	92.00000	3,680.00	131.00000	5,240.00	140.00000	5,600.00
VOID FILLED RIPRAP		CY	CY						
0290	613.319	30.000	30.000	4.00000	120.00	5.00000	150.00	5.50000	165.00

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) GORDON CONTRACTING INC.		(5) WYMAN & SIMPSON, INC.		(6) MCGEE CONSTRUCTION (aka Steve Mcgee Construction LLC)	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity and Units					
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
EROSION CONTROL BLANKET		SY	SY						
0300	615.07	100.000	100.000	45.00000	4,500.00	60.00000	6,000.00	70.00000	7,000.00
LOAM		CY	CY						
0310	618.14	15.000	15.000	35.00000	525.00	45.00000	675.00	58.00000	870.00
SEEDING METHOD NUMBER 2		UN	UN						
0320	619.12	15.000	15.000	35.00000	525.00	45.00000	675.00	52.00000	780.00
MULCH		UN	UN						
0330	619.14	190.000	190.000	65.00000	12,350.00	60.00000	11,400.00	65.00000	12,350.00
EROSION CONTROL MIX		CY	CY						
0340	620.58	220.000	220.000	3.00000	660.00	4.00000	880.00	6.50000	1,430.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0350	620.60	220.000	220.000	3.00000	660.00	4.00000	880.00	6.00000	1,320.00
SEPARATION GEOTEXTILE		SY	SY						
0360	627.733	1,880.000	1,880.000	0.70000	1,316.00	0.75000	1,410.00	0.80000	1,504.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0370	629.05	10.000	10.000	75.00000	750.00	53.00000	530.00	55.00000	550.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0380	631.12	10.000	10.000	150.00000	1,500.00	170.00000	1,700.00	225.00000	2,250.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0390	631.172	10.000	10.000	135.00000	1,350.00	115.00000	1,150.00	95.00000	950.00
TRUCK - LARGE (INCLUDING		HR	HR						

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) GORDON CONTRACTING INC.		(5) WYMAN & SIMPSON, INC.		(6) MCGEE CONSTRUCTION (aka Steve Mcgee Construction LLC)	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity and Units		Unit Price		Ext Amount	
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
OPERATOR)									
0400	639.19	1.000	1.000	7,500.00000	7,500.00	5,000.00000	5,000.00	9,500.00000	9,500.00
FIELD OFFICE TYPE B				EA	EA				
0410	652.312	8.000	8.000	1,000.00000	8,000.00	150.00000	1,200.00	250.00000	2,000.00
TYPE III BARRICADE				EA	EA				
0420	652.33	50.000	50.000	100.00000	5,000.00	50.00000	2,500.00	50.00000	2,500.00
DRUM				EA	EA				
0430	652.34	50.000	50.000	25.00000	1,250.00	20.00000	1,000.00	20.00000	1,000.00
CONE				EA	EA				
0440	652.35	850.000	850.000	25.00000	21,250.00	21.00000	17,850.00	40.00000	34,000.00
CONSTRUCTION SIGNS				SF	SF				
0450	652.361	(60)	(60)	40,000.00000	40,000.00	4,000.00000	4,000.00	13,400.00000	13,400.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES				CD	CD				
0460	652.38	200.000	200.000	1.00000	200.00	45.00000	9,000.00	45.00000	9,000.00
FLAGGER				HR	HR				
0470	652.41	2.000	2.000	5,000.00000	10,000.00	5,000.00000	10,000.00	6,850.00000	13,700.00
PORTABLE CHANGEABLE MESSAGE SIGN				EA	EA				
0480	656.75	(1)	(1)	7,500.00000	7,500.00	4,000.00000	4,000.00	19,600.00000	19,600.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL				LS	LS				
0490	659.10	(1)	(1)	113,000.00000	113,000.00	107,000.00000	107,000.00	119,500.00000	119,500.00
MOBILIZATION				LS	LS				

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description	Quantity and Units	(4) GORDON CONTRACTING INC.		(5) WYMAN & SIMPSON, INC.		(6) MCGEE CONSTRUCTION (aka Steve Mcgee Construction LLC)	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$1,226,355.00		\$1,234,891.00		\$1,314,737.00
Life Cycle Costs:							
Section Total with LCC:			\$1,226,355.00		\$1,234,891.00		\$1,314,737.00
Contract Item Totals			\$1,226,355.00		\$1,234,891.00		\$1,314,737.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$1,226,355.00		\$1,234,891.00		1,314,737.00

() indicates item is bid as Lump Sum

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(70)	(70)	125,000.00000	125,000.00				
	REMOVING EXISTING BRIDGE	CY	CY						
0020	202.202	190.000	190.000	270.00000	51,300.00				
	REMOVING PAVEMENT SURFACE	SY	SY						
0030	203.20	1,050.000	1,050.000	80.00000	84,000.00				
	COMMON EXCAVATION	CY	CY						
0035	203.2318	100.000	100.000	518.00000	51,800.00				
	DISPOSAL OF SPECIAL WASTE	T	T						
0040	203.24	10.000	10.000	240.00000	2,400.00				
	COMMON BORROW	CY	CY						
0050	203.25	150.000	150.000	95.00000	14,250.00				
	GRANULAR BORROW	CY	CY						
0060	203.33	230.000	230.000	105.00000	24,150.00				
	SPECIAL FILL	CY	CY						
0070	304.10	1,820.000	1,820.000	105.00000	191,100.00				
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0080	403.208	220.000	220.000	320.00000	70,400.00				
	HOT MIX ASPHALT 12.5 MM HMA SURFACE	T	T						
0090	403.213	330.000	330.000	240.00000	79,200.00				
	HOT MIX ASPHALT 12.5 MM BASE	T	T						
0100	409.15	80.000	80.000	7.00000	560.00				

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
		G	G						
	BITUMINOUS TACK COAT - APPLIED								
0110	508.13	(150)	(150)	10,000.00000	10,000.00				
	SHEET WATERPROOFING MEMBRANE	SY	SY						
0120	511.07	(1)	(1)	167,000.00000	167,000.00				
	COFFERDAM: DOWNSTREAM	LS	LS						
0130	511.07	(1)	(1)	167,000.00000	167,000.00				
	COFFERDAM: UPSTREAM	LS	LS						
0140	515.21	(70)	(70)	2,500.00000	2,500.00				
	PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						
0150	526.301	(60)	(60)	12,500.00000	12,500.00				
	PORTABLE CONCRETE BARRIER TYPE I	LF	LF						
0160	534.71	(210)	(210)	268,500.00000	268,500.00				
	PRECAST CONCRETE BOX CULVERT	CY	CY						
0170	603.179	70.000	70.000	110.00000	7,700.00				
	18 INCH CULVERT PIPE OPTION III	LF	LF						
0180	606.1301	390.000	390.000	40.00000	15,600.00				
	31" W-BM GR, MID-WAY SPLICE- SGL FACED	LF	LF						
0190	606.1303	19.000	19.000	42.00000	798.00				
	31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS	LF	LF						

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	606.1305	2.000	2.000	6,500.00000	13,000.00				
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL				EA	EA				
0210	606.1306	1.000	1.000	6,500.00000	6,500.00				
31" W-BM GR, MID-WAY SPLICE TANGENT TERMINAL				EA	EA				
0220	606.265	1.000	1.000	130.00000	130.00				
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL				EA	EA				
0230	606.353	7.000	7.000	130.00000	910.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER				EA	EA				
0240	606.47	4.000	4.000	125.00000	500.00				
SINGLE WOOD POST				EA	EA				
0250	606.743	113.000	113.000	180.00000	20,340.00				
GUARDRAIL - SINGLE RAIL CULVERT MOUNTED				LF	LF				
0260	610.08	190.000	190.000	130.00000	24,700.00				
PLAIN RIPRAP				CY	CY				
0270	610.18	11.000	11.000	210.00000	2,310.00				
STONE DITCH PROTECTION				CY	CY				
0280	610.213	40.000	40.000	200.00000	8,000.00				
VOID FILLED RIPRAP				CY	CY				
0290	613.319	30.000	30.000	20.00000	600.00				

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
EROSION CONTROL BLANKET		SY	SY						
0300	615.07	100.000	100.000	80.00000	8,000.00				
LOAM		CY	CY						
0310	618.14	15.000	15.000	130.00000	1,950.00				
SEEDING METHOD NUMBER 2		UN	UN						
0320	619.12	15.000	15.000	120.00000	1,800.00				
MULCH		UN	UN						
0330	619.14	190.000	190.000	100.00000	19,000.00				
EROSION CONTROL MIX		CY	CY						
0340	620.58	220.000	220.000	18.00000	3,960.00				
EROSION CONTROL GEOTEXTILE		SY	SY						
0350	620.60	220.000	220.000	18.00000	3,960.00				
SEPARATION GEOTEXTILE		SY	SY						
0360	627.733	1,880.000	1,880.000	0.75000	1,410.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0370	629.05	10.000	10.000	65.00000	650.00				
HAND LABOR, STRAIGHT TIME		HR	HR						
0380	631.12	10.000	10.000	185.00000	1,850.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0390	631.172	10.000	10.000	170.00000	1,700.00				
TRUCK - LARGE (INCLUDING		HR	HR						

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
OPERATOR)									
0400	639.19	1.000	1.000	40,000.00000	40,000.00				
FIELD OFFICE TYPE B		EA	EA						
0410	652.312	8.000	8.000	230.00000	1,840.00				
TYPE III BARRICADE		EA	EA						
0420	652.33	50.000	50.000	115.00000	5,750.00				
DRUM		EA	EA						
0430	652.34	50.000	50.000	25.00000	1,250.00				
CONE		EA	EA						
0440	652.35	850.000	850.000	45.00000	38,250.00				
CONSTRUCTION SIGNS		SF	SF						
0450	652.361	(60)	(60)	44,500.00000	44,500.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0460	652.38	200.000	200.000	1.00000	200.00				
FLAGGER		HR	HR						
0470	652.41	2.000	2.000	4,500.00000	9,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0480	656.75	(1)	(1)	18,500.00000	18,500.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0490	659.10	(1)	(1)	170,000.00000	170,000.00				
MOBILIZATION		LS	LS						

**Maine Department of Transportation
Tabulation of Bids**

1/14/2026

Contract ID: 026160.00 **Counties:** SAGADAHOC
Letting Date: January 14, 2026 **District(s):** MIDCOAST REGION
Call Order: 8 **Project(s):** 2616000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: BOWDOIN, LEWIS BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description	Quantity and Units	(7) NEW ENGLAND INFRASTRUCTURE INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$1,796,318.00				
Life Cycle Costs:							
Section Total with LCC:			\$1,796,318.00				
Contract Item Totals			\$1,796,318.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00				
Contract Grand Totals			\$1,796,318.00				

() indicates item is bid as Lump Sum

