

Tabulation of Bids

Contract ID: 026349.00 **Counties:** PENOBSCOT Maine Department of Transportation
Letting Date: August 05, 2020 **District(s):** NORTHERN REGION A True Copy: _____
Call Order: 5 **Project(s):** Title : _____
Contract Time: 09/30/20 COMPLETION DATE Attest: _____
Contract Description: PRENTISS TWP, CULVERT REPLACEMENT Notary Public

| Line No / Item ID Item Description | | | | (1) MAINE EARTH | | (2) STEELSTONE INDUSTRIES, INC. | | (3) GENERAL CONTRACTOR VAUGHN D. THIBODEAU II | |
|---------------------------------------|---|---------------|--------|---------------------|------------------------|---------------------------------|--------------------|--|--------------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member | Quantity and Units | | | | | | | | |
| SECTION: | 1 | PROJECT ITEMS | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0010 | 603.2190 | 1.000 | 1.000 | 45,000.00000 | 45,000.00 | 41,971.00000 | 41,971.00 | 66,405.00000 | 66,405.00 |
| | 36 INCH CULVERT PIPE OPTION III | EA | EA | | | | | | |
| 0020 | 610.08 | 10.000 | 10.000 | 80.00000 | 800.00 | 100.00000 | 1,000.00 | 100.00000 | 1,000.00 |
| | PLAIN RIPRAP | CY | CY | | | | | | |
| 0030 | 620.58 | 30.000 | 30.000 | 5.00000 | 150.00 | 15.00000 | 450.00 | 4.00000 | 120.00 |
| | EROSION CONTROL GEOTEXTILE | SY | SY | | | | | | |
| 0040 | 631.12 | 5.000 | 5.000 | 175.00000 | 875.00 | 200.00000 | 1,000.00 | 175.00000 | 875.00 |
| | ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) | HR | HR | | | | | | |
| 0050 | 631.172 | 5.000 | 5.000 | 116.00000 | 580.00 | 100.00000 | 500.00 | 80.00000 | 400.00 |
| | TRUCK - LARGE (INCLUDING OPERATOR) | HR | HR | | | | | | |
| 0060 | 652.39 | (1) | (1) | 8,000.00000 | 8,000.00 | 10,552.50000 | 10,552.50 | 5,333.00000 | 5,333.00 |
| | WORK ZONE TRAFFIC CONTROL | LS | LS | | | | | | |
| 0070 | 656.75 | (1) | (1) | 3,000.00000 | 3,000.00 | 10,000.00000 | 10,000.00 | 2,000.00000 | 2,000.00 |
| | TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL | LS | LS | | | | | | |
| 0080 | 659.10 | (1) | (1) | 12,000.00000 | 12,000.00 | 5,000.00000 | 5,000.00 | 1,200.00000 | 1,200.00 |
| | MOBILIZATION | LS | LS | | | | | | |
| Section Totals: | | | | | \$70,405.00 | | \$70,473.50 | | \$77,333.00 |
| Life Cycle Costs: | | | | | | | | | |
| Section Total with LCC: | | | | | \$70,405.00 | | \$70,473.50 | | \$77,333.00 |
| Contract Item Totals | | | | | \$70,405.00 | | \$70,473.50 | | \$77,333.00 |

Tabulation of Bids

Contract ID: 026349.00 **Counties:** PENOBSCOT
Letting Date: August 05, 2020 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):**
Contract Time: 09/30/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____

Contract Description: PRENTISS TWP, CULVERT REPLACEMENT

Notary Public

| | | | |
|---|--|-------------|-------------|
| Contract Time Totals | | | |
| Contract Life Cycle Costs Totals | | \$0.00 | \$0.00 |
| Contract Grand Totals | | \$70,405.00 | \$70,473.50 |

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 026349.00 **Counties:** PENOBSCOT
Letting Date: August 05, 2020 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):**
Contract Time: 09/30/20 COMPLETION DATE
Contract Description: PRENTISS TWP, CULVERT REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

| Line No / Item ID Item Description Alt Set / Alt Member | | | | (4) GORDON CONTRACTING INC. | | | | | |
|---|----------|---------------|--------|-----------------------------|------------------------|-------------|------------|------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | PROJECT ITEMS | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0010 | 603.2190 | 1.000 | 1.000 | 62,719.00000 | 62,719.00 | | | | |
| 36 INCH CULVERT PIPE OPTION III | | EA | EA | | | | | | |
| 0020 | 610.08 | 10.000 | 10.000 | 80.00000 | 800.00 | | | | |
| PLAIN RIPRAP | | CY | CY | | | | | | |
| 0030 | 620.58 | 30.000 | 30.000 | 3.00000 | 90.00 | | | | |
| EROSION CONTROL GEOTEXTILE | | SY | SY | | | | | | |
| 0040 | 631.12 | 5.000 | 5.000 | 125.00000 | 625.00 | | | | |
| ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) | | HR | HR | | | | | | |
| 0050 | 631.172 | 5.000 | 5.000 | 72.00000 | 360.00 | | | | |
| TRUCK - LARGE (INCLUDING OPERATOR) | | HR | HR | | | | | | |
| 0060 | 652.39 | (1) | (1) | 10,000.00000 | 10,000.00 | | | | |
| WORK ZONE TRAFFIC CONTROL | | LS | LS | | | | | | |
| 0070 | 656.75 | (1) | (1) | 10,000.00000 | 10,000.00 | | | | |
| TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL | | LS | LS | | | | | | |
| 0080 | 659.10 | (1) | (1) | 8,350.00000 | 8,350.00 | | | | |
| MOBILIZATION | | LS | LS | | | | | | |
| Section Totals: | | | | | \$92,944.00 | | | | |
| Life Cycle Costs: | | | | | | | | | |
| Section Total with LCC: | | | | | \$92,944.00 | | | | |
| Contract Item Totals | | | | | \$92,944.00 | | | | |
| Contract Time Totals | | | | | | | | | |

Tabulation of Bids

Contract ID: 026349.00 **Counties:** PENOBSCOT
Letting Date: August 05, 2020 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):**
Contract Time: 09/30/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____

Contract Description: PRENTISS TWP, CULVERT REPLACEMENT

| | |
|---|--------------------|
| Contract Life Cycle Costs Totals | \$0.00 |
| Contract Grand Totals | \$92,944.00 |

Notary Public

() indicates item is bid as Lump Sum

