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SPECIAL PROVISIONS 

SECTION 104 
Utilities 

MEETING 
 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
 
These Special Provisions outline the arrangements that have been made by the Department for utility 
work to be undertaken in conjunction with this project.  The following list identifies all known 
utilities having facilities presently located within the limits of this project or intending to install 
facilities during project construction. 
 
Overview: 

Utility Aerial Underground

Central Maine Power Company                                     Dan Brady           791-1041 x  
Lincolnville Communications                                        Nuel Crawford    563-9940 x  
Tidewater Telecom                                                        Nuel Crawford    563-9940 x  
Northern New England Telephone Operations LLC     Brent Jordan        626-2025  x x 
Time Warner Cable                                                        Matt Elliot           458-8103 x  
Aqua Maine                                                                    Dave Beaulieu     236-8428  x 
Town of Camden   Camden Wastewater Department    Ross Parker         236-7955  x 
Temporary utility adjustments are not anticipated.  
 
Unless otherwise specified, any underground utility facilities shown on the project plans represent 
approximate locations gathered from available information.  The Department cannot certify the level 
of accuracy of this data.  Underground facilities indicated on the topographic sheets (plan views) 
have been collected from historical records and/or on-site designations provided by the respective 
utility companies.  Underground facilities indicated on the cross-sections have been carried over 
from the plan view data and may also include further approximations of the elevations (depths) 
based upon straight-line interpolation from the nearest manholes, gate valves, or test pits. 
 
All adjustments are to be made by the respective utility unless otherwise specified herein. 
 
Any times and dates mentioned are estimates only and are dependant upon favorable weather, 
working conditions, and freedom from emergencies.  The Contractor shall have no claim against the 
Department if there are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting.  Times are estimated on the 
basis of a single crew for each utility. 
 
 
 
Utility Specific Issues: 
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AERIAL 

No aerial utility facility adjustments or relocations are anticipated within the limits of the 
proposed project. 

SUBSURFACE
 
Summary: 

 
Utility 

Summary of Work Estimated 
Working Days 

Town of Camden  Wastewater Department See Below 20 
Aqua Maine Lower for Milling 15 
Aqua Maine Adjust to Grade - 
Northern New England Telephone Operations LLC Lower for Milling 5 
Northern New England Telephone Operations LLC Adjust to Grade 5 
 
Town Of Camden Wastewater Department 
The Town of Camden has approximately 18 sewer manholes to adjust to finish grade.  The Town of 
Camden has entered into an Agreement with the Maine Department of Transportation to include the 
item for manhole adjustments in the project contract. 
 
The work shall be completed in accordance with Special Provisions for Section 812 – Sewer 
Manhole and Section 604 – Manholes, Inlets, and Catch Basins.  The Town of Camden has reserved 
the option to accept or reject the bid price for the work.  If the Town of Camden accepts the bid 
prices, the Contractor shall adjust the wastewater manholes as part of the bid document and shall 
include the manhole adjustments in the schedule for construction.  If the Town of Camden rejects the 
bid prices for the Adjust Sewer Manholes to Grade Item, it shall be omitted from the contract in its 
entirely.  If the Town of Camden rejects the bid price for the above-mentioned work, the Town of 
Camden will remain responsible for the manhole adjustments located within the Project limits in 
such a manner as to not cause delay to the Project Contractor.  Should the Town of Camden elect to 
perform the adjustments, they will lower the manholes for the milling operation and estimate 10 
working days to complete the work.  The Town of Camden estimates 10 working days to adjust the 
manholes to finish grade.  This work will be done in conjunction with the contractor and will be 
done in such a manner as not to hold up the contractor from completing his work.   The Town of 
Camden requires a minimum of 10 working days notice before they have to adjust their facilities.
 
If the manholes remain in the contract and the adjustments are completed by the Department’s 
contractor, the Town of Camden requests a ten (10) working day notification prior to work taking 
place on the sewer manholes. 
 
 
 
 
 
 
 
 
Aqua Maine 
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Aqua Maine has approximately 21 water gate valves within the project limits.  Aqua Maine intends 
to lower the water valves for the milling operation milling operation and estimates this work will 
require approximately 15 working days to complete.   Aqua Maine will adjust existing water gate 
valves to finish grade.  This work will be done in conjunction with the contractor and will be done in 
such a manner as not to hold up the contractor from completing his work.   Aqua Maine requires a 
minimum of 10 working days notice before they have to adjust their facilities. 
 
Northern New England Telephone Operations LLC (FairPoint) 
FairPoint has approximately 8 manholes within the project limits.  FairPoint intends to lower the 
manholes for the milling operation estimates this work will require approximately 5 working days to 
complete 
 
FairPoint will adjust existing manholes to finish grade.  This work will be done in conjunction with 
the contractor and will be done in such a manner as not to hold up the contractor from completing 
his work.   FairPoint estimates it will require approximately 5 working days to adjust the manholes 
to finish grade.   The FairPoint requires a minimum of 10 working days notice before they have to 
adjust their facilities.
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A Sections 
751 - 761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that may come 
within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial utilities as per 
Section 757 of the above act. 
 
Any tree removal or tree trimming required within ten feet of the Central Maine Power Company 
conductors must be completed by a contractor qualified to work within ten feet of the Central Maine 
Power Company conductors.  The Contractor may obtain a list of tree removal contractors qualified 
to remove trees or limbs from Central Maine Power Company.  
 
MAINTAINING UTILITY LOCATION MARKINGS 
 
The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate utility or their designated representative. 
 
DIG SAFE 
 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. 
 
 

 
 

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 



January 24, 2011 
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SPECIAL PROVISION 
SECTION 108 

PAYMENT 
(Asphalt Escalator) 

 
108.4.1 Price Adjustment for Hot Mix Asphalt:  For all contracts with hot mix asphalt in excess of 500 
tons total, a price adjustment for performance graded binder will be made for the following pay items: 
 

Item 403.206  Hot Mix Asphalt - 25 mm  
Item 403.207  Hot Mix Asphalt - 19 mm 
Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.2073 Warm Mix Asphalt - 19 mm  
Item 403.208  Hot Mix Asphalt - 12.5 mm  
Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.2083 Warm Mix Asphalt - 12.5 mm  
Item 403.209  Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210  Hot Mix Asphalt - 9.5 mm 
Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base) 
Item 403.2103 Warm Mix Asphalt - 9.5 mm 
Item 403.211  Hot Mix Asphalt – Shim 
Item 403.2111 Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.2113 Warm Mix Asphalt - Shim 
Item 403.212   Hot Mix Asphalt - 4.75 mm (Shim) 
Item 403.2123 Warm Mix Asphalt - 4.75 mm (Shim) 
Item 403.213   Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer Modified) 
Item 403.2132 Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course) 
Item 403.2133 Warm Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.214   Hot Mix Asphalt - 4.75 mm (Surface) 
Item 403.2143 Warm Mix Asphalt - 4.75 mm (Surface) 

  Item 461.13 Maintenance Surface Treatment 
 
Price adjustments will be based on the variance in costs for the performance graded binder component of 
hot mix asphalt.  They will be determined as follows: 
 
The quantity of hot mix asphalt for each pay item will be multiplied by the performance graded binder 
percentages given in the table below times the difference in price between the base price and the period 
price of asphalt cement.  Adjustments will be made upward or downward, as prices increase or decrease. 
 
Item 403.206:   4.8%     
 
Item 403.207–5.2% Item 403.2071–5.2% Item 403.2072–5.8% Item 403.2073–5.2%   
Item 403.208–5.6% Item 403.2081–5.6%    Item 403.2083–5.6% 
Item 403.209–6.2% 
Item 403.210–6.2% Item 403.2101–6.2% Item 403.2102–6.8%   Item 403.2103–6.2%  
Item 403.211–6.2% Item 403.2111–6.2%      Item 403.2113–6.2% 
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Item 403.212–6.8%         Item 403.2123–6.8% 
Item 403.213–5.6% Item 403.2131–5.6% Item 403.2132–6.2%   Item 403.2133–5.6%  
Item 403.214–6.8%         Item 403.2143–6.8% 
Item 461.13–6.4% 

 
Hot Mix Asphalt:  The quantity of hot mix asphalt will be determined from the quantity shown on the 
progress estimate for each pay period. 
 
Base Price:  The base price of performance graded binder to be used is the price per standard ton 
current with the bid opening date.  This price is determined by using the average New England Selling 
Price, as listed in the Asphalt Weekly Monitor.  
 
Period Price:  The period price of performance graded binder will be determined by the Department 
by using the average New England Selling Price, listed in the Asphalt Weekly Monitor current with 
the paving date. The maximum Period Price for paving after the adjusted Contract Completion Date 
will be the Period Price on the adjusted Contract Completion Date.  



January 24, 2011 
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SPECIAL PROVISION 
DIVISION 400  
PAVEMENTS 

 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

(Night work - applicable to Hot Mix Asphalt and Warm Mix Asphalt technologies)  
 
 

The Special Provision 400. Section 401 – Hot Mix Asphalt Pavement, subsection 401.06 – Weather and 
Seasonal Limitations, has been modified with the following revisions. All sections not revised by this Special 
Provision shall be as outlined in the Special Provision 400 Pavements, Section 401 – Hot Mix Asphalt 
Pavement. References to Standard Specifications, Special Provisions, or other documents, shall be determined 
as the most current version available at the time of bid, or as amended.  

 
 
401.06 Weather and Seasonal Limitations  The following section has been added as follows: 
 
When work is to be performed, either by contract requirement or Contractor option, during conditions defined 
as “night work”, the Contractor may place Hot Mix Asphalt Pavements (HMA) or Warm Mix Asphalt (WMA) 
greater than one inch in depth as traveled way wearing course in Zone 1 between the dates of May 30th and the 
Saturday following September 1st, and in Zone 2 between the dates of May 15th and the Saturday following 
September 15 th . The wearing course placement may commence provided that the air temperature as 
determined by an approved thermometer (placed at the paving location) is 10°C [50.0°F] or higher. Once 
started, the wearing course placement may continue provided that the air temperature as determined by an 
approved thermometer (placed at the paving location) is at or above 7°C [45.0°F] minimum temperature. 
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