
May 24, 2021 

Subject: Sidewalk Construction 

State WINs: 018880.00 & 019400.00 

Location: Camden & Rockport 

Amendment No. 1 

Dear Sir/Ms.: 

Please make the following changes to the Bid Documents: 

In the Bid Book: 

REMOVE page 56, SPECIAL PROVISION – SECTION 105 – GENERAL SCOPE OF WORK – 

(Limitations of Operations), 1 page, dated June 2, 2016, and REPLACE with the attached, revised 

SPECIAL PROVISION – SECTION 105 – GENERAL SCOPE OF WORK – (Limitations of Operations), 1 

page, dated May 17, 2021. 

ADD the attached SPECIAL PROVISION - SECTION 626 - FOUNDATIONS, CONDUIT, AND 

JUNCTION BOXES FOR HIGHWAY SIGNING, LIGHTING AND SIGNALS - (Precast Concrete 

Foundations), 1 page. 

Consider these changes and information prior to submitting your bid on June 2, 2021. 

Sincerely, 

George M. A. Macdougall P.E. 

Contracts & Specifications Engineer 
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                  Camden-Rockport 

                  TAP-1888(000) 

                  May 17, 2021 
 

 

SPECIAL PROVISION 

SECTION 105 

GENERAL SCOPE OF WORK 

(Limitations of Operations) 

 

 

Permitted workdays are Monday through Saturday.  The Contractor shall not work on 

Sundays and Holidays. 

 

The Contractor shall maintain 2-way traffic whenever possible. 

 

From June 15th through Oct. 11, 2021 the contractor shall, at a minimum, maintain one 11 

foot wide lane in each direction between the hours of 8am and 6pm. 
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SPECIAL PROVISION 

SECTION 626 

FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY SIGNING, 

LIGHTING AND SIGNALS 

(Precast Concrete Foundations) 

Revise the last sentence of paragraph one of Standard Specification Section 626.036 Precast 

Foundations as follows: 

Construction of precast foundations shall conform to the Standard Details and all 

requirements of 712.061. 


