



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

April 2, 2018
Subject: Highway Reconstruction
With Utility Upgrades
State WIN: 020277.00
Location: **Gorham**
Amendment No. 2

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Plan Set:

On Sheet Number 10 of 34 - Construction Notes, under Recycled Asphalt Pavement Notes, **CHANGE** August 1, 2017 to read "**June 1, 2019**". Make this change in pen and ink.

The following question has been received:

Question: Contract plan sheet 10 note 4, under Recycled Asphalt Pavement Notes states "The contractor shall deliver and stockpile 3500 cy of crushed RAP....no later than August 1, 2017 at the MaineDOT maintenance facility on Rte. 202 in Lyman..." As this date has come and gone, is there still a requirement to deliver 3500 CY of RAP to Lyman, and if so is there a new date attached to this requirement?

Response: See above changes.

Consider these changes and information prior to submitting your bid on **April 4, 2018**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER