
PaulR.LePage 

GOVERNOR 

Dear Sir/Ms.: 

STATE OF MAINE 

DEPARTMENT OF TRANSPORTATION 

16 STATE HOUSE STATION 

AUGUSTA, MAINE 04333-0016 

David Bernhardt 

COMMISSIONER 

April 3, 2018 
Subject: Large Culvert Replacements 
State WINs: 021659.00 & 021685.00 
Location: Ashland & Chapman 

Amendment No. 1 

Please make the following changes to the Bid Documents: 

In the Bid Book: 

REMOVE page 40, SPECIAL PROVISION -SECTION 105 -(LIMITATION OF OPERATIONS), 1 
page, for WIN 21685.00 West Chapman Road and REPLACE with the attached, revised 
SPECIAL PROVISION -SECTION 105 -(LIMITATION OF OPERATIONS) for WIN 21685.00 
West Chapman Road, 1 page. 

The following question has been received: 

Question: Would the Department consider extending the road closure window past the August 
31st deadline for at least one or both locations? 

Response: The Department would allow a closure extension on WIN 21685.00, West Chapman 
Road, as per attached SPECIAL PROVISION -SECTION 105 - (LIMITATION OF OPERATIONS). 

Consider these changes and information prior to submitting your bid on April 4, 2018. 

Sincerely, 

George M. A. Macdougall P.E. 
Contracts & Specifications Engineer 

PRINTl:D ON RECYCLED PAPER 

THE MAINE DEPARTMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER 

TTY USERS CALL MAINE RELAY 711 FAX: (207) 624-300l 

PHONE: (207) 624-3000 



Chapman 21685.00 
West Chapman Road, 

April 3, 2018 

SPECIAL PROVISION 

SECTION 105 

(LIMITATION OF OPERATIONS) 

 1 of 1 

1. The Contractor shall plan operations such that the Resident will have sufficient

advance notification to provide the necessary inspection and testing.  Sufficient

advance notification will be considered 48 hours.

2. The Contractor will be allowed a 14-day road closure at each of the Large

Culvert project locations, closures will not be permitted to be closed

simultaneously. The roads shall be closed no sooner than 9:00 AM on the first

day and reopened to a minimum of one-way alternating traffic no later than

3:00 PM on or before September 21, 2018 (West Chapman Road).  The

approved Detour Plan and Sign Summary can be found on Pages 13 and 14

within each of the Contract Plan Sets, respectively.  The Contractor shall be

responsible for the coordination of the road closure as specified in MaineDOT

Standard Specifications, Section 104.4.10 Coordination of Road

Closure/Bridge Closure/Bridge Width Restriction Notification. For each

calendar day beyond the 14-day limit that the road is closed the Contractor

will be charged Liquidated Damages per diem according to MaineDOT

Standard Specifications, Section 107.7.2 Schedule of Liquidated Damages.

3. The Contractor shall provide a 48-hour notice prior to working any Saturdays.




