



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

November 13, 2018
Subject: Benjamin River Bridge
Replacement
State WIN: 021677.00
Location: **Brooklin & Sedgwick**
Amendment No. 1

Dear Sir/Ms.:

The following question has been received:

Question: After initial inquires with suppliers and subcontractors, we have concluded that this job will be very difficult to complete within the specified water window and contract completion date. We request the option be given to push the project start and completion date one year.

Response: The project start and completion dates will remain as stated in the contract.

Consider these changes and information prior to submitting your bid on **November 14, 2018**.

Sincerely,

A handwritten signature in blue ink that reads "George M. A. Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER