



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

December 4, 2018
Subject: Bog Stream Bridge Replacement
State WIN: 021699.00
Location: **Northfield**
Amendment No. 2

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

CHANGE on page 14, Notice to Contractors, the Bid Opening Date from "December 5, 2018", to read "**December 12, 2018**". Make this change in pen and ink.

The following question has been received:

Question: Is the common borrow required for the temporary detour paid for under bid item 203.24 Common Borrow or is it incidental to Bid item 510.10 Special Detour...?

Response: According to the Standard Specifications, Section 510, gravel or borrow material and excavation needed to accommodate changes in elevation between temporary structures and existing roadways will be considered incidental to the Special Detour item.

Consider these changes and information prior to submitting your bid on **December 12, 2018**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER