
 

 

          April 12, 2021 

          Subject: Instream Culvert Replacements 

          State WINs: 022421.00, 023830.00, 

        023906.00 & 023912.00 

Location: Dresden  

        Amendment No. 1    

 

 

Dear Sir/Ms.: 

 

 

Please make the following changes to the Bid Documents: 

 

In the Bid Book: 

 

REMOVE pages 13-14, Proposal Schedule of Items, 2 pages dated 3/25/2021, and REPLACE with the 

attached, revised Proposal Schedule of Items, 3 pages, dated 4/7/2021. 

 

DELETE on page 33, “CONSTRUCTION NOTES”, notes for items 629.05, 631.12 and 631.172.  Make 

this change in pen and ink. 

 

CHANGE on page 67, “SPECIAL PROVISION - SECTION 107 - (Contract Time)”, Note 5, which 

begins with “The Contractor shall be allowed to commence work after sunrise…” to read: 

 

“When the detour is not in place, the Contractor shall be allowed to commence work 

after sunrise and shall be completely off the road before sunset. Sunrise and sunset 

will be determined according to the Sunrise/Sunset Table at 

http://www.sunrisesunset.com/usa/Maine.  If the project town is not listed, the 

closest town on the list will be used as agreed.”   Make this change in pen and ink. 

 

 

The following questions have been received: 

 

Question:  Item 631.172 "Truck - Large (Including Operator)" is not part of the "Schedule of Items". 

 

Response:  See revised Schedule of Items.   

  

Question:  Please explain more clearly the following "Equipment Rental Items are intended for use 

while placing streambed material."  Are Items 203.33 "Special Fill", 610.210 "Stream Channel Rock" 

and 610.212 "Streambed Rock Features" for delivered materials only? 

 

Response:  See above changes to Construction Notes. 

 

http://www.sunrisesunset.com/usa/Maine


 
 

 

Question:  Special Provision Section 107 (Contract Time), does note 5 only apply to days worked 

outside of the closure periods? 

 

Response:  See above change to SPECIAL PROVISION - SECTION 107 - (Contract Time).  

  

Question:  Special Provision Section 107 (Contract Time), please provide more clarification to note 9.  

Pipe 4 is going to be difficult to get produced for the 2021 season this late in the spring (sometime after 

April 21st for an award).  The Contractor's best price may be to push this culvert into the 2022 season.  

How will the Department determine the 2021 schedule is unattainable?  Does the Contractor go with a 

higher price from a vendor if they claim they can get it produced in time for 2021? 

 

Response:  The Department will accept letters from manufacturers stating that the box cannot be built 

this year in time to have it installed in the allotted time.   

 

Question:  Since the material is different for the Box Culvert and the Arch culvert, can the State provide 

quantities for each for Items 203.33 "Special Fill" and 610.212 "Streambed Rock Features"? 

 

Response:  Box: 203.33 Approximately 130CY     610.212 Approximately 12CY 

       Arch: 203.33 Approximately 65CY   610.212 Approximately 40CY  

  

 

Consider these changes and information prior to submitting your bid on April 21, 2021. 

 

 

 

      Sincerely, 

 

 

 

 

George M. A. Macdougall P.E. 

      Contracts & Specifications Engineer 

 

 

 



Maine Department of Transportation
4/7/2021

Proposal ID: 022421.00 Project(s): 022421.00, 023830.00, 023906.00,
023912.00

1 PROJECT ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0010 203.20

COMMON EXCAVATION CY
460.000

_________._____

_________._____
0020 203.25

GRANULAR BORROW CY
225.000

_________._____

_________._____
0030 203.33

SPECIAL FILL CY
195.000

_________._____

_________._____
0040 206.07

STRUCTURAL ROCK EXCAVATION -
DRAINAGE AND MINOR STRUCTURES

CY
50.000

_________._____

_________._____
0050 304.10

AGGREGATE SUBBASE COURSE -
GRAVEL

CY
370.000

_________._____

0060 511.07
COFFERDAM: DOWNSTREAM _________._____LUMP SUM LUMP SUM

0070 511.07
COFFERDAM: UPSTREAM _________._____LUMP SUM LUMP SUM

0080 534.71
PRECAST CONCRETE BOX
CULVERT , PIPE 4

_________._____LUMP SUM LUMP SUM

_________._____
0090 603.2190

36 INCH CULVERT PIPE OPTION III ,
PIPE 3

EA
1.000

_________._____

_________._____
0100 603.40750

95 INCH SPAN 67 INCH RISE PIPE
ARCH OPT III , PIPE 1

EA
1.000

_________._____

_________._____
0110 603.470

60 INCH REINFORCED CONCRETE
PIPE CLASS IV , PIPE 2

EA
1.000

_________._____
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Maine Department of Transportation
4/7/2021

Proposal ID: 022421.00 Project(s): 022421.00, 023830.00, 023906.00,
023912.00

1 PROJECT ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0120 610.08

PLAIN RIPRAP CY
165.000

_________._____

_________._____
0130 610.16

HEAVY RIPRAP CY
200.000

_________._____

_________._____
0140 610.210

STREAM CHANNEL ROCK CY
100.000

_________._____

_________._____
0150 610.212

STREAMBED ROCK FEATURES CY
52.000

_________._____

_________._____
0160 629.05

HAND LABOR, STRAIGHT TIME HR
60.000

_________._____

_________._____
0170 631.111

TRACTOR MOUNTED HYDRAULIC
HAMMER

HR
30.000

_________._____

_________._____
0180 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR
30.000

_________._____

_________._____
0185 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR
20.000

_________._____

0190 656.75
TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0200 659.10
MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____
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Maine Department of Transportation
4/7/2021

Proposal ID: 022421.00 Project(s): 022421.00, 023830.00, 023906.00,
023912.00

1 PROJECT ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Proposal Schedule of Items Page 1 of 

By signing below, the Bidder (1) represents that the Bidder has examined the Contract Agreement contained in the Bid Documents, 
the Contract, all documents referenced in said Contract, and the site and scope of work, (2) does hereby bid and offer to enter into 
this contract to construct and/or perform the Work in strict accordance with the terms and conditions of this Contract at the unit 
prices bid in the attached “Schedule of Items”, (3) represents that the Bidder has given the Department notice of any errors or 
ambiguities related to the documents or the work that have been discovered by the Bidder, (4) represents that the above-named 
organization is the legal entity entering into the resulting contract with the Department if they are awarded the contract and, (5) 
represents that the undersigned is authorized to enter contractual obligations on behalf of the above-named organization. 

Bidder acknowledges that the properly completed and signed Schedule of Items provided with the Bid constitutes the Bidder's offer
and that this offer shall remain open for 30 calendar days after the date of opening of bids.    

The Bidder hereby certifies, to the best of its knowledge and belief that:  the Bidder has not, either directly or indirectly, entered into 
any agreement, participated in any collusion, or otherwise taken any action in restraint of competitive bidding in connection with its
bid, and its subsequent contract with the Department. 

Use pen and ink to complete paper bids.  Signatures shall be original.  Stamped and copied signatures will not be accepted. 

________________________________              _____________ 
                 Signature                                                                                          Date 

___________________________________________________________________________________ 
(Print Bidder's Name and Title) 


