



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Janet T. Mills  
GOVERNOR

Dale F. Doughty  
COMMISSIONER

May 12, 2026  
Subject: Salmon Falls Bridge  
Replacement  
WIN:023643.00  
Location: Hollis & Buxton  
**Amendment No. 4**

Dear Sir/Ms.:

Make the following changes to the Bid Documents:

In the Contract Bid Book:

**CHANGE** on page 14 "NOTICE TO CONTRACTORS", the bid opening date in the first paragraph from "May 13, 2026" to "**May 20, 2026**". Make this change in pen and ink.

The following questions have been received:

**Question:** Will supplemental liquated damages be assessed during an approved winter shut down period?

**Response:** The Contractor may propose a Winter Suspension in accordance with Standard Specifications Section 107.5.1, Winter Suspensions.

**Question:** Does temporary access removal, specifically pile bent removal fall under 5/4/26 SP105 1. Cofferdam installation/removal any time of year or would it be under all other in-water work August 1 - May 1?

**Response:** Work for temporary access including temporary access removal is considered other in-water work and shall be completed in the August 1 through May 1 in-water work window.

Consider these changes and information prior to submitting your bid on **May 20, 2026**.

Sincerely,

A handwritten signature in blue ink that reads "George Macdougall".

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer