



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

July 23, 2018
Subject: Culvert Replacement
State WIN: 023847.00
Location: **Augusta**
Amendment No. 1

Dear Sir/Ms.:

The following questions have been received:

Question: Since the project must be completed in 7 days, Saturday and Sunday work should be allowed in order to have the project complete in 7 calendar days. The steep liquidated damages make it clear the project needs to be completed quickly to minimize traffic effects. Even with night work, a project of this scope in the high traffic area is going to be tough to complete without 7 full calendar days to work. We request Sunday work be allowed.

Response: The Contractor may work Sunday.

Question: What is the required minimum road width during construction for traffic to pass?

Response: The minimum road width is 14 feet.

Question: Is the installation of construction signage and traffic lights going to be considered one of the calendar days toward the 7 for completion?


Response: No.

Question: Spec states Crash Trucks to be used. Will crash barrel arrays be acceptable in lieu of crash trucks?

Response: Yes.

Consider these changes and information prior to submitting your bid on **July 25, 2018**.

Sincerely,



George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER