



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

June 28, 2022
Subject: Pavement Milling, HMA Overlay
& Ultra-Thin Bonded Wearing Course with
Safety Improvements
State WIN: 024171.00
Location: **Hampden & Hermon**
Amendment No. 2

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the bid book:

REMOVE pages 17 - 20, Proposal Schedule of Items, 4 pages total, dated 6/1/2022, and **REPLACE** with the attached, revised Proposal Schedule of Items, 4 pages total, dated 6/27/2022.

REMOVE page 71, "Special Provision Section 107 Prosecution and Progress (Contract Time-Working Days)", 1 page total, dated May 17, 2022, and **REPLACE** with the attached, revised "Special Provision Section 107 Prosecution and Progress (Contract Time-Working Days)", 1 page total, dated June 27, 2022.

The following question has been received:

Question: Can this project be started and completed in 2023 calendar year?

Response: Please see the amended Special Provision Section 107 for clarification on Contract Time. As note 9 states in the Special Provision Section 105, General Scope of Work, Limitation of Operations, Northbound and the Cold Brook interchange is clear for work to commence in 2022. If the Contractor commences work in 2022 on the Northbound side and interchange, once completed the Department will suspend work and carry over any remaining workdays to 2023 for the work on the Southbound side.

Consider these changes and information prior to submitting your bid on **June 29, 2022**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 024171.00

Project(s): 024171.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	202.2023 REMOVING PAVEMENT SURFACE - MEDIUM CUT DRUM	120,000.000 SY	_____	 _____	_____	 _____
0020	202.205 RUMBLE STRIPS - SHOULDER	40,000.000 LF	_____	 _____	_____	 _____
0030	403.2081 12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	5,000.000 T	_____	 _____	_____	 _____
0040	403.2111 9.5 MM POLYMER MODIFIED HMA (SHIM)	800.000 T	_____	 _____	_____	 _____
0050	409.15 BITUMINOUS TACK COAT - APPLIED	6,000.000 G	_____	 _____	_____	 _____
0060	410.151 EMULSIFIED ASPHALT SEALCOAT, APPLIED	40,000.000 SY	_____	 _____	_____	 _____
0070	424.22 ASPHALT RUBBER CRACK SEALER TYPE 2, APPLIED	38,000.000 LB	_____	 _____	_____	 _____
0080	424.24 ASPHALT RUBBER CRACK SEALER TYPE 4, APPLIED	2,000.000 LB	_____	 _____	_____	 _____
0090	424.3333 LOW MODULUS JOINT SEALER, APPLIED	40,000.000 LF	_____	 _____	_____	 _____
0100	424.38 CRACK REPAIR - HOT POUR MASTIC	30,000.000 LB	_____	 _____	_____	 _____
0110	462.301 POLYMER MODIFIED ULTRATHIN BONDED WEARING COURSE	130,000.000 SY	_____	 _____	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 024171.00

Project(s): 024171.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0120	519.60 EXPANSION DEVICE - ASPHALTIC PLUG JOINT	400.000 LF	_____	_____	_____	_____
0130	606.1305 31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL	11.000 EA	_____	_____	_____	_____
0140	606.178 GUARDRAIL BEAM	200.000 LF	_____	_____	_____	_____
0150	606.265 TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	5.000 EA	_____	_____	_____	_____
0160	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	50.000 EA	_____	_____	_____	_____
0170	606.362 GUARDRAIL ADJUSTED	10,000.000 LF	_____	_____	_____	_____
0180	606.367 REPLACE UNUSABLE EXISTING GUARDRAIL POSTS	10.000 EA	_____	_____	_____	_____
0190	627.18 12 " SOLID WHITE PAVEMENT MARKING	10,000.000 LF	_____	_____	_____	_____
0200	627.30 GROOVING FOR PAVEMENT MARKING	60,000.000 SF	_____	_____	_____	_____
0210	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	14,000.000 LF	_____	_____	_____	_____
0220	627.744 6" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	30,000.000 LF	_____	_____	_____	_____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 024171.00

Project(s): 024171.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0230	627.745 6" WHITE OR YELLOW POLYUREA PAVEMENT MARKING LINE (RECESSED)	88,000.000 LF	_____	 _____	_____	 _____
0240	627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING	300.000 SF	_____	 _____	_____	 _____
0250	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	140,000.000 LF	_____	 _____	_____	 _____
0260	627.781 TEMPORARY 6 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	370,000.000 LF	_____	 _____	_____	 _____
0270	639.18 FIELD OFFICE TYPE A	1.000 EA	_____	 _____	_____	 _____
0280	652.30 FLASHING ARROW BOARD	3.000 EA	_____	 _____	_____	 _____
0290	652.33 DRUM	100.000 EA	_____	 _____	_____	 _____
0300	652.34 CONE	500.000 EA	_____	 _____	_____	 _____
0310	652.35 CONSTRUCTION SIGNS	2,200.000 SF	_____	 _____	_____	 _____
0320	652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES	106.000 CD	_____	 _____	_____	 _____
0330	652.38 FLAGGER	300.000 HR	_____	 _____	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 024171.00

Project(s): 024171.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0340	652.41 PORTABLE CHANGEABLE MESSAGE SIGN	4.000 EA	_____	 _____	_____	 _____
0350	652.45 AUTOMATED TRAILER MOUNTED SPEED LIMIT SIGN	3.000 EA	_____	 _____	_____	 _____
0360	652.46 SEQUENTIAL FLASHING WARNING LIGHTS	60.000 EA	_____	 _____	_____	 _____
0370	652.47 TEMPORARY PORTABLE RUMBLE STRIP	4.000 GP	_____	 _____	_____	 _____
0380	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM	LUMP	 SUM	_____	 _____
0390	659.10 MOBILIZATION	LUMP SUM	LUMP	 SUM	_____	 _____
Section: 1			Total:		_____	 _____
			Total Bid:		_____	 _____

SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS
(Contract Time – Working Days)

This Contract shall be completed within 67 working days. The Contractor may begin work anytime in accordance with Standard Specification 104.4.2 and upon approval of all required submittals. Time charge will commence on the start date or no later than May 15, 2023, whichever occurs first.

At least 21 calendar days prior to the desired Begin Construction Date the Contractor shall submit an **electronic copy of their signed request to begin work and the Begin Construction Date**. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to **Shawn.Smith@Maine.gov**, and **Scott.Bickford@Maine.gov**. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted schedule of work within 2 calendar days of the schedule of work submittal. Upon receipt of the schedule of work, a pre-construction meeting will be scheduled.

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date once after the initial submittal. The Department will allow adjustments in the Begin Construction Date of up to seven calendar days if the request is made at least 21 calendar days prior to the updated Begin Construction Date. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to **Shawn.Smith@Maine.gov** and **Scott.Bickford@Maine.gov**. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the updated schedule of work within 2 calendar days of the request to adjust the Begin Construction Date.