
 

 

September 12, 2022 
Subject: Casco Bay Ferry 
Terminal Improvements 
State WIN: 024685.00 
Location: Portland 
Amendment No. 2 

 
 
Dear Sir/Ms.: 
 
Please Make the following changes to the Bid Documents: 
 
In the Bid Book: 
 
REMOVE from the bid book pages 33 – 37 "General Decision Number: ME20220001 02/25/2022" 
Heavy Dredging, 5 pages total, dated 02/25/2022" and REPLACE with the attached "General Decision 
Number: ME20220030 04/01/2022" Heavy Wage Rates, 5 pages total.  
 
On the “CONSTRUCTION NOTES”, dated July 22, 2022, Amendment No. 1, Section 501.27 Pile 
Jackets, Peaks Island Ferry Terminal, last sentence, delete Total number of piles is 121, and replace with 
Total number of piles is 85.  Make this change with pen and ink. 
 
The following questions have been received: 
 
Question: Schedule of items from Amendment No. 1 has a total of 69 EA 12.75" jackets and 16 EA 14" 
jackets at Peaks Island for a total of 85 EA. In the construction notes section of the Amendment it states 
total number of piles is 121. Can you please confirm the correct quantity and size? 
 
Response: The schedule of items for Amendment 1 is correct. There are 69 EA 12.75" jackets (these are 
located at the concrete passenger pier) and 16 EA 14" jackets (these are located at the transfer bridge) 
for a total of 85. 
 
Question: Heavy Dredging wage rates were provided in the Contract Bid Book. Where there isnt any 
dredging on the project, wouldn't the heavy/bridge wage rates be more appropriate 
 
Response: Please see the attached new Heavy wage rates. 
 
 
 
 
 
 
 



 
 

 

Consider these changes and information prior to submitting your bid on September 14, 2022. 
 
 
 
 
 

Sincerely, 
 
 
 
 
George M. A. Macdougall P.E. 
Contracts & Specifications Engineer 












