



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

March 22, 2023
Subject: Pavement Milling, & HMA
Overlay
State WIN: 025017.00
Location: **Biddeford**
Amendment No. 2

Dear Sir/Ms.:

Make the following changes to the bid documents:

In the bid book:

Remove pages seventeen to twenty titled Proposal Schedule of Items dated 2/21/2023 totaling four pages and **Replace** with the attached Proposal Schedule of Items dated 3/13/2023 totaling four pages

Remove page Eighty Eight titled SPECIAL PROVISION 107 PROSECUTION AND PROGRESS (Contract Time-Working Days) dated February 15, 2023, and **Replace** with the attached SPECIAL PROVISION 107 PROSECUTION AND PROGRESS (Contract Time-Working Days) dated March 13, 2023

The following questions have been received:

Question: Would the Department please consider changing the field off from Type B to Type D due to the nature and relatively short duration of this project?

Response: Due to the multiple locations of this contract, the department will keep the Type B Field Office in the contract.

Question: If Section 2 is awarded will time be added to the contract?

Response: The time to adjust sewer manholes is already included in the schedule, so no additional time will be added if the city opts to keep the work in the contract.

Question: Please supply Special Provision/details for Item 502.49 that include work to be included at each location. Need more information such as description of work/concrete type/thickness/testing requirements/gravels types and thicknesses etc.....more information is required to bid this item

Response: Please remove Item 502.49 and add Item 608.08, with a quantity of 70 SY. Details are found in Standard Detail 608(01).

Question: Is any of the work on this project required to be done at night?

Response: Night work is not required, but may be allowed with written permission from the City of Biddeford.

Consider these changes and information prior to submitting your bid on **March 29, 2023**.

Sincerely,



George M. A. Macdougall P.E.
Contracts & Specifications Engineer

SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS
(Contract Time – Working Days)

This Contract shall be completed within **40** working days. The Contractor may begin work **anytime** in accordance with Standard Specification 104.4.2 and upon approval of all required submittals. Time charge will commence on **July 10, 2023**.

At least 21 calendar days prior to the desired Begin Construction Date (**and no later than June 15th**), the Contractor shall submit an **electronic copy of their signed request to begin work and the Begin Construction Date**. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to **Shawn.Smith@Maine.gov**, **Scott.Bickford@Maine.gov** and **Ryan.Hodgman@Maine.gov**. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted schedule of work within 2 calendar days of the schedule of work submittal. **A penalty in the amount of \$500/day will be assessed for each calendar day or partial calendar day beyond June 15th that the schedule of work is not received.** Upon receipt of the schedule of work, a pre-construction meeting will be scheduled.

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date once after the initial submittal. The Department will allow adjustments in the Begin Construction Date of up to **seven calendar days** if the request is made at least **21 calendar days** prior to the updated Begin Construction Date. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to **Shawn.Smith@Maine.gov** and **Scott.Bickford@Maine.gov**. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the updated schedule of work within 2 calendar days of the request to adjust the Begin Construction Date.

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 025017.00

Project(s): 025017.00, 025959.00, 025963.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	202.202 REMOVING PAVEMENT SURFACE	17,990.000 SY	_____	 _____	_____	 _____
0020	202.203 PAVEMENT BUTT JOINTS	360.000 SY	_____	 _____	_____	 _____
0030	403.209 HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	40.000 T	_____	 _____	_____	 _____
0040	403.2101 9.5 MM POLYMER MODIFIED HMA	2,060.000 T	_____	 _____	_____	 _____
0050	403.211 HOT MIX ASPHALT (SHIMMING)	690.000 T	_____	 _____	_____	 _____
0060	409.15 BITUMINOUS TACK COAT - APPLIED	1,900.000 G	_____	 _____	_____	 _____
0070	411.09 UNTREATED AGGREGATE SURFACE COURSE	2.000 CY	_____	 _____	_____	 _____
0080	424.22 ASPHALT RUBBER CRACK SEALER TYPE 2, APPLIED	8,400.000 LB	_____	 _____	_____	 _____
0090	604.161 ALTERING CATCH BASIN	4.000 EA	_____	 _____	_____	 _____
0100	604.167 CHANGE CATCH BASIN GRATE TO CASCADE	1.000 EA	_____	 _____	_____	 _____
0110	608.08 REINFORCED CONCRETE SIDEWALK	70.000 SY	_____	 _____	_____	 _____
0120	608.26 CURB RAMP DETECTABLE WARNING FIELD	340.000 SF	_____	 _____	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 025017.00

Project(s): 025017.00, 025959.00, 025963.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	608.46 REGRAIDING SIDEWALK	80.000 SY	_____	 _____	_____	 _____
0140	608.461 RECONSTRUCT PEDESTRIAN RAMP	1.000 EA	_____	 _____	_____	 _____
0150	609.31 CURB TYPE 3	90.000 LF	_____	 _____	_____	 _____
0160	609.38 RESET CURB TYPE 1	40.000 LF	_____	 _____	_____	 _____
0170	615.07 LOAM	2.000 CY	_____	 _____	_____	 _____
0180	615.10 DIRTY BORROW	40.000 CY	_____	 _____	_____	 _____
0190	618.13 SEEDING METHOD NUMBER 1	1.000 UN	_____	 _____	_____	 _____
0200	618.14 SEEDING METHOD NUMBER 2	6.000 UN	_____	 _____	_____	 _____
0210	619.12 MULCH	7.000 UN	_____	 _____	_____	 _____
0220	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	14,400.000 LF	_____	 _____	_____	 _____
0230	627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING	1,440.000 SF	_____	 _____	_____	 _____
0240	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	25,080.000 LF	_____	 _____	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 025017.00

Project(s): 025017.00, 025959.00, 025963.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0250	629.05 HAND LABOR, STRAIGHT TIME	48.000 HR	_____	 _____	_____	 _____
0260	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	28.000 HR	_____	 _____	_____	 _____
0270	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	48.000 HR	_____	 _____	_____	 _____
0280	639.19 FIELD OFFICE TYPE B	1.000 EA	_____	 _____	_____	 _____
0290	643.86 TRAFFIC SIGNAL LOOP DETECTORS	4.000 EA	_____	 _____	_____	 _____
0300	652.33 DRUM	10.000 EA	_____	 _____	_____	 _____
0310	652.34 CONE	210.000 EA	_____	 _____	_____	 _____
0320	652.35 CONSTRUCTION SIGNS	1,910.000 SF	_____	 _____	_____	 _____
0330	652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES	63.000 CD	_____	 _____	_____	 _____
0340	652.38 FLAGGER	1,580.000 HR	_____	 _____	_____	 _____
0350	652.41 PORTABLE CHANGEABLE MESSAGE SIGN	2.000 EA	_____	 _____	_____	 _____
0360	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM		 LUMP SUM	_____	 _____

