



Janet T. Mills
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Dale F. Doughty
ACTING COMMISSIONER

September 19, 2025
Subject: Little Tomah Bridge
Replacement
State WIN: 025387.00
Location: **Codyville**
Amendment No. 1

Dear Sir/Ms.:

The following questions have been received:

Question: Considering the remote location, would the Department consider extending the in-water work window, perhaps 2 months on either side. (Mar-Nov)

Response: The Contractor needs to prepare bids based on the instream work window noted in SPECIAL PROVISION SECTION 105 – General Scope of Work (Environmental Requirements) dated February 12, 2025. The Project has already received an extension to the standard in-water work window (July 15 to September 30).

Consider these changes and information prior to submitting your bid on **October 1, 2025**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer