
May 23, 2023 

Subject: Pavement Milling & HMA Overlay 

State WIN: 025525.00 

Location: Houlton, Ludlow, New  

Limerick,  Oakfield & Smyrna 

Amendment No. 1 

Dear Sir/Ms.: 

Make the Following Changes to the bid documents: 

In the bid book: 

Remove pages Seventeen to twenty-two titled Proposal Schedule of items, six pages dated 4/24/2023 

and Replace with the attached Proposal schedule of items, six pages dated 5/23/2023 

Remove page eighty-two titled SPECIAL PROVISION SECTION 107 (contract time) , one page, 

dated April 20, 2023 and Replace with the attached SPECIAL PROVISION SECTION 107 (contract 

time) one page, dated May 22, 2023 

The following questions have been received: 

Question:  Special Provision Section 105 (Limitations of Operations #9 states that the “Northbound 

section from Mile 294.5 to Mile 299.5 must be complete by July 22, 2023. Special Provision Section 

107 (Contract Time) #3 states that “The Northbound travel lane milling, and Ultra-Thin Bonded 

Wearing Course shall be completed no later than June 30, 2023. Could the department clarify the dates 

for the work on the Northbound portion of the contract? 

Response: Please see the attached revised 107 date May 22, 2023 

Question:  Special Provision Section 107 (Contract Time – Working Days) has a work window of 98 

working days. Item 652.36 Maintenance of Traffic Control Devices is 105 CD’s. Could the department 

confirm the number of CD’s for item 652.36? 

Response:  Please see the new Schedule of Items reflecting a correction on Item 652.36. 



Consider these changes and information prior to submitting your bid on May 24, 2023. 

Sincerely, 

George M. A. Macdougall P.E. 

Contracts & Specifications Engineer 



Maine Department of Transportation

5/23/2023

Proposal ID: 025525.00 Project(s): 025525.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0010 202.2023

REMOVING PAVEMENT SURFACE -
MEDIUM CUT DRUM

SY

334,000.000

_________._____

_________._____

0020 205.512

WIDENING OF EXISTING SHOULDER SY

2,150.000

_________._____

_________._____

0030 403.2081

12.5 MM POLYMER MODIFIED HOT
MIX ASPHALT

T

1,200.000

_________._____

_________._____

0040 403.2111

9.5 MM POLYMER MODIFIED HMA
(SHIM)

T

6,750.000

_________._____

_________._____

0050 409.15

BITUMINOUS TACK COAT - APPLIED G

8,620.000

_________._____

_________._____

0060 410.151

EMULSIFIED ASPHALT SEALCOAT,
APPLIED

SY

165,830.000

_________._____

_________._____

0070 424.22

ASPHALT RUBBER CRACK SEALER
TYPE 2, APPLIED

LB

85,000.000

_________._____

_________._____

0080 424.3333

LOW MODULUS JOINT SEALER,
APPLIED

LF

102,690.000

_________._____

_________._____

0090 424.38

CRACK REPAIR - HOT POUR MASTIC LB

100,000.000

_________._____

_________._____

0100 462.301

POLYMER MODIFIED ULTRATHIN
BONDED WEARING COURSE

SY

334,000.000

_________._____

_________._____

0110 603.2541

INTERNAL STAINLESS STEEL
RETAINING BAND 60"

EA

1.000

_________._____
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Maine Department of Transportation

5/23/2023

Proposal ID: 025525.00 Project(s): 025525.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0120 603.55

CONCRETE PIPE TIES GP

7.000

_________._____

_________._____

0130 603.7424

REMOVE & RELAY 24 INCH
CONCRETE PIPE

LF

8.000

_________._____

_________._____

0140 603.7436

REMOVE & RELAY 36 INCH
CONCRETE PIPE

LF

8.000

_________._____

_________._____

0150 603.746

REMOVE & RELAY 60 INCH
CONCRETE PIPE

LF

24.000

_________._____

_________._____

0160 606.1301

31" W-BM GR, MID-WAY SPLICE-SGL
FACED

LF

225.000

_________._____

_________._____

0170 606.1305

31" W-BM GR, MID-WAY SPLICE
FLARED TERMINAL

EA

41.000

_________._____

_________._____

0180 606.1306

31" W-BM GR, MID-WAY SPLICE
TANGENT TERMINAL

EA

2.000

_________._____

_________._____

0190 606.178

GUARDRAIL BEAM LF

600.000

_________._____

_________._____

0200 606.265

TERMINAL END - SINGLE RAIL -
GALVANIZED STEEL

EA

5.000

_________._____

_________._____

0210 606.3511

SNOW POLE EA

150.000

_________._____

_________._____

0220 606.3521

LINEAR DELINEATION SYSTEM
PANEL

EA

240.000

_________._____
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Maine Department of Transportation

5/23/2023

Proposal ID: 025525.00 Project(s): 025525.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0230 606.356

UNDERDRAIN DELINEATOR POST EA

78.000

_________._____

_________._____

0240 606.362

GUARDRAIL ADJUSTED LF

1,125.000

_________._____

_________._____

0250 606.367

REPLACE UNUSABLE EXISTING
GUARDRAIL POSTS

EA

50.000

_________._____

_________._____

0260 610.08

PLAIN RIPRAP CY

31.000

_________._____

_________._____

0270 613.319

EROSION CONTROL BLANKET SY

7,090.000

_________._____

_________._____

0280 618.14

SEEDING METHOD NUMBER 2 UN

140.000

_________._____

_________._____

0290 619.12

MULCH UN

140.000

_________._____

_________._____

0300 620.58

EROSION CONTROL GEOTEXTILE SY

110.000

_________._____

_________._____

0310 627.18

12 " SOLID WHITE PAVEMENT
MARKING

LF

6,920.000

_________._____

_________._____

0320 627.30

GROOVING FOR PAVEMENT
MARKING

SF

138,650.000

_________._____

_________._____

0330 627.733

4" WHITE OR YELLOW PAINTED
PAVEMENT MARKING LINE

LF

9,140.000

_________._____

_________._____

0340 627.745

6" WHITE OR YELLOW POLYUREA
PAVEMENT MARKING LINE
(RECESSED)

LF

237,690.000

_________._____
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Maine Department of Transportation

5/23/2023

Proposal ID: 025525.00 Project(s): 025525.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0350 627.75

WHITE OR YELLOW PAVEMENT &
CURB MARKING

SF

720.000

_________._____

_________._____

0360 627.78

TEMPORARY 4 INCH PAINTED
PAVEMENT MARKING LINE, WHITE
OR YELLOW

LF

345,000.000

_________._____

_________._____

0370 627.781

TEMPORARY 6 INCH PAINTED
PAVEMENT MARKING LINE, WHITE
OR YELLOW

LF

524,550.000

_________._____

_________._____

0380 629.05

HAND LABOR, STRAIGHT TIME HR

150.000

_________._____

_________._____

0390 631.10

AIR COMPRESSOR (INCLUDING
OPERATOR)

HR

15.000

_________._____

_________._____

0400 631.11

AIR TOOL (INCLUDING OPERATOR) HR

15.000

_________._____

_________._____

0410 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR

100.000

_________._____

_________._____

0420 631.133

SKID STEER (INCLUDING OPERATOR) HR

50.000

_________._____

_________._____

0430 631.14

GRADER (INCLUDING OPERATOR) HR

40.000

_________._____

_________._____

0440 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR

200.000

_________._____

_________._____

0450 631.18

CHAIN SAW RENTAL (INCLUDING
OPERATOR)

HR

25.000

_________._____
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Maine Department of Transportation

5/23/2023

Proposal ID: 025525.00 Project(s): 025525.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0460 631.212

SMALL PAVEMENT GRINDER
(INCLUDING OPERATOR)

HR

25.000

_________._____

_________._____

0470 631.22

FRONT END LOADER (INCLUDING
OPERATOR)

HR

40.000

_________._____

_________._____

0480 631.32

CULVERT CLEANER (INCLUDING
OPERATOR)

HR

20.000

_________._____

_________._____

0490 639.18

FIELD OFFICE TYPE A EA

1.000

_________._____

_________._____

0500 645.306

FLEXIBLE REFLECTORIZED
DELINEATOR

EA

30.000

_________._____

_________._____

0510 652.30

FLASHING ARROW BOARD EA

5.000

_________._____

_________._____

0520 652.33

DRUM EA

100.000

_________._____

_________._____

0530 652.34

CONE EA

500.000

_________._____

_________._____

0540 652.35

CONSTRUCTION SIGNS SF

3,420.000

_________._____

_________._____

0550 652.36

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

CD

137.000

_________._____

_________._____

0560 652.38

FLAGGER HR

300.000

_________._____

_________._____

0570 652.41

PORTABLE CHANGEABLE MESSAGE
SIGN

EA

5.000

_________._____
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Maine Department of Transportation

5/23/2023

Proposal ID: 025525.00 Project(s): 025525.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0580 652.45

AUTOMATED TRAILER MOUNTED
SPEED LIMIT SIGN

EA

3.000

_________._____

_________._____

0590 652.46

SEQUENTIAL FLASHING WARNING
LIGHTS

EA

60.000

_________._____

_________._____

0600 652.47

TEMPORARY PORTABLE RUMBLE
STRIP

GP

3.000

_________._____

0610 656.75

TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0620 659.10

MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____
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Houlton – Dyer Brook 
25525.00 

Interstate 95 Southbound 
Revised May 22, 2023 

 
 

Page 1 of 1 

 

 
SPECIAL PROVISION 

SECTION 107 
(Contract Time) 

 
 

1. The Contractor shall be allowed to work 6 days per week unless otherwise authorized by the 
Department or stated elsewhere in contract documents. 

 
Except no work will be allowed on: 
 
May 26, 2023, beginning at 6 p.m. to May 30, 2023, at 6 a.m. 
June 30, 2023, beginning at 6 p.m. to July 5, 2023, at 6 a.m. 
September 1, 2023, beginning at 6 p.m. to September 5, 2023, at 6 a.m. 
 

2. Ramps may be closed Monday night through Friday morning between the hours of 7 pm to 6 
am with 72 hours’ notice. Work on ramps may continue after these hours with shoulder 
closures only. The contractor shall notify local emergency personnel resources of closure dates 
and times. Under no circumstances will two adjacent on or off ramps be closed simultaneously. 
Message Boards will be in-place 72 hours prior to ramp closure with a message approved by 
the Department. 
 

3. The Northbound travel lane milling, and Ultra-Thin Bonded Wearing Course shall be 
completed no later than July 22, 2023. 

 
4. Any circumstance outside of these time frames, the Contractor shall be charged Supplemental 

Liquidated Damages as outlined in Special Provision 107 (Supplemental Liquidated Damages). 
 

 
 




