



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

March 17, 2023
Subject: Cyclical Pavement Resurfacing
State WINs: 025823.00 & 025825.00
Location: **Carmel, Etna, Hermon,
Newport, Palmyra & Bangor**
Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

REMOVE page 92, SPECIAL PROVISION - SECTION 107 - PROSECUTION AND PROGRESS - (Contract Time – Working Days), dated January 30, 2023, and **REPLACE** with the attached, revised SPECIAL PROVISION - SECTION 107 - PROSECUTION AND PROGRESS - (Contract Time – Working Days), dated March 17, 2023.

The following question has been received:

Question: Special Provision Section 107 calls for a start date of no later than May 18th. Would the department consider pushing back the required start date on the contract considering the other work in the area with other May start dates mandated on other projects?

Response: Please see the attached, revised SPECIAL PROVISION - SECTION 107 - PROSECUTION AND PROGRESS - (Contract Time – Working Days), dated March 17, 2023.

Consider these changes and information prior to submitting your bid on **March 29, 2023**.

Sincerely,

A handwritten signature in blue ink that reads "George Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

Newport – Bangor, Plymouth – Newport
25823.00, 25825.00
US Route 2, Route 7
March 17, 2023

SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS
(Contract Time – Working Days)

This Contract shall be completed within **(76)** Working Days. The Contractor may begin work anytime in accordance with Standard Specification 104.4.2 and upon approval of all required submittals. Time charge will commence on the start date or no later than **June 19th, 2023**, whichever occurs first.

At least 21 calendar days prior to the desired Begin Construction Date, the Contractor shall submit an **electronic copy of their signed request to begin work and the Begin Construction Date.** This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to Shawn.Smith@Maine.gov, Scott.Bickford@Maine.gov, and Jeremy.S.Parker@Maine.gov. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted schedule of work within 2 calendar days of the schedule of work submittal. Upon receipt of the schedule of work, a pre-construction meeting will be scheduled.

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date once after the initial submittal. The Department will allow adjustments in the Begin Construction Date of up to seven calendar days if the request is made at least 21 calendar days prior to the updated Begin Construction Date. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to Shawn.Smith@Maine.gov and Scott.Bickford@Maine.gov. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the updated schedule of work within 2 calendar days of the request to adjust the Begin Construction Date.