



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

April 8, 2022
Subject: River Road Instream Culvert Replacements
State WIN: 025932.00
Location: **Boothbay**
Amendment No. 1

Dear Sir/Ms:

Please make the following changes to the Bid Documents:

In the Bid Book:

REMOVE page 47, “**SPECIAL PROVISION, SECTION 105, GENERAL SCOPE OF WORK (Limitations of Operations)**”, one page, dated February 14, 2022 and **REPLACE** with the attached revised “**SPECIAL PROVISION, SECTION 105, GENERAL SCOPE OF WORK (Limitations of Operations)**”, 1 page, dated April 8, 2022.

Consider this change and information prior to submitting your bid on **April 13, 2022**.

Sincerely,

A handwritten signature in blue ink that reads "George Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(Limitations of Operations)

1. The MaineDOT will close the road down in the following locations on a date agreed upon by the MaineDOT and the Contractor.
 - A. Detour will start on a Monday at 6:00 am ending on a Friday at 6.:00 pm 444 hours later (18.5 days).
2. A detour will only be allowed after the 444 hours (18.5 days) if needed not wanted. For every hour that the Contractor needs (not wants) to keep the detour up, they will incur a disincentive of \$250.00 per hour.
3. If the Contractor works outside the detour, they will be responsible for all traffic control and at no cost to the Department.
4. If the Contractor works outside the detour. The Contractor's traffic control plan must be operationally effective, complete and in conformity with Federal requirements, Contract provisions, the current edition of the MUTCD and Department policy and procedures as determined by the Department prior to beginning work.
5. At least one lane traffic shall be maintained through the project areas at all times, if outside the detour time or in a work area not included in the detour.
6. The Contractor will be required to give the MaineDOT a minimum **21 calendar days**, notice prior to wanting the detour in place.
7. A 48-hour notice will be required for any changes in the work schedule.
8. Matthew Whitcomb is the MaineDOT's contact person. He may be reached by cell phone at (207) 441-3028. If he is not available, then contact Jamie Andrews by cell phone (207) 446-1768