



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

May 13, 2024
Subject: Highway Rehabilitation
State WIN: 026065.10
Location: **Fort Fairfield**
Amendment No. 2

Dear Sir/Ms.:

Make The following changes to the Bid Book:

Remove pages twelve to sixteen titled Proposal Schedule of Items dated 4/09/2024 and **Replace** with the attached Proposal Schedule of Items dated 5/13/2024

Remove Page fifty three titled SPECIAL PROVISION SECTION 105 GENERAL SCOPE OF WORK (LIMITATIONS OF OPERATIONS) dated April 03, 2024 and **Replace** with the attached SPECIAL PROVISION SECTION 105 GENERAL SCOPE OF WORK (LIMITATIONS OF OPERATIONS) dated May 13,2024

The following questions have been received:

Question: Section 107 shows that this contract must be completed in 60 WD while the Schedule of Items show 60 CD for Maintenance of traffic. Should the Maintenance of Traffic days be updated on the schedule of Items prior to the bid date?

Response: Please see the new schedule of items representing 96 calendar days.

Question: Section 107 shows that this contract must be completed in 60 Working Days. Is there a completion date as referenced in note 5 of Section 105?

Response: Please see revised 105

Question: With the volume of work in the region would the department consider allowing the contractor to delay the start of this contract until the 2025 season?

Response: No, the department is aiming to finalize this project by 2024, in advance of the scheduled bridge replacement project for Route 161, Puddle Dock Bridge, in 2025.

Question: Section 107 shows that this contract must be completed in 60 WD while the Schedule of Items show 60 CD for Maintenance of traffic. Should the Maintenance of Traffic days be updated on the schedule of Items prior to the bid date?

Response: Please see the new schedule of items representing 96 calendar days.

Consider these changes and information prior to submitting your bid on **May 15, 2024**.

Sincerely,

A handwritten signature in blue ink, reading "George Macdougall". The signature is fluid and cursive, with the first name "George" and last name "Macdougall" clearly legible.

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

5/13/2024

Maine Department of Transportation

Proposal Schedule of Items

Page 1 of 5

Proposal ID: 026065.10

Project(s): 026065.10

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	201.23 REMOVING SINGLE TREE TOP ONLY	1.000 EA	_____	_____	_____	_____
0020	201.24 REMOVING STUMP	1.000 EA	_____	_____	_____	_____
0030	202.203 PAVEMENT BUTT JOINTS	550.000 SY	_____	_____	_____	_____
0040	203.20 COMMON EXCAVATION	4,835.000 CY	_____	_____	_____	_____
0050	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	3,375.000 CY	_____	_____	_____	_____
0060	308.36 FULL DEPTH RECYCLED PAVEMENT WITH CEMENT	24,150.000 SY	_____	_____	_____	_____
0070	403.209 HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	140.000 T	_____	_____	_____	_____
0080	403.2104 HOT MIX ASPHALT 9.5 MM - THIN LIFT SURFACE TREATMENT	1,290.000 T	_____	_____	_____	_____
0090	403.211 HOT MIX ASPHALT (SHIMMING)	50.000 T	_____	_____	_____	_____
0100	403.213 HOT MIX ASPHALT 12.5 MM BASE	2,580.000 T	_____	_____	_____	_____
0110	409.15 BITUMINOUS TACK COAT - APPLIED	1,900.000 G	_____	_____	_____	_____
0120	411.10 UNTREATED AGGREGATE SURFACE COURSE (TRUCK MEASURE)	50.000 CY	_____	_____	_____	_____

5/13/2024

Maine Department of Transportation

Proposal Schedule of Items

Page 2 of 5

Proposal ID: 026065.10

Project(s): 026065.10

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	603.16 15 INCH CULVERT PIPE OPTION I STATE SUPPLIED	644.000 LF	_____	_____	_____	_____
0140	603.17 18 INCH CULVERT PIPE OPTION I STATE SUPPLIED	574.000 LF	_____	_____	_____	_____
0150	603.19 24 INCH CULVERT PIPE OPTION I STATE SUPPLIED	88.000 LF	_____	_____	_____	_____
0160	604.161 ALTERING CATCH BASIN	1.000 EA	_____	_____	_____	_____
0170	605.09 6 INCH UNDERDRAIN TYPE B	1,000.000 LF	_____	_____	_____	_____
0180	605.10 6 INCH UNDERDRAIN OUTLET	40.000 LF	_____	_____	_____	_____
0190	606.1301 31" W-BM GR, MID-WAY SPLICE-SGL FACED	150.000 LF	_____	_____	_____	_____
0200	606.1303 31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS	25.000 LF	_____	_____	_____	_____
0210	606.1305 31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL	1.000 EA	_____	_____	_____	_____
0220	606.3511 SNOW POLE	2.000 EA	_____	_____	_____	_____
0230	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	4.000 EA	_____	_____	_____	_____

5/13/2024

Maine Department of Transportation

Proposal Schedule of Items

Page 3 of 5

Proposal ID: 026065.10

Project(s): 026065.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0240	606.754 WIDEN SHOULDER FOR FLARED GUARDRAIL TERMINAL	1.000 EA	_____	 _____	_____	 _____
0250	608.45 CONSTRUCT SIDEWALK	330.000 SY	_____	 _____	_____	 _____
0260	609.38 RESET CURB TYPE 1	580.000 LF	_____	 _____	_____	 _____
0270	610.08 PLAIN RIPRAP	100.000 CY	_____	 _____	_____	 _____
0280	610.18 STONE DITCH PROTECTION	510.000 CY	_____	 _____	_____	 _____
0290	615.07 LOAM	440.000 CY	_____	 _____	_____	 _____
0300	615.10 DIRTY BORROW	520.000 CY	_____	 _____	_____	 _____
0310	618.13 SEEDING METHOD NUMBER 1	106.000 UN	_____	 _____	_____	 _____
0320	618.14 SEEDING METHOD NUMBER 2	106.000 UN	_____	 _____	_____	 _____
0330	619.12 MULCH	212.000 UN	_____	 _____	_____	 _____
0340	620.54 STABILIZATION/REINFORCEMENT GEOTEXTILE	500.000 SY	_____	 _____	_____	 _____
0350	620.58 EROSION CONTROL GEOTEXTILE	1,600.000 SY	_____	 _____	_____	 _____

5/13/2024

Maine Department of Transportation

Proposal Schedule of Items

Page 4 of 5

Proposal ID: 026065.10

Project(s): 026065.10

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0360	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	21,030.000 LF	_____	_____	_____	_____
0370	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	42,060.000 LF	_____	_____	_____	_____
0380	629.05 HAND LABOR, STRAIGHT TIME	10.000 HR	_____	_____	_____	_____
0390	631.10 AIR COMPRESSOR (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0400	631.11 AIR TOOL (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0410	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	100.000 HR	_____	_____	_____	_____
0420	631.13 BULLDOZER (INCLUDING OPERATOR)	40.000 HR	_____	_____	_____	_____
0430	631.14 GRADER (INCLUDING OPERATOR)	40.000 HR	_____	_____	_____	_____
0440	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	240.000 HR	_____	_____	_____	_____
0450	631.22 FRONT END LOADER (INCLUDING OPERATOR)	20.000 HR	_____	_____	_____	_____
0460	639.19 FIELD OFFICE TYPE B	1.000 EA	_____	_____	_____	_____

5/13/2024

Maine Department of Transportation

Proposal Schedule of Items

Page 5 of 5

Proposal ID: 026065.10

Project(s): 026065.10

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0470	652.33 DRUM	10.000 EA	_____	_____	_____	_____
0480	652.34 CONE	100.000 EA	_____	_____	_____	_____
0490	652.35 CONSTRUCTION SIGNS	660.000 SF	_____	_____	_____	_____
0500	652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES	96.000 CD	_____	_____	_____	_____
0510	652.38 FLAGGER	1,510.000 HR	_____	_____	_____	_____
0520	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM	LUMP SUM		_____	_____
0530	659.10 MOBILIZATION	LUMP SUM	LUMP SUM		_____	_____
Section: 1			Total:		_____	_____
			Total Bid:		_____	_____

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS)

1. Only one paving operation is allowed at one time, excluding hand placed paving, unless otherwise approved by Resident.
2. The Contractor shall plan operations so that the Resident will have sufficient advance notification to provide the necessary inspection and testing. Sufficient notification is considered 48 hours.
3. The Contractor shall provide the Resident with a 48-hour written notice before beginning night work. After receiving this notice, no work is allowed for 48 hours. Once work has been completed, the Contractor shall provide the same notice to return to day work.
4. The Contractor shall not schedule both day work and night work within the same 24-hour period without prior approval by the Resident and 48-hour notice.