



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Janet T. Mills  
GOVERNOR

Bruce A. Van Note  
COMMISSIONER

May 2, 2024

Subject: Bridge Paint

State WIN: 026077.00

Location: Houlton, Island Falls, Ludlow &  
Smyrna

**Amendment No. 1**

Dear Sir/Ms.:

Make the following changes to the bid documents

**Remove** page sixty nine titled SPECIAL PROVISION SECTION 107 TIME dated 2/2/2024 and  
**Replace** with the attached SPECIAL PROVISION SECTION 107 TIME dated 5/2/2024

The following questions have been received:

**Question:** Can additional time for completion be add to the contract? Maybe August of 2025.

**Response:** Yes we will change the completion date to August 15, 2025. See new 107 spec.

Consider these changes and information prior to submitting your bid on **May 15, 2024**.

Sincerely,

*Kevin Hanlon* for

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer

Region 5 Beam Ends and Bearings  
WIN 26077.00  
5/2/2024  
13 Bridges

SPECIAL PROVISION  
SECTION 107  
TIME

**The specified contract completion date is August 15, 2025.**