



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

March 13, 2023
Subject: Pavement Milling, & HMA
Overlay
State WIN: 026456.00
Location: **Orono, Veazie, Bangor, &
Old Town**
Amendment No. 1

Dear Sir/Ms.:

Make the following changes to the bid documents:

In the bid book:

Remove page Sixty Seven titled SPECIAL PROVISION 107 PROSECUTION AND PROGRESS (Contract Time-Working Days) dated January 30, 2023, and **Replace** with the attached SPECIAL PROVISION 107 PROSECUTION AND PROGRESS (Contract Time-Working Days) dated March 13, 2023

The Following questions have been received:

Question: Special Provision Section 107 calls for a start date of no later than May 15th. Would the department consider pushing back the required start date on the contract considering other work in the region with May start dates?

Response: Please replace Special Provision 107 – Prosecution and Progress (Contract Time – Working Days) dated 1/30/23 with the attached Special Provision 107 dated 3/13/2023

Consider these changes and information prior to submitting your bid on **March 15, 2023**.

Sincerely,



George M. A. Macdougall P.E.
Contracts & Specifications Engineer

SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS
(Contract Time – Working Days)

This Contract shall be completed within **40** working days. The Contractor may begin work anytime in accordance with Standard Specification 104.4.2 and upon approval of all required submittals. Time charge will commence on the start date or no later than **July 5th, 2023**, whichever occurs first.

At least 21 calendar days prior to the desired Begin Construction Date **and no later than June 1st**, the Contractor shall submit an **electronic copy of their signed request to begin work and the Begin Construction Date**. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to **Shawn.Smith@Maine.gov**, and **Scott.Bickford@Maine.gov**. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted schedule of work within 2 calendar days of the schedule of work submittal. **A penalty in the amount of \$500/day will be assessed for each calendar day or partial calendar day beyond June 1st that the schedule of work is not received.** Upon receipt of the schedule of work, a pre-construction meeting will be scheduled.

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date once after the initial submittal. The Department will allow adjustments in the Begin Construction Date of up to **seven calendar days** if the request is made at least **21 calendar days** prior to the updated Begin Construction Date. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to **Shawn.Smith@Maine.gov** and **Scott.Bickford@Maine.gov**. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the updated schedule of work within 2 calendar days of the request to adjust the Begin Construction Date.