



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Dale F. Doughty
COMMISSIONER

March 20, 2026
Subject: Highway Rehabilitation &
Drainage Improvements
WIN: 026958.00
Location: **China & Vassalboro**
Amendment No. 3

Dear Sir/Ms.:

Make the following changes to the bid documents:

Remove pages fifty three through fifty four titled SPECIAL PROVISION SECTION 105 GENERAL SCOPE OF WORK (Reserve Limits) dated December 31, 2025 and **Replace** with the attached SPECIAL PROVISION SECTION 105 GENERAL SCOPE OF WORK (Reserve Limits) dated March 20,2026

Consider these changes and information prior to submitting your bid on **March 25, 2026.**

Sincerely,

A handwritten signature in blue ink that reads 'George Macdougall'.

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

**SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(Reserve Limits)**

It is hereby brought to the Contractor's attention that use of the following area will not become available to the Contractor until on or before May 4, 2026:

- Station 31+50 Rt to 37+15 Rt +- (to the property line). The Contractor cannot work on Parcel 1 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 47+85 Rt to 48+17 Rt +- (to the property line). The Contractor cannot work on Parcel 2 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 47+43 Rt to 52+90 Rt +- (to the property line). The Contractor cannot work on Parcel 3 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 72+75 Rt to 75+95 Rt +- (to the property line). The Contractor cannot work on Parcel 4 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 114+20 Lt to 114+47 Lt +- (to the property line). The Contractor cannot work on Parcel 5 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 114+45 Rt to 114+65 Rt +- (to the property line). The Contractor cannot work on Parcel 6 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 121+20 Lt to 121+50 Lt +- (to the property line). The Contractor cannot work on Parcel 8 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 121+40 Rt to 121+70 Rt +- (to the property line). The Contractor cannot work on Parcel 9 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.

- Station 132+21 Rt to 135+29 Rt +- (to the property line). The Contractor cannot work on Parcel 10 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 135+25 Lt to 138+30 Lt +- (to the property line). The Contractor cannot work on Parcel 8 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.
- Station 135+29 Rt to 138+80 Rt +- (to the property line) . The Contractor cannot work on Parcel 12 as shown on the Right of Way Plan for WIN 026958.00 until May 4, 2026 or unless released prior to that date by the Department.