



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Janet T. Mills  
GOVERNOR

Bruce A. Van Note  
COMMISSIONER

May 21, 2024

Subject: Variable Depth PMRAP Shim  $\frac{3}{4}$ "  
Overlay

State WIN: 026966.00, 026968.00,  
026972.00 & 026974.00

Location: Waterford, Lovell, Fryeburg &  
Albany Township

**Amendment No. 1**

Dear Sir/Ms.:

The following questions have been received:

**Question:** Could the department please give information on the side road impacts on this project? An example is how far back into side roads are the contractors expected to pave.

**Response:** The length of sideroad paving vary depending on the thickness of PMRAP placed at the edge line. Actual limits will be determined in the field after PMRAP placement."

**Question:** Would the department be open to changing the start date later than June 24?

**Response:** The State Pugmill will be set up and ready to produce pugmill material to be placed July 15<sup>th</sup>. The Contractor may begin after June 24<sup>th</sup> but must have all prep work done and ready to place pugmill material on July 15<sup>th</sup>.

Consider these changes and information prior to submitting your bid on **May 22, 2024**.

Sincerely,

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer