



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

June 16, 2025
Subject: 1 ¼" & ¾" Overlay
WIN: 027516.00 & 028872.00
Location: **Skowhegan-Canaan**
Amendment No. 2

Dear Sir/Ms.:

The following questions have been received:

Question: Considering the bid date, time for award, processing submittals, getting contract and subcontracts setup, would the department consider pushing the start by date to September 2nd, 2025?

Response: The Department is not considering adjusting the start by date at this time.

Question: Can the contractor utilize millings from the contract for 411.10 and shoulder aggregate?

Response: The Department will be keeping the millings from this project .

Question: Looking at the scope of work on the contract with the number of shifts for paving, milling, shoulder work and the APE work alone it looks like the working days are tight. Would the department consider adding an additional 15 WD's to the contract?

Response: After review of the work the Department is staying with 72 working days .

Consider these changes and information prior to submitting your bid on **June 18, 2025**.

Sincerely,

A handwritten signature in blue ink that reads "George Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer