



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

April 8, 2025
Subject: Hot Mix Asphalt
WIN: 027850.00
Location: **Gorham**
Amendment No. 1

Dear Sir/Ms.:

The following questions have been received:

Question: Depending upon the amount of winter sand required to be removed from the roadsides along with the work called out in the construction notes, 17 working days is not enough time to complete the project. Please at 10 working days to the contract.

Response: At this time, no additional working days will be added to the contract

Question: Is any of this work required to be done at night?

Response: Neither Special Provision 105 nor Special Provision 107 specify that night work is required.

Question: Please remove the requirement for the 2,500 LF lane closure requirement between stations 8+50 and 25+00 and allow longer lane closures for paving operations.

Response: Due to the proximity to Route 25 and the University of Southern Maine, stations 8+50 to 25+00 are limited to a maximum 2,500 foot lane closure during the day. The contractor may elect to do the work at night if a longer closure in this 1,700 foot section is necessary.

Question: Please extend the bid date by 1 week?

Response: At this time, the bid opening date will remain April 16, 2025

Consider these changes and information prior to submitting your bid on **April 16, 2025.**

Sincerely,

A handwritten signature in blue ink, appearing to read "George Macdougall". The signature is fluid and cursive, with the first name "George" and last name "Macdougall" clearly distinguishable.

George M. A. Macdougall P.E.
Contracts & Specifications Engineer