
 

 

September 28, 2026  
Subject: Smith Brook Bridge 
Replacement  
WIN: 028262.00  
Location: Bancroft  
Amendment No. 1 
 

Dear Sir/Ms.:  
  Make the following Changes to the bid book: 

Insert SPECIAL PROVISIONS SECTION 202 REMOVING STRUCTURES AND 
OBSTRUCTIONS (Removing Pavement Surface) dated September 15, 2026. 
 
Remove pages ninety-nine through one hundred titled SUPPLEMENTAL SPECIFICATIONS 
dated August 27, 2026, and Replace with the attached SUPPLEMENTAL SPECIFICATIONS 
dated September 9, 2026. 
 
Remove pages one hundred and one through one hundred and twelve titled Standard Title 
VI/Non-Discrimination Assurances dated 2-13-26 and Replace with the attached Standard Title 
VI/Non-Discrimination Assurances dated 9-17-26. 
 
The following questions have been received:  
 

Question:  We are reviewing WIN 028262.00 – Smith Brook Bridge in Bancroft Township and 
are interested in quoting the H-pile scope. Could you please confirm whether there is a DBE 
participation goal or Project Attainment Target associated with this project, and if so, what 
percentage?  
 
Response: There is no DBE participation goal or Project Attainment Target on this project. 
 
Consider these changes and information prior to submitting your bid on October 7, 2026.  

 
Sincerely,  
 
 
 
 
George M. A. Macdougall P.E.  
Contracts & Specifications Engineer 
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SPECIAL PROVISIONS 
SECTION 202 

REMOVING STRUCTURES AND OBSTRUCTIONS 
(Removing Pavement Surface) 

 
The March 2026 Revision of the Standard Specifications, Section 202-Removing Structures and 
Obstructions, subsection 202.051-Removing Pavement Surface, has been removed and replaced 
in its entirety by the following: 

 
 
202.051 - Removing Pavement Surface   The equipment for removing the bituminous surface shall 
be a power operated milling machine or grinder capable of removing bituminous concrete 
pavement to the required depth, transverse cross slope, and profile grade using an automated grade 
and slope control system. The controls shall automatically increase or decrease the pavement 
removal depth as required, and readily maintain desired cross slope, to compensate for surface 
irregularities in the existing pavement course. The equipment shall be capable of accurately 
establishing profile grades by referencing from a fixed reference such as a 30 foot minimum 
contact ski (floating beam), 24 foot non-contact ski (floating beam) with 3 or more sensors; or 3 
non-contact sensors directly affixed at the fore, mid, and aft points of the milling machine. Systems 
designed to incorporate a contact sensor located at the mid-point of the milling machine in lieu of 
the non-contact sensor will be permitted.  Grade control sensors shall all be located on the same 
side. A single sensor, contact or otherwise, shall not be permitted unless otherwise approved by 
the Department.  
 
The rotary drum shall be a minimum of 7 feet in width and utilize carbide tip tools at a minimum 
triple wrap configuration. The difference in height from the top of any ridge to the bottom of the 
groove adjacent to that ridge shall not exceed ¼ inch. The forward speed of the milling machine 
shall be adjusted to produce a milled surface meeting the groove spacing, groove depth, and surface 
tolerance requirements of this specification. The tools on the revolving cutting drum must be 
continually maintained and shall be replaced as warranted to provide a uniform pavement texture. 
The Department may evaluate the texture of the milled surface for information purposes by 
performing the Sand Patch test according to ASTM E 965. 
 
The Contractor shall locate and remove all objects in the pavement through the work area that 
would be detrimental to the milling or grinding machine.  Any structures or obstructions left within 
the travel lane or shoulders shall have tapers installed according to Standard Detail 202(01). The 
finished milled surface will be inspected before being accepted, and any deviations in the profile 
exceeding ½ inch under a 16 foot string line or straightedge placed parallel to the centerline will 
be corrected. Any deviations in the cross-slope that exceed 3/8 inch under a 10 foot string line or 
straightedge placed transversely to centerline will be corrected. All corrections will be made with 
approved methods and materials. Any areas that require corrective measures will be subject to the 
same acceptance tolerances. Excess material that becomes bonded to the milled surface will be 
removed to the Resident’s satisfaction before the area is accepted.  
 
On roadways with adjoining lanes carrying traffic, the Contractor shall remove the pavement 
surface in each lane per the conditions in Table 1, unless otherwise noted by the Department in 
Special Provision, Section 105 – Limitations of Operations.  
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TABLE 1: MILLING CONDITIONS FOR ADJOINING LANES 
Depth 

(At 
Centerline) 

Milling Conditions 

Vertical Longitudinal Joint 

2” and less 
The Contractor may remove the pavement on a single travel lane width for each 

production day and will be required to mill the adjacent section of travel lane 
before the end of the following calendar day. 

Greater than 
2” 

The Contractor shall remove the pavement over the full width of the traveled way 
section being paved that day. 

12:1 Tapered Centerline Joint 

1 ½” to 2” 

The Contractor may remove the pavement on a single travel lane width for each 
production day and will be required to mill the adjacent section of travel lane 

before weekend or holiday suspension. A maximum unmatched centerline joint 
length of 0.5 miles will be permitted over the weekend. 

Greater than 
2” 

The Contractor shall remove the pavement on a single travel lane width for each 
production day and will be required to mill the adjacent section of travel lane 

before the end of the following calendar day.  
 

The Contractor will be required to remove the pavement over the full width of the mainline traveled 
way, regardless of highway type, cut depth, or longitudinal joint type prior to Memorial Day, July 
4th, Labor Day, suspensions exceeding three days, or other dates as specified by Special Provision, 
Section 105 – Limitations of Operations. 
 
The Contractor will also be responsible for installing additional warning signage that clearly 
defines the centerline elevation differential hazard. Unless otherwise addressed in the contract, the 
Contractor shall install additional centerline delineation such as a double RPM application, or 
temporary painted line. The Traffic Control Plan shall be amended to include this option and the 
additional requirements. All signs and traffic control devices will conform to Section 719.01, and 
Section 652, and will be installed prior to the work, at a maximum spacing of 0.50 mile for the 
entire length of effected roadway section. If this option is utilized, all additional signing, labor, 
traffic control devices, or incidentals will not be paid for directly, will be considered incidental to 
the appropriate 652 items. 
 
On roadways with immediately adjacent shoulders, the Contractor shall remove the pavement 
surface in each lane per the conditions in Table 2, unless otherwise noted by the Department in 
Special Provision, Section 105 – Limitations of Operations. 
 

TABLE 2: MILLING CONDITIONS FOR THE EDGE OF TRAVELED WAY 
Depth (At Edge of 

Traveled Way) 
Conditions 

2” and less 
The Contractor may leave a vertical edge joint exposed for up to 21 days 
after milling is performed. The Contractor shall treat vertical edge joints 

exposed beyond 21 days per the criteria below. 

Greater than 2” 
The Contractor shall treat vertical edge joints exposed per the criteria 

below. 
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When required by Table 2, the Contractor shall treat vertical edge joints through one of the 
options below: 
 

1. The vertical edge shall be tapered to a zero edge by means of milling a 12:1 transition from 
the edge of traveled way onto the shoulder before opening the lane to traffic. Tapers shall 
be removed to form a vertical edge prior to the placement of the new pavement course. No 
additional payment will be made for tapers, or taper removal. 

2. An additional 2 feet of pavement shall be removed from the shoulder to eliminate the 
vertical edge at the edge of travelway before opening the lane to traffic. Unless otherwise 
authorized by the Department, no additional payment will be made for the additional 
milling. 

3. A pavement layer shall be placed to reduce the vertical edge to 1 inch or less before opening 
the lane to traffic. 

 
As a minimum, the use of temporary painted line, or RPMs placed along the edge of traveled way 
at 200 foot intervals is required for all elevation differentials. When pavement milling is extended 
into the shoulder (including milled tapers), appropriate channelization devices shall be placed 2 
feet outside the edge of the vertical face at intervals not exceeding 600 feet, and RPMs shall be 
placed on the remaining pavement surface along the vertical edge at 200 foot intervals. Uneven 
pavement signs shall be placed at a maximum spacing of ½ mile when any pavement milling 
operations leaves an exposed uneven pavement surface. 
 
Weepers shall be ground across the full width sections adjacent shoulders or remaining pavement 
surface matching the milled travel way or shoulder milled depth to minimize water ponding in any 
lanes carrying traffic. Weepers shall typically be 18 - 24” inches in width, installed along each 
lane, at a frequency of approximately one per half mile at locations as directed by the Resident or 
in areas that will provide drainage for the milled areas. Installation of weepers will not be paid for 
directly but will be considered incidental to the contracts pavement removal item. The replacement 
of mix in the weeper locations shall be performed concurrently within the pavement placement 
operation closure using the appropriate HMA item produced for the Contract or a MaineDOT 
approved 9.5mm HMA. There will be no separate payment for repaving the weeper locations as 
they are considered incidental to the square yard price of the contracts pavement removal item.       

 

The milled surface shall be cleaned of all material resulting from the pavement removal operation.  
Loaders, skid steers, motorized side cast brooms, sweeper pick up brooms, vacuum pick up 
machines and hand labor may be used in any number or sequence as determined by the Contractor 
in order to clean the milled surfaces to the satisfaction of the Department before acceptance and 
opening the area up to traffic. The use of compressed air may be required to loosen any bonded 
materials from the surface to aid in cleaning. 

 
Any areas of concern, such as de-lamination or pot-holing shall be identified on a continuous basis 
as milling progresses. Proper corrective action will be determined by the Resident and paid for 
under the appropriate contract items, and if required, completed prior to opening lane to traffic. 
Any issues that arise up to 7 calendar days after being milled will be the responsibility of the 
MaineDOT unless otherwise noted in Special Provision Section 105 – Limitations Of Operations.  
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Contractor Quality Control 
 
Quality Control  The Contractor shall develop and submit a Quality Control Plan (QCP) that 
addresses the methods to be used, equipment to be used, work accomplished (quantity 
measurements and tracking) as well as methods of cleaning and protection of the work as it is 
completed.  The Contractor shall control the work and operate in accordance with the approved 
QCP in order to complete work meeting the contract requirements. The Contractor shall not 
begin pavement removal operations until the Department approves the QCP in writing.  
 
Quality Control  The QCP shall meet the requirements of Section 106.6 – Acceptance and this 
Section. The QCP shall address any items that affect the quality of the operation, and shall 
include the following personnel meeting these minimum requirements: 
 

a. QCP Administrator – The QCP Administrator must be a full-time employee of or a 
consultant engaged by the prime contractor or pavement removal subcontractor.  The 
QCP Administrator shall have full authority to institute any and all actions necessary for 
the successful implementation of the QCP.  The QCP Administrator (or their designee in 
the QCP Administrator’s absence) may not be required to be onsite during all work 
activities but shall be available to communicate with the Department as needed.   

 
b. Onsite Representative  - The Onsite Representative (OR) shall be onsite and work 

directly with the crew as needed. The OR shall perform quality control inspections or 
measurements at the job site to assure that layout, pavement removal depth, width, profile 
and final surface tolerance meet the requirements of the contract.  
 

The QCP shall detail the coordination of the activities of the Plan Administrator, and the OR.  
The Superintendent shall be named in the QCP if different than the OR, and the responsibilities 
for successful implementation of the QCP within the companies’ activities shall be outlined. 
 
The QCP shall address any items that may impact the quality of pavement removal activities and 
final milled pavement surface including, but not limited to, the following: 
 
 

a. General Requirements: 
 

 Name of QCP Administrator  
 Description of corrective action processes 
 Remediation of defective work 

 
b. Quality Control Plan requirements  

 

 Name of Onsite Representative(s) 
 Equipment make and model (including product sheet) 
 Width of cutting drum  
 Automation make, model and series (including product sheet) 
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 Describe automation set up, including methods to ensure pavement removal 
operations meet the requirements of the contract using control points, reference 
points, and cut points as well as any slope or cut depth transitions. 

 Describe project layout, including centerline and any edge cut control, any off-set 
control layout to maintain or recreate centerline or edge cut control, cross slope 
transitions, or variable depth transitions required to perform the work    

 Procedures to remove pavement surface to the required depth, width and profile  
 Procedures to monitor pavement removal activities to ensure the final milled 

surfaces meet surface tolerance and texture requirements   
 General cleaning operation activities including equipment to be used to sweep, 

vacuum and prepare surfaces for traffic use   
 Procedures to ensure that traffic can transition from the milled to non-milled 

surfaces safely.   
 Procedures to protect the milled surfaces from deterioration from construction 

activities, traffic or weather impacts  

 
A summary of the day’s results including a quantity report, equipment used, and environmental 
conditions will be recorded and signed by the OR and presented to the Department’s 
representative by 1 PM the following working day. 
 
Failure to adhere to the QCP, replace or repair defective or non-conforming equipment, or adjust 
material or installation procedures in an effort to produce work that meets the contract 
requirements will result in a notification of a quality control violation resulting in monetary 
penalties. 

 
A letter describing the violation shall be provided to the Contractor which will result in a 
mandatory work suspension and a reduction in payment as shown in Table 106.4A below.  The 
Contractor shall submit a letter to the Department that details the corrective action made to 
address the violation(s) in its Quality Control Plan.  Work may resume when the Department is 
satisfied the corrective action will result in adherence to the Quality Control Plan.  

 
Table 106.4 A - Quality Control Pay Reduction 

Quality Control Plan Value* Pay Reduction 

From More Than To and Including 1st 2nd 3rd & Subsequent 
$0 $500,000 $1,000  $2,000  $4,000  

$500,000 $1,000,000 $2,000  $4,000  $8,000  
$1,000,000 $3,000,000 $5,000  $10,000  $20,000  
$3,000,000 and more $10,000  $20,000  $40,000  

* The Quality Control Plan Value is the total Bid value of all items covered by a Quality Control Plan, as detailed in 
the applicable specification or Special Provision. 
 
Pay reductions for failure to comply with the approved QCP are cumulative, and the Department 
will deduct any pay reductions from amounts otherwise due the Contractor.  These pay 
reductions are intended to encourage the Contractor to comply with its approved QCP, and are 
not necessarily related to the quality of the work provided.  
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Basis of Payment 
 
The square yard or hourly rental contract price will be full compensation for development and 
submittal of the QCP, mobilizing to the site, de-mobilizing from the site, labor, supervision, 
cleaning of the milled surface, management of the items covered by the QCP, and all other 
incidentals required to complete the work. Hauling and stockpiling of the material will not be paid 
for directly, but will be considered incidental to the milling items. 
 
Square Yard: Payment will be made at the contract unit price for the number of square yards 
removed. 
 
Hourly: Payment will be made at the contract unit price for the number of hours of operation 
removing pavement surface as directed by the Resident. The equipment used for pavement 
removal shall be operated at the minimum speed of 50 fpm, unless the Resident directs otherwise 
for milled surface quality reasons, or traffic control limitations impact pavement removal 
operations, or site conditions make operations at the prescribed rate unreasonable. Trimming to 
create a vertical face along curb line, guardrail, or around structures will be considered incidental 
to the pay items. Additional trimming beyond the incidental work described will be paid under the 
appropriate rental items as listed in the Contract. 
 
 
Pay Item         Pay Unit 
 
202.202 Removing Pavement Surface     S.Y. 
202.20201 Removing Pavement Surface (Hourly)    Hour 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications – March 2026) 

 
Throughout the entire Document; Replace “AASHTO NTPEP” with “AASHTO Product 
Evaluation and Audit Solutions” 

 
DIVISION 100 

GENERAL CONDITIONS 

100.1  In the first sentence, replace “2025” with “2026”   

so that it says” …. This 2026 edition…” 

101.2  Under the definition of Standard Specifications remove the phrase “Revision of 
2020”. 

104.5.4 In front of “Prompt Payment of Subcontractors” place the subsection number 
“104.5.5”. 

 At the end of the paragraph starting with “Payment Tracking Federal Projects” 
add the sentence “ Contractors and Subcontractors shall acknowledge 
Payments within 30 Days.” 

 

APPENDIX A TO DIVISION 100 

A-18  Starting on page A-18, Replace Section 1273 in the appendix with the current 
version dated June 25, 2026. 

SECTION 201 

STRUCTURAL EXCAVATION 

201.24  Under ‘Pay Item’ add  

201.24  Removing Stump      Each 
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SECTION 524 

TEMPORARY STRUCTURAL SUPPORTS 

524.06 Basis of Payment, in the item chart change the description of Item Number 
524.301 from “Temporary Structural Support, Approaches”    To “Temporary 
Structural Support, _______” 

SECTION 639 

ENGINEERING FACILITIES 

639.01 Subsection 639.091 of the standard specification is deleted and replaced with the 
following: 

“639.092 Communication Services The Contractor shall provide a secure, high-speed internet 
connection for the exclusive use of State personnel within the field office. The 
connection must remain active and functional for the entire duration of the project. 
 
 

A. Performance Requirements: 
 
• Bandwidth: The connection must deliver a minimum continuous download 

speed of 25 Mbps and a minimum upload speed of 5 Mbps per field office. 
For construction contracts over $10 million, the minimum download speed 
shall scale to 50 Mbps. 

• Latency: The network latency must not exceed 80 milliseconds round-trip to 
ensure stable connection to State VPN environments. 

• Data Allowance: The service plan must include unlimited data, or a business-
tier data allowance of no less than 200 GB per month per user. Data throttling 
below the minimum required bandwidth speeds is prohibited. 

 
 

B. Acceptable Technologies: 
 
The Contractor may utilize any commercially available broadband technology 
that meets the performance requirements of Section A, including but not limited 
to: 
 
• Cable or Fiber-optic broadband 
• Fixed Wireless Access (FWA) or 4G LTE/5G Cellular Routers 
• Low Earth Orbit (LEO) Satellite Systems (e.g., Starlink Business) 

 
Traditional Geostationary (GEO) satellite internet systems (characterized by 
latencies exceeding 200 milliseconds) are explicitly prohibited unless a specific 
geographic exception is approved in writing by the Resident Engineer. 
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C. Hardware and Security: 

 
• The Contractor shall supply a commercial-grade Wi-Fi router capable of 

supporting Wi-Fi 6 (802.11ax) standards. 
• The field office network must be protected by a secure, unique WPA3 (or 

WPA2-Enterprise) password provided only to State personnel. A separate 
"guest" network must be configured if the Contractor's personnel share the 
physical connection. 
 
The Contractor shall be responsible for the installation charges and all 
reinstallation charges following suspended periods. Monthly service and 
maintenance charges shall be billed by the Communication Service Provider 
(CSP) directly to the Contractor. 

 
 

D. Waiver of Performance Requirements: 
 
In locations where commercially available communication services are unable to 
meet one or more of the performance requirements specified in Section A, the 
Contractor may submit a written request to the Department for a waiver of the 
affected requirement(s). The request shall identify the requirement(s) that cannot 
be met, document the communication technologies reasonably available at the 
project location, and demonstrate that the proposed service represents the highest 
level of performance commercially available. 
 

 

 

SECTION 643 

TRAFFIC SIGNALS 

643.19  Under ‘Pay Item’ replace 

643.83  Non-Invasive Detection – Stop Bar     Each 

643.84  Non-Invasive Detection – Advance     Each 

With the following: 

643.83  Video Detection System      Lump Sum 

643.84  Interconnect Wire Between     Lump Sum 
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SECTION 652 

MAINTENANCE OF TRAFFIC 

652.2            Materials.  Revise the second paragraph beginning with “ All signs shall be…” by 
adding the word “cones” to the second sentence so it reads in part 

“All barricades, cones, drums, and vertical panel markers shall be …” 

652.8.2 Revise the last paragraph beginning with “ There will be no payment…” by 
adding the following to the end: 

 “There will be no payment for Maintenance of Traffic Control Devices 
during approved Contractor Requested Suspensions; The Contractor shall 
be responsible for maintaining all traffic control devices left in place during 
the suspension.” 

 

   


























