



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Janet T. Mills  
GOVERNOR

Dale F. Doughty  
COMMISSIONER

March 30, 2026  
Subject: Max L. Wilder Memorial  
Bridge Painting  
Federal WIN: 028384.00  
Location: **Woolwich & Arrowsic  
Amendment No. 1**

Dear Sir/Ms.:

The following questions have been received:

**Question:** Is it possible to extend the completion date to a late 2027 date on call 7 coming out on April 8, 2026.

**Response:** No The Maine DOT is committed to completing this project this season.

**Question:** Due to the late letting date and by time all the submittals are approved we are well into the painting season making it difficult to complete this project by November 2026. Is it possible to move the completion date to late November 2027?

**Response:**No The Maine DOT is committed to completing this project this season.

Consider these changes and information prior to submitting your bid on **April 8, 2026**.

Sincerely,

A handwritten signature in blue ink that reads 'George Macdougall'.

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer