



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

April 30, 2024
Subject: Light Capital Paving Preservation
State WIN: 028706.00
Location: **Brownville & Milo**
Amendment No. 2

Dear Sir/Ms.:

In the Bid Book:

Remove page Eighty-six titled SPECIAL PROVISION SECTION 107 PROSECUTION AND PROGRESS (Contract Time - Working Days Light Capital Paving) Dated March 14, 2024 and **Replace** page Eighty-six titled SPECIAL PROVISION SECTION 107 PROSECUTION AND PROGRESS (Contract Time - Working Days Light Capital Paving) Dated April 30, 2024

The following questions have been received:

Question: Would the Department entertain opening up the start date and completion date to meet the LCP Seasonal Deadlines?

Response: Please see new Special Provision 107

Consider these changes and information prior to submitting your bid on **May 1, 2024**.

Sincerely,

A handwritten signature in blue ink, reading "George Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS
(Contract Time – Working Days Light Capital Paving)

This Contract shall be completed within **25** working days. The Contractor may begin work anytime on or after **June 3, 2024**, in accordance with Standard Specification 104.4.2 and upon approval of all required submittals. Time charge will commence on the start date or no later than **August 12, 2024**, whichever occurs first. Work added to or deleted from the Contract will increase or decrease Working Days at a rate of 1 day per 750 tons. A revised schedule of work shall be submitted and approved for these changes.

At least 21 calendar days prior to the desired Begin Construction Date **and no later than June 15th**, the Contractor shall submit an **electronic copy of their signed request to begin work and the Begin Construction Date**. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to Timothy.Pelotte@Maine.gov, Emory.Lovely@Maine.gov and Jared.Stanley@Maine.gov. The approved Schedule of Work will detail the anticipated working days and show a completion within the allowable working times. Working days do not need to be continuous. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted schedule of work within 2 calendar days of the schedule of work submittal. **A penalty in the amount of \$500/day will be assessed for each calendar day or partial calendar day beyond June 15th that the schedule of work is not received.** Upon receipt of the schedule of work, a pre-construction meeting will be scheduled.

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date once after the initial submittal. The Department will allow adjustments in the Begin Construction Date of up to seven calendar days if the request is made at least 21 calendar days prior to the updated Begin Construction Date. This signed request shall be sent read receipt through **email** with their **Schedule of Work**, in accordance with Standard Specification 107.4.2, to Timothy.Pelotte@Maine.gov, Emory.Lovely@Maine.gov and Jared.Stanley@Maine.gov. The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility contacts the updated schedule of work within 2 calendar days of the request to adjust the Begin Construction Date.

The length of the lane closure will be restricted to 2,000' from Elm Street to Pleasant Street.

No work is allowed on July 5th.