

# STATE OF MAINE DEPARTMENT OF TRANSPORTATION 16 STATE HOUSE STATION AUGUSTA, MAINE 04333-0016

Bruce A. Van Note

March 3, 2025

Subject: Bridge Joint Replacement

WIN: 029627.00A

Location: Auburn, Lewiston

Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

**REMOVE** pages 14-21 "CONTRACT AGREEMENT OFFER & AWARD", two copies, and **REPLACE** with the attached revised "CONTRACT AGREEMENT OFFER & AWARD", two copies, 4 pages each, dated March 3, 2025.

**REMOVE** page 53, "SPECIAL PROVISION, SECTION 107, TIME", and REPLACE with the attached revised "SPECIAL PROVISION, SECTION 107, TIME", 1 page, dated March 3, 2025.

The following questions have been received:

**Question**: Due to the extended lead times required for Joint Fabrication and delivery, would the Department consider extending the completion date for the project until December 1st 2025, and include Special Seasonal Paving Specifications that have been used on recent projects allowing paving to be done after the typical Standard Specifications paving dates so long as temperatures can be achieved?

**Response**: The project completion date has been extended to October 17<sup>th</sup>, 2025, but can be extended no further due to wintertime operations. Due to the limited amount of anticipated pavement removal and replacement as well as the new project completion date a Special Seasonal Paving Specification will not be allowed for this project. Please refer to Special provision Section 521 "Any excavation into existing HMA or gravel borrow required for new concrete placements shall be treated as part of the removal limits, replaced in kind, considered incidental to pay Item 521.23, and completed in accordance with the Standard Specifications".

**Question**: Required phasing for the joint replacement requires a significant amount of field welding. We have experienced requirements recently on MDOT projects requiring an independent certified weld inspector be present during all superstructure field welding and nondestructive testing requirements for all superstructure welding, which has been very time consuming and expensive and never been required in the past.

Will a CWI be required onsite during all welding and will NDT for QC inspection of the welding be required and will an NDT technician for magnetic particle testing of the welds be required?

**Response**: No, a CWI will not be required onsite during welding, NDT for QC inspection of the welding will not be required, and an NDT technician for magnetic particle testing of the welds will not be required.

Consider these changes and information prior to submitting your bid on March 12, 2025.

Sincerely,

George M. A. Macdougall P.E. Contracts & Specifications Engineer

Kege Wachagell

#### **CONTRACT AGREEMENT, OFFER & AWARD**

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
(Contractor)
a corporation or other legal entity organized under the laws of the State of, with
its principal place of business located at
<u> </u>

The Department and the Contractor, in consideration of the mutual promises set forth in this Agreement (the "Contract"), hereby agree as follows:

#### A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract including Extra Work in conformity with the Contract, WIN 029627.00 for Bridge Joint Replacement in the Towns of Auburn and Lewiston, County of Androscoggin, Maine. The Work includes construction, maintenance during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, tools supplies, permanent materials and temporary materials required to perform the Work including construction quality control including inspection, testing and documentation, all required documentation at the conclusion of the project, warranting its work and performing all other work indicated in the Contract.


The Department shall have the right to alter the nature and extent of the Work as provided in the Contract; payment to be made as provided in the same.

#### B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before <u>October 17, 2025</u>. Further, the Department may deduct from moneys otherwise due the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 107.8 of the *State of Maine Department of Transportation Standard Specifications, March 2020 Edition* and related Special Provisions.

#### March 3, 2025

#### C. Price.



#### D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only, consists of the Contract documents as defined in the Plans, *Standard Specifications, March 2020 Edition, Standard Details March 2020 Edition* as updated through advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; and Contract Bonds. It is agreed and understood that this Contract will be governed by the documents listed above.

#### E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor's knowledge and belief:

- 1. All of the statements, representations, covenants, and/or certifications required or set forth in the Bid and the Bid Documents, including those in the Contract are still complete and accurate as of the date of this Agreement.
- 2. The Contractor knows of no legal, contractual, or financial impediment to entering into this Contract.
- 3. The person signing below is legally authorized by the Contractor to sign this Contract on behalf of the Contractor and to legally bind the Contractor to the terms of the Contract.

#### F. Offer.

The undersigned, having carefully examined the site of work, the Plans, *Standard Specifications March 2020 Edition, Standard Details March 2020 Edition* as updated through advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; and Contract Bonds contained herein for construction of:

## WIN 029627.00 for Bridge Joint Replacement in the Towns of Auburn and Lewiston, County of Androscoggin,

State of Maine, on which bids will be received until the time specified in the "Notice to Contractors" do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, equipment and labor to construct the whole of the Work in strict accordance with the terms and conditions of this Contract at the unit prices in the attached "Schedule of Items."

The Offeror agrees to perform the work required at the price specified above and in accordance with the bids provided in the attached "Schedule of Items" in strict accordance with the terms of this solicitation, and to provide the appropriate insurance and bonds if this offer is accepted by the Government in writing.

#### As Offeror also agrees:

First: To do any extra work, not covered by the attached "Schedule of Items," which may be ordered by the Resident, and to accept as full compensation the amount determined upon a "Force Account" basis as provided in the *Standard Specifications*, *March 2020 Edition*, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier's check, certificate of deposit or U. S. Postal Money Order in the amount given in the "Notice to Contractors", payable to the Treasurer of the State of Maine and accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory insurance and Contract bonds under the conditions stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the *Standard Specifications March 2020 Edition* and complete the Work within the time limits given in the Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the Bidder has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of competitive bidding in connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby execute this Agreement and thereby binds itself to all covenants, terms, and obligations contained in the Contract Documents.

		CONTRACTOR
	Date	(Signature of Legally Authorized Representative of the Contractor)
	Witness	(Name and Title Printed of Legally Authorized Representative)
G.	Award.  Your offer is hereby accepted.	This award consummates the Contract, and the
	documents referenced herein.	MAINE DEPARTMENT OF TRANSPORTATION
	Date	By: Bruce A. Van Note, Commissioner
	Witness	

#### **CONTRACT AGREEMENT, OFFER & AWARD**

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
(Contractor)
a corporation or other legal entity organized under the laws of the State of, with
its principal place of business located at
<u> </u>

The Department and the Contractor, in consideration of the mutual promises set forth in this Agreement (the "Contract"), hereby agree as follows:

#### A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract including Extra Work in conformity with the Contract, WIN 029627.00 for Bridge Joint Replacement in the Towns of Auburn and Lewiston, County of Androscoggin, Maine. The Work includes construction, maintenance during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, tools supplies, permanent materials and temporary materials required to perform the Work including construction quality control including inspection, testing and documentation, all required documentation at the conclusion of the project, warranting its work and performing all other work indicated in the Contract.


The Department shall have the right to alter the nature and extent of the Work as provided in the Contract; payment to be made as provided in the same.

#### B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before <u>October 17, 2025</u>. Further, the Department may deduct from moneys otherwise due the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 107.8 of the *State of Maine Department of Transportation Standard Specifications, March 2020 Edition* and related Special Provisions.

#### March 3, 2025

#### C. Price.



#### D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only, consists of the Contract documents as defined in the Plans, *Standard Specifications, March 2020 Edition, Standard Details March 2020 Edition* as updated through advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; and Contract Bonds. It is agreed and understood that this Contract will be governed by the documents listed above.

#### E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor's knowledge and belief:

- 1. All of the statements, representations, covenants, and/or certifications required or set forth in the Bid and the Bid Documents, including those in the Contract are still complete and accurate as of the date of this Agreement.
- 2. The Contractor knows of no legal, contractual, or financial impediment to entering into this Contract.
- 3. The person signing below is legally authorized by the Contractor to sign this Contract on behalf of the Contractor and to legally bind the Contractor to the terms of the Contract.

#### F. Offer.

The undersigned, having carefully examined the site of work, the Plans, *Standard Specifications March 2020 Edition, Standard Details March 2020 Edition* as updated through advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; and Contract Bonds contained herein for construction of:

## WIN 029627.00 for Bridge Joint Replacement in the Towns of Auburn and Lewiston, County of Androscoggin,

State of Maine, on which bids will be received until the time specified in the "Notice to Contractors" do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, equipment and labor to construct the whole of the Work in strict accordance with the terms and conditions of this Contract at the unit prices in the attached "Schedule of Items."

The Offeror agrees to perform the work required at the price specified above and in accordance with the bids provided in the attached "Schedule of Items" in strict accordance with the terms of this solicitation, and to provide the appropriate insurance and bonds if this offer is accepted by the Government in writing.

#### As Offeror also agrees:

First: To do any extra work, not covered by the attached "Schedule of Items," which may be ordered by the Resident, and to accept as full compensation the amount determined upon a "Force Account" basis as provided in the *Standard Specifications*, *March 2020 Edition*, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier's check, certificate of deposit or U. S. Postal Money Order in the amount given in the "Notice to Contractors", payable to the Treasurer of the State of Maine and accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory insurance and Contract bonds under the conditions stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the *Standard Specifications March 2020 Edition* and complete the Work within the time limits given in the Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the Bidder has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of competitive bidding in connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby execute this Agreement and thereby binds itself to all covenants, terms, and obligations contained in the Contract Documents.

		CONTRACTOR
	Date	(Signature of Legally Authorized Representative of the Contractor)
	Witness	(Name and Title Printed of Legally Authorized Representative)
G.	Award.  Your offer is hereby accepted.	This award consummates the Contract, and the
	documents referenced herein.	MAINE DEPARTMENT OF TRANSPORTATION
	Date	By: Bruce A. Van Note, Commissioner
	Witness	

Auburn/Lewiston WIN: 029627.00 Bridge Joint Replacement March 3, 2025

# SPECIAL PROVISION <u>SECTION 107</u> TIME (Contract Time)

Section 107 – TIME of the 2020 Standard Specifications shall apply in its entirety. The following directives shall be followed by the contractor in addition to the Standard Specifications.

- 1. The Contractor shall be allowed to commence Work on the Contract provided that the Contract has been awarded, all required plans/submittals have been received and determined to be acceptable by the Department, and a preconstruction meeting has been held.
- 2. The specified Contract Completion Date is October 17, 2025.
- 3. The Contractor must notify the Department 48 hours prior to any change in work schedule.
- 4. The Contractor must notify the Department 48 hours prior to working any Saturdays.
- 5. Completion of Physical Work occurs when the Work is complete and has undergone a successful final inspection. Liquidated Damages will cease upon the physical completion of the Work. Completion occurs when the Contractor has finished all Work pursuant to the Contract, the Work is complete and undergone a successful final inspection and delivered documentation is complete and accepted. Completion does not mean substantial Completion.