



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Janet T. Mills  
GOVERNOR

Dale F. Doughty  
COMMISSIONER

March 23, 2026  
Subject: Cyclical Pavement  
Resurfacing  
WIN: 029696.00 & 029700.00  
Location: **Portland**  
**Amendment No. 1**

The following questions have been received:

**Question:** In order to meet the completion of 8/28/2026, multiple operations, including machine paving operations, will have to take place on each WIN concurrently. Will MDOT be able to staff the project to allow the contractor to work multiple operations?

**Response:** Please refer to Special Provision 105 (Limitation of Operations). If the contractor provides and adheres to an accurate, up-to-date critical path schedule within appropriate timeframes and shows a good faith effort to efficiently complete the work within the allotted limitations, the Department will staff the project accordingly.

**Question:** If not the contractor is not allowed to work multiple operations or the MDOT unable to staff the project, would the DOT consider extending the completion to end of the allowable date for cyclical paving?

**Response:** Please refer to Special Provision 105 (Limitation of Operations). If the contractor provides and adheres to an accurate, up-to-date critical path schedule within appropriate time frames and shows a good faith effort to efficiently complete the work within the allotted limitations, the Department will staff the project accordingly.

Consider these changes and information prior to submitting your bid on **April 8, 2026**.

Sincerely,

A handwritten signature in blue ink that reads 'George Macdougall'.

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer