

ADDENDUM #1

PROJECT: Town of Boothbay Harbor, Footbridge Rehabilitation Project
DATE: November 16, 2022
ISSUED BY: Alyssa G. Pulver, P.E.
Carmen B. Bombeke, P.E.
MaineDOT WIN: 023807.00

This addendum addresses discussion points brought forth during the bid process. This addendum is hereby made a part of the contract documents.

QUESTION 1 – Would the owner consider an alternative schedule to allow contract completion by 5/15/2024?

RESPONSE 1 – No, the Town of Boothbay Harbor wishes to maintain the project completion date specified in the bid documents.

QUESTION 2 – Can you confirm the date of the Pre-Bid Meeting?

RESPONSE 2 – The Pre-Bid Meeting is scheduled for Monday, November 21, 2022 at 1:30 PM at the Boothbay Harbor Footbridge.

QUESTION 3 – Are there boring logs available?

RESPONSE 3 – No boring logs are available.

QUESTION 4 – Is the water depth information at new pile locations available?

RESPONSE 4 – Water depths are depicted on Sheet C2 of the Bid Set drawings.

QUESTION 5 – Were rock sockets considered?

RESPONSE 5 – No.

QUESTION 6 – Please identify the correct wage classification for the dock builders/carpenters.

RESPONSE 6 – Wage rates should be in accordance with the State Wage Rates for Lincoln County. The wage rate for a carpenter is \$34.53.

QUESTION 7 – We suggest standard 10-12” piles.

RESPONSE 7 – Bidder suggestions will not be responded to at this time. Bidders are welcome to attach an addendum to their bid with any suggestions they wish to make (include suggestion and anticipated benefit). All bids shall be for the work as described and detailed in the Bid Documents, as issued.

QUESTION 8 – Can bids be sent via email?

RESPONSE 8 – No.