



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Paul R. LePage  
GOVERNOR

David Bernhardt  
COMMISSIONER

March 1, 2018  
Subject: Finger Joint Fabrication &  
Beam End Curtain Wall Hardware  
Fabrication  
State WIN: PH024712.00  
Location: **Howland**  
**Amendment No. 1**

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

On page 20, Appendix A, Delivery, **CHANGE** the sentence, "Delivery of finished product shall be on or before March 25, 2018" to read, "Delivery of finished product shall be on or before May 25, 2018". Make this change in pen and ink.

The following question has been received:

**Question:** Your specified delivery date of 3/25/2018 will be impossible to meet. Realistically, we wouldn't be able to deliver before late April, 2018.

**Response:** The delivery date shall be May 25, 2018 as stated in the Contract to Purchase Supplies, Materials and/or Equipment for a Specific Project. See above changes. in pen and ink.

Consider these changes and information prior to submitting your bid on **March 7, 2018**.

Sincerely,

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER