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APPENDIX A
Description of Materials, Supplies, Equipment and Bid Price

Contractor 

SCHEDULE OF ITEMS

The Bid must be Delivered to the precise location and by the precise time set forth in the 
Notice to Contractors or any applicable Bid Amendment.
Required unit prices, lump sum prices and/or bid amounts must be provided and legible. 
Do not make handwritten changes to the bid documents.  

Item Description Approx. 
Quantity 
and Units

Unit Price Bid Amount

534.71 Precast Concrete Box Culvert –
Fabrication and Delivery

1 LS $ $

TOTAL
$

Paper bids must be signed in pen and ink.  Signatures shall be original.  Stamped and copied 
signatures will not be accepted.  

________________________________________                 ___________________
                            Signature                        Date

_______________________________________________________________________
(Print Bidder’s Name and Title)

Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that 
overnight services do not always arrive in time.  Packages using express services should be sent to Maine 
Department of Transportation, 24 Child Street, Augusta, Maine.  

See bid instructions on page three of the bid book. 
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Description The Contractor shall furnish and deliver the materials listed in the Schedule of 
Items in this Appendix in accordance with the contract documents. The structure must meet the 
requirements of this Contract, the Plans, the State of Maine, Department of Transportation, 
Standard Specifications, November 2014 Edition including, but not limited to Section 712.061 –
Structural Precast Units and Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, and Special Provisions including, but not limited to 
Special Provision, Section 534, Precast Structural Concrete (Precast Structural Concrete Box 
Culvert, Fabrication and Delivery).

Delivery The materials shall be ready for delivery on or before July 15, 2020.  The actual delivery 
date of the materials shall be determined by the project schedule and coordinated with the 
MaineDOT in conjunction with the Department’s Contractor responsible for installing the precast 
units. The delivery date is expected to be between July 15, 2020 and August 30, 2020. 

The manufacturer shall deliver the precast units to the project site on a weekday (Monday to 
Friday) in coordination with the field site Contractor who is installing the precast units.  The 
precast units shall be delivered to the project site by the manufacturer: 

Project:  Gorham, Federal Project No. 1882101

Location: Located on Route 25, 0.41 miles west of Bernard P Rines Highway.

Date:  Must be ready for delivery by July 13, 2021 (Contractor and manufacturer will 
decide exact date and time.)

The onsite contractor must give the manufacturer 7 calendar days’ notice of when the structure 
shall be delivered.

The Contractor who is installing the precast units shall be responsible for unloading the precast 
units at or near the project site in a timely fashion.  Any incidental materials needed to temporarily 
store the precast units at the project site shall be provided by the Contractor.

The Manufacturer will supply MaineDOT Region 1 Senior Project Manager, LaRay Hamilton, at 
(207) 885-7029, with the appropriate project submittals. Alternative contact is: Ryan Hodgman,
Region 1 Project Manager, (207) 885-7032. MaineDOT shall provide the manufacturer with the 
contact information for the Contractor responsible for installation of the precast concrete box 
culvert upon award of the installation Contract. The Manufacturer shall coordinate delivery of the 
materials with the Contractor responsible for installation of the precast concrete box culvert.
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Contract Administrator
The contract administrator for this contract will be:

Name: LaRay Hamilton
Title:  Senior Project Manager
Address: Maine Department of Transportation

51 Pleasant Hill Road
Scarborough, ME 04070

Invoices and Payments The Contractor shall submit an itemized bill to the Department for 
materials following delivery for approval and payment. At a minimum, invoices shall include the 
following information:

Contractor name, address & Contract Number
Invoice Date & Number 
Dates of Delivery     

The Department will pay based upon the materials delivered at the prices bid and the invoices 
approved. Payments to the Contractor shall be full compensation for furnishing all labor, 
equipment, materials, services, and incidentals used to supply the materials under the Contract in 
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising 
from the nature or prosecution of the Work. The Department may withhold payments claimed by 
the Contractor on account of incomplete or incorrect invoices or materials that are defective or not 
in conformance with the contract.

Material Quality Materials and manufactured products shall be new unless otherwise specified, 
free from defect, and in conformity with the contract. If there is no applicable standard set forth in 
this Contract for a particular item, then the item shall be in accordance with industry standards 
prevailing at the time of bid. The Department has the authority to inspect all Materials and every 
detail of the Work. The Department may reject the finished product if any of the components do 
not comply with the specifications. The Department may reject materials not conforming to the 
Specifications at any time.

Liquidated Damages Except as expressly provided otherwise in this Contract, the Contractor 
shall owe the Department Damages in the per diem amount listed specified in Standard 
Specification, Section 107.7.2  - Schedule of Liquidated Damages for each Calendar Day that any 
portion of the Materials that are delivered after the delivery date specified in the Contract.  This 
will be deducted from amounts otherwise due the Contractor.  Permission for the Contractor to 
deliver the Materials after the Contract Delivery Date shall not waive the Department’s rights to 
assess Damages.
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