South Portland

WIN: 23615.05

Bridge Expansion Joint Fabrication
June 5, 2020

APPENDIX A
Description of Materials, Supplies, Equipment and Bid Price

Contractor

SCHEDULE OF ITEMS

» The Bid must be Delivered to the precise location and by the precise time set forth in the
Notice to Contractors or any applicable Bid Amendment.

» Required unit prices, lump sum prices and/or bid amounts must be provided and legible.

» Do not make handwritten changes to the bid documents.

Item Quantity Price

WIN 23615.05 — Expansion Joint Armor & 1 EA $
Hardware — Fabrication & Delivery

TOTAL

» Paper bids must be signed in pen and ink. Signatures shall be original. Stamped and copied
signatures will not be accepted.

Signature Date

(Print Respondent’s Name and Title)

Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that
overnight services do not always arrive in time. Packages using express services should be sent to Maine
Department of Transportation, 24 Child Street, Augusta, Maine.

See bid instructions on page three of the bid book.
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Description
The Contractor shall furnish, fabricate and deliver all bridge expansion joint armor and

associated hardware shown on the following plan set:
e South Portland, Bridge #1513 — 1295 SB over Rt 703

The steel expansion joint armor and hardware shall meet the requirements of this Contract, the
Plans, the State of Maine, Department of Transportation, Standard Specifications & Standard
Details, March 2020 Edition including, but not limited to Section 520 Expansion Devices — Non-
Modular as updated through advertisement, Supplemental Specification and Special Provisions.

The Contractor shall provide the Department with notice per Standard Specification Section 504.
(Call or email Joe Stilwell @ 207-215-3643 or Fabrication.MaineDOT@maine.gov.)

Delivery
Delivery of finished products shall be within the timeframe stated in Section B. Time of the

Contract. If construction of the subject project is delayed and the expansion joint is not able to be
delivered and installed, the Manufacturer shall store the expansion joint for the delayed project
until a date not later than September 30, 2021.

The Manufacturer shall deliver the expansion joint to the project site on a weekday (Monday to
Friday) in coordination with the onsite Contractors who are installing the expansion joint. The
expansion joint shall be delivered to the project site by the manufacturer:

Project: WIN 23615.04 South Portland I 295 SB 703 and Westbrook Bridges
Location: Project Site, located 0.6 miles north of the Portland South Toll Plaza

MaineDOT in conjunction with the Department’s Contractors installing the expansion joint must
give the Manufacturer a minimum of 7 calendar days’ notice of when the expansion joint shall be
delivered. The Contractors who are installing the expansion joint shall be responsible for
unloading the expansion joint at or near the project site in a timely fashion. Any incidental
materials needed to temporarily store the expansion joint at the project site shall be provided by
the Contractor responsible for installation. The Manufacturer will supply MaineDOT Project
Manager, Mackenzie Kersbergen, (207) 215-3820, with the appropriate project submittals.
Alternative contact is: Joe Stilwell, Fabrication Engineer, (207) 215-3643. MaineDOT shall
provide the Manufacturer with the contact information for the Contractor responsible for
installation of the expansion joint upon award of the installation Contract.

Buy America
The products which are manufactured of steel or iron shall have been manufactured in the United

States. Ore, for the manufacture of steel or iron, may be from outside the United States;
however, all other manufacturing processes of steel or iron must be in the United States to
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qualify as having been manufactured in the United States. United States includes the 50 United
States and any place subject to the jurisdiction thereof.

To assure compliance with this section, the Contractor shall submit a certification letter on its
letterhead to the Department stating the following:

“This is to certify that products made of steel, iron or the application of any coating to
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the
original contract amount, whichever is greater, were manufactured and the coating, if
one was required, was applied in the United States.”

Contract Administrator
The contract administrator for this contract will be:

Name: Mackenzie Kersbergen
Title: Project Manager I
Address: Maine Department of Transportation

16 State House Station, Augusta, ME 04333-0016

Invoices and Payments
The Contractor shall submit an itemized bill to the Department for materials following delivery
for approval and payment. At a minimum, invoices shall include the following information:

Contractor name, address & Contract Number
Invoice Date & Number

Project Town & WIN

Work item/description

Dates of Delivery

The Department will pay based upon the materials delivered at the prices bid and the invoices
approved. Payments to the Contractor shall be full compensation for furnishing all labor,
equipment, materials, services, and incidentals used to supply the materials under the Contract in
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising
from the nature or prosecution of the Work. The Department may withhold payments claimed
by the Contractor on account of incomplete or incorrect invoices or materials that are defective
or not in conformance with the contract.

Material Quality

Materials and manufactured products shall be new unless otherwise specified, free from defect,
and in conformity with the contract. If there is no applicable standard set forth in this Contract
for a particular item, then the item shall be in accordance with industry standards prevailing at
the time of bid. The Department has the authority to inspect all Materials and every detail of the
Work. The Department may reject the finished product if any of the components do not comply
with the specifications. The Department may reject materials not conforming to the
Specifications at any time.
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