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MAINE DEPARTMENT OF TRANSPORTATION 
REQUEST FOR PROPOSALS 

FOR 
Deer Isle Sedgwick Bridge Feasibility Study 

RFP# T202506001 

The State of Maine Department of Transportation (“MaineDOT”) is seeking Technical Proposals for 
professional services for a bridge feasibility study for the Deer-Isle Sedgwick Bridge (#3257) from firms 
prequalified for Section 103.60 Planning Feasibility Studies that are also prequalified for Section 203.00 
Bridge Design, and 602.30 Bridge Inspection non–construction.  The consultant selected for the feasibility 
study may be retained to provide design services and construction engineering in future project phases. 
The consultant selected for this study may likewise be retained to assist MaineDOT with applications for 
applicable federal discretionary funding applications. This project is subject to applicable federal and state 
laws, regulations, policies and procedures.the name of the Project, including Serv# and Definition. 

1. RFP COORDINATOR

All contact with the MaineDOT regarding this RFP must be made through the RFP Coordinator listed
below, via e-mail. This contact includes, but is not limited to, questions, requests for clarification and/or
additional information, and Technical Proposal submissions.

RFP Coordinator:  Robert Dwyer
Title: Contract/Grant Specialist
Office: Contract Procurement Office
E-mail:  Robert.Dwyer@maine.gov

2. PRE-BID CONFERENCE

 Yes  No 

If there is a Pre-Bid Conference, is attendance at the Pre-Bid Conference mandatory to be able to 
submit a Technical Proposal in response to this RFP? 

 Yes  No 

The Pre-Bid Conference will be held, via Microsoft Teams on June and 30, 2025 at 10:00 AM Eastern 
Time (ET). 

Firms must register in advance for this meeting at the following URL:   
https://teams.microsoft.com/meet/2433553172584?p=5CmSZqaXcOoL8W5vsf 
Meeting ID – 243 355 317 258 4 
Passcode – Ng7jG2qS 

It is highly recommended that firms sign on 15 minutes in advance of the time specified above.  Firms 
signing on after the start of the Pre-Bid Conference will not be allowed into the Microsoft Teams 
meeting. 

AMENDMENT #1 (6/23/2025)

July 7, 2025______________
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3. REQUESTS FOR CLARIFICATION / RFP AMENDMENTS

During the Technical Proposal preparation period, all questions, requests for clarification, and requests
for additional information, must be submitted, via e-mail, to the RFP Coordinator listed in Section 1
above. Such correspondence must reference the RFP Number and Project Name in the e-mail subject
line.

The deadline to submit questions and/or requests is 5:00 p.m. ET on 06/27/2025.  Requests received
after this deadline will not be accepted.  Responses to questions and clarification requests will be
placed on the MaineDOT website: MaineDOT RFPs, no later than close of business on 07/07/2025.
MaineDOT reserves the right not to answer any question received.

It is the potential Proposer’s responsibility to check the referenced RFP website for the posting of (1)
responses to any and all received questions/requests and (2) any amendments that may be issued in
regard to this RFP.

4. TECHNICAL PROPOSAL DUE DATE

Technical Proposals must be received by the RFP Coordinator, via e-mail, no later than:

Date Due:  07/25/2025
Local Time: 2:00 p.m. ET
E-mail:  Robert.Dwyer@maine.gov

Any Technical Proposal, portion of a Technical Proposal, or unrequested Technical Proposal revision 
received by the RFP Coordinator after the time and date specified above will not be accepted. 

For ease of identification, Technical Proposal submissions must include the RFP Number and Project 
Name in the e-mail subject line. 

5. DISADVANTAGED BUSINESS ENTERPRISES

A. General Considerations
Because of the prospective use of federal funds, Maine DOT’s Civil Rights Office may, at their
option, participate in the committee meetings to advise and monitor Title VI (CRA 1964) and
Disadvantaged Business Enterprise (DBE) concerns.  Selection criteria, including an Affirmative
Action Questionnaire, schedule of meetings, reports, etc. will be made available to the affirmative
officer who will evaluate the adequacy of the affirmative action.

B. Certified DBE
MaineDOT Certified Disadvantaged Business Enterprise (DBE) Consultants are encouraged to
apply as the prime Consultant for this work.  Non-DBE Consultants shall ensure that DBEs have
the maximum opportunity to participate in the performance of any project contract in accordance
with MaineDOT current requirements for DBE utilization when utilizing Subconsultants.
Consultants certified by another state’s transportation agency must be certified by MaineDOT.

Current requirements may be found at the MaineDOT website, “Certified Disadvantaged and
Women Business Enterprise” directory: MaineDOT Disadvantaged Business Enterprises, or by
contacting:

07/14/2025

07/21/2025

08/07/2025________

_________

 _________

https://www.maine.gov/dot/doing-business/consultant-procurement
https://www.maine.gov/dot/doing-business/civil-rights/dbe
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Maine Department of Transportation 
ATTN: Mary Bryant, Civil Rights Unit 

Civil Rights Office 
16 State House Station 

Augusta, ME 04333 
Tel#: 207-624-3056 
Fax#: 207-624-3021 

 
 

6. PROJECT BACKGOUND / SCOPE OF WORK (TECHNICAL REQUIREMENTS)  
 
A. Purpose and Description of Project 

The Deer Isle-Sedgwick Bridge (Bridge) provides a critical connection between Deer Isle, 
Stonington and the mainland.  The Bridge is a major focus and priority for the Maine Department 
of Transportation (MaineDOT).  Over the past several decades, MaineDOT has invested tens of 
millions of dollars into this structure.  A recent evaluation of the Bridge’s critical components 
(towers, main cables, piers, abutments and anchorages) indicate that the Bridge can remain in 
service for a minimum of 20-25 years provided continued maintenance and repairs.  Additionally, 
MaineDOT added acoustic monitoring and performed an internal evaluation of the main cables in 
2024, both to further confirm the health and longevity of the bridge.  MaineDOT remains committed 
to continuing these repairs while planning sensibly for the future.   

 
B. Scope of Work 

MaineDOT is undertaking a study that will provide input and assistance for continued maintenance 
and repairs while also providing some preliminary planning for a future comprehensive Bridge 
project. 

The first component of this study will be to review, analyze, and summarize existing information 
and data available, including the main cable inspection and the previous installation of acoustic 
monitoring devices.  The consultant will meet with MaineDOT throughout this study and prepare a 
technical memorandum that will be ultimately included in the study report to assist with refining 
MaineDOT’s maintenance and repair plans. 

The second component of this study is to prepare for the Bridge’s long-term future.  As part of this 
process, MaineDOT needs to consider constraints related to bridge type, roadway cross section, 
bridge height, geotechnical condition, historical requirements, environmental impacts, extreme 
weather, long-term community transportation needs and planning level cost estimates.  Given these 
factors and associated timing, this study will include a reasonable alternative analysis to help 
expedite a future permitting and environmental study when warranted.  Please note that MaineDOT 
remains committed to ongoing maintenance, repairs and rehabilitation to the existing bridge as long 
as it is feasible.  Future replacement alternative analysis is being done at this time to understand 
important factors and to jumpstart the funding, permitting and replacement processes when they 
become necessary. 

At a minimum, the Study shall include the following tasks: 

1. Coordination Meetings with MaineDOT.  

The consultant is anticipated to meet with MaineDOT approximately every other month to report 
progress, monitor schedule, and identify next steps over a study period not anticipated to 
exceed 24 months.   
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Deliverables:  

 Develop and provide meeting agenda, minutes, notes, and presentation materials at all 
meetings. 

 Develop and Maintain the drafted study Purpose and Need statement.  

2. Stakeholder Meetings and Public Involvement 

This effort will include at a minimum,  

 Up to three public meetings (3).  At least one in-person on Deer Isle and at least one via 
MaineDOT’s PIMA process.  

 Up to three meetings with municipalities.  These are generally anticipated to be virtual and 
occur a week or so prior to the public meetings. 

 Up to three additional stakeholder meetings.  These are anticipated to be resource agencies 
for input and discussion into study alternatives. 

 Development and maintenance of a project story map or other suitable project website.  

Deliverables:  

 Develop and provide meeting agenda, minutes, notes, and presentation materials at all 
meetings. 

 Develop and maintain a project story map on MaineDOT’s Virtual Public Involvement web 
page (using the Public Involvement Management Application).   

3. Maintenance & Repair Reports 

 The consultant will summarize all recent and pending capital projects, inspections, 
engineering evaluations, reports, correspondence, planning studies, etc., relevant to this 
study into a straightforward and understandable document for the project Story Map. This 
includes Preliminary Design Reports and other documentation from prior capital 
investments. 

o The consultant will offer an engineering opinion to the extent which, if any, additional 
information should be obtained to enable MaineDOT to make a decision about a 
continued maintenance and repair plan.  

o The consultant will prepare a technical memorandum that will be incorporated into 
the study report to assist MaineDOT with Bridge maintenance and repair plan 
refinement. 

Deliverables: 

 Synopsis of prior efforts - included in the project Story Map.   

 Technical memorandum to assist with MaineDOT’s maintenance and repair plan. 
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 Completion of first study component. 

4. Alternatives Evaluation & Analysis 

The consultant will perform an alternative evaluation for future Deer Isle-Sedgwick Bridge 
improvement or replacement alternatives.  This evaluation will be based on the study’s Purpose 
and Need, consultation with MaineDOT, public input and stakeholder discussions.  Unless 
MaineDOT feels alternatives may be dismissed based on early, identifiable fatal flaws, the 
consultant will perform sufficient alternative analysis to prepare a comparison matrix that includes 
planning level cost estimates. This will be a pre-National Environmental Policy Act (NEPA) 
evaluation intended to be utilized for a future NEPA Document.  Alternatives to be evaluated 
include, but are not necessarily limited to, the following: 

 No-Build  

 Rehabilitation  

 New bridge alternatives 

o Conceptual discussion of potential bridge types and height alternatives.  The 
consultant should list potential options along with pros, cons and implementation 
challenges, including an opinion of potential fatal flaws associated with 
permitting.   

o Bridge to the east of existing bridge 

o Bridge to the west of the existing bridge 

The alternative analysis should include a desktop assessment of the impacts of different 
alternatives on the following: 

 Natural Resources  

(including but will not be limited to endangered and threatened species, fish habitats, wildlife, 
wetlands and waterbodies, floodplains, and hazardous material)  

 Cultural Resources  

(including but will not be limited to historical, architectural, navigational, public parks and 
archaeological resources)  

 Social and Economic Resources  

(including but will not be limited to residences, businesses, active transportation facilities, utilities, 
rights-of-way, and construction and maintenance costs). 

In particular, this analysis should identify potential regulatory challenges that are unique to a 
particular alternative or group of alternatives.  

The alternative analysis should also include a discussion of future documentation and analysis 
required with other state and federal laws, Likewise, this analysis should identify potential 
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regulatory challenges that are unique to a particular alternative or group of alternatives, noting that 
the Deer Isle – Sedgwick Bridge is considered a historic bridge.     

Deliverables:  

 Technical memoranda. 

 Alternatives comparison matrix.   

5. Estimates, Schedule Opinion, Construction Opinion  

For each alternative that passes the alternatives analysis, the consultant will provide MaineDOT 
cost estimates by stage, such as Preliminary Engineering, Right-of-Way, Construction and 
Construction Engineering. The consultant will also provide an opinion of schedule accounting for 
various work window requirements, adjacent project coordination, etc.  This will include a 
discussion of items that will need to be accounted for during construction and for documentation 
by MaineDOT’s Environmental Office.   

6. Draft & Final Report 

Deliverables:  

 The consultant will prepare a draft and final report.   
 

7. TECHNICAL PROPOSAL SUBMISSION PACKAGE 
 
Technical Proposals submitted in response to this RFP must be formatted to provide all information 
requested below, in the order presented, in one PDF file: 

 
A. Appendix A - Proposer’s General Information Form 

Proposers are to complete all sections in Appendix A, which has been included with this RFP. 
 

B. Proposer’s Staff Qualifications 
Proposers are to identify all staff their company will assign to fulfill the contract requirements, 
including subcontractors, if applicable, and are to describe each staff’s role on the project. (i.e. 
Project Managers, Quality Control personnel, assigned technicians, contact people, 
subconsultants, etc.). Resumes for each assigned staff must be included and must describe the 
staff’s educational and work experiences, specifically their role on projects similar in nature to the 
services in this RFP. 

 
C. Proposer’s Experience 

Proposers are to provide five (5) similar projects their firm has completed with their current staff in 
the last five (5) years.  For each project, Proposers are to include a brief description of the project, 
dates of the project, results of the project, and points of contact (client’s firm name, physical 
address, contact name, contact e-mail, and contact telephone number). Points of contact may be 
contacted to verify results and to inquire as to the client’s general level of satisfaction with the 
Proposer’s services. 
 

D. Proposer’s Understanding of, and Proposed Approach to, the Project 
1) Proposers are to demonstrate their understanding of the work required by the State of Maine 

for this project. 
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2) Proposers are to demonstrate their capacity to be successful in performing the work required 
for this project. 

3) Proposers are to present their approach to delivering each project task, milestone, deliverable, 
etc. as well as the completion of the overall Project. In addition to describing their approach, 
Proposers are to include a timeline covering from initiation to finalization of the Project. 

 
E. Proposer’s Ability to Control Project Schedule and Costs 

1) Schedule/Workload/Communication: Proposers are to provide a brief outline of their firm’s 
methods of schedule control and ability to handle projected workload.  Proposers are to discuss 
their project coordination with the MaineDOT.  Also describe how the firm will manage its role 
in this project and how it intends to maintain effective communication for the assignment. 

2) Methods for controlling costs/quality control and assuring constructability: Proposers are to 
provide a brief outline of the methods used by their firm to control and monitor client costs, 
control quality, and, if applicable, assure constructability of design plans. 

 
8. TECHNICAL PROPOSAL RATING AND SELECTION PROCESS 
 

A. Technical Proposals will be reviewed and rated using the Scoring Criteria and Weights stated below 
in Section 9 of this RFP. 
 

B. MaineDOT, at its sole discretion, reserves the right to recognize and waive minor informalities and 
irregularities found in Technical Proposals received in response to this RFP. 
 

C. This is a Qualifications Based Selection (QBS) process. Therefore, costs will not be considered in 
the scoring process. Technical Proposals submitted in response to this RFP are not to include any 
information regarding costs. Inclusion of cost information will result in the disqualification of that 
Technical Proposal from award consideration. 
 

D. Contract history with the State of Maine will be considered in the rating process, even if not provided 
by the Proposer. MaineDOT reserves the right to disqualify from consideration any Proposer with 
"Unsatisfactory" or “Below Standard” performance ratings on previous work for MaineDOT, if the 
MaineDOT determines that such disqualification is in the best interest of the State. 

 
9. TECHNICAL PROPOSAL SCORING CRITERIA AND WEIGHTS 

 
Technical Proposals will be scored on the criteria below, using a 100-point scale. The point 
values/weights of each criterion are also provided below. 
 
A. Proposer’s Staff Qualifications (10) Points 

 
B. Proposer’s Experience (20) Points 

 
C. Proposer’s Understanding of, and Proposed Approach to, the Project (50) Points 

 
D. Proposer’s Ability to Control Project Schedule and Costs (20) Points 

 
10. AWARD 

 
It is the intent of Maine DOT to make one award, to the Highest Qualified Proposer, as a result of this 
RFP process. However, MaineDOT reserves the right to make multiple awards if it is determined to be 
in the best interest of the State of Maine. 
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The “Highest Qualified Proposer” is defined as the Proposer whose Technical Proposal received the 
highest score based on the evaluation criteria stated above. MaineDOT will enter negotiations with the 
Highest Qualified Proposer to finalize the contract for this project. If MaineDOT is unable to negotiate 
a satisfactory contract with that Proposer, MaineDOT reserves the right to formally terminate 
negotiations and to enter negotiations with the next most qualified Proposer, and so forth, until a 
contract is finalized. MaineDOT also reserves to withdraw any award and not enter into a contract if it 
is determined to be in the State’s best interest. 
 

11. COST PROPOSAL 
 
Following the rating of Technical Proposals, the Highest Qualified Proposer (#1 ranked firm) will be 
requested to submit their Cost Proposal within five (5) business days from the date of the request.  The 
Cost Proposal must include the Elements of Supporting Data as outlined in MaineDOT’s Consultant 
Proposal Instructions utilizing MaineDOT’s Consultant Detailed Cost Proposal Form. 
 
Once received, MaineDOT’s Independent Government Estimate will be compared against the #1 
ranked firm’s Cost Proposal and contract negotiations will begin. 
 
The Consultant’s Cost Proposal must include the following: 

 
Completed Consultant’s Detailed Cost Proposal Form (click link to access document) 

 
1) RFP Number. project location, phase of work, firm name and address and a contact name and 

e-mail address. 
2) Direct Labor Expenses/Employee Classifications: The Cost Proposal must include each 

employee’s direct labor expenses based on their actual rate of pay along with each employee’s 
respective classification of labor.  If using an average rate for a classification, please indicate 
the employee’s names and classifications on the Appendix A-1 Form.  

3) Proposed Overhead Rate: The Cost Proposal must reflect a current audited overhead rate.  
The selected firm must have a current Audited Overhead Report (AOR) to be approved and 
accepted by MaineDOT’s Office of Audit.  If a current AOR is not on file with MaineDOT, one 
must be provided.  If there are changes to an approved overhead rate following contract 
execution, the firm must submit an updated AOR to MaineDOT’s Office of Audit for approval 
and acceptance. 

4) Profit: The proposed profit is based on project specific factors such as degree of risk, relative 
difficulty of work, size of job, etc., and must fall within the range of 6% - 15%.  

5) Itemized Direct Non-Salary Expenses (Direct Expenses): Project specific expenses such as 
printing, tolls, mileage (current mileage rate is $.54 per mile), postage, Subconsultant costs, 
etc., that are not included in the Direct Labor, Profit and Overhead. 

6) Total Proposed Cost: The maximum amount proposed - the sum of all Direct Labor, Overhead, 
Direct Expenses and Fixed Fee/Profit. 

 
12. CONTRACT REQUIREMENTS 

 
The following documents will be requested from the Highest Qualified Proposer (#1 ranked firm) for 
the development of the resulting contract following the evaluation and rating process. 

 
A. Appendix A-1 Form (click link to access document) 

This form shall be completed utilizing the proposed Overhead and Profit Rates used to complete 
the Consultant’s Detailed Cost Proposal Form.  The employee’s names and classifications listed 
are those that will or potentially will be working on the specified project.  The employee’s rates listed 

https://www.maine.gov/dot/doing-business/consultant-procurement/submittal-instructions
https://www.maine.gov/dot/doing-business/consultant-procurement/submittal-instructions
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must be actual rates paid to them and shall be supportable via certified payroll. For an Adjustable 
Burdened Rate payment method, any changes to the Appendix A-1 Form after contract execution 
shall be sent to the Contract Specialist with supporting documentation prior to any changes in 
billing.  This form must be signed by an authorized financial or payroll representative of the 
Consultant firm. 
 

B. Wage Rate Waiver Form (when applicable - click link to access document) 
Consultants with employee direct labor rates that are greater than MaineDOT’s $87.13 
reimbursement limit must submit their Appendix A-1 Form, accompanied by a Wage Rate Waiver 
Form to MaineDOT for approval. 
 

C. Consultant Bidders List (DBE) Form (click link to access document) 
The DBE Form must reflect all Subconsultants used on a specified project; identifying whether they 
are DBE, WBE or Non-DBE and the percentage of the Subconsultant work that is proposed of the 
total contract value.  The DBE Form shall also reflect whether the Prime Consultant themselves 
are a DBE. 
 

D. Insurance Certificates 
Insurance Certificates (Acord Form) must accompany your Cost Proposal.  Insurance shall not 
reference a specific project.  Minimum coverages include, but depending on the project may not be 
limited to the following: 
1) Professional Liability or Negligent Acts, Errors and Omissions Policy - $1,000,000 per claim 

and annual aggregate 
2) Commercial General Liability, listing MaineDOT as additional insured - $1,000,000 per 

occurrence and $2,000,000 in the aggregate. 
3) Automobile Liability - $1,000,000 per occurrence 
4) Worker’s Compensation – in accordance with the laws of the State of Maine. 
5) Excess/Umbrella Liability (if applicable) 
 

E. Insurance Waiver Form (when applicable) 
 Consultants who do not meet the minimum insurance requirements must submit their Insurance 

Certificates accompanied by an Insurance Waiver Request Form to MaineDOT for approval. 
 
F. Subconsultant Proposal (when applicable)  
 If a Subconsultant will be performing work on a project, the Prime Consultant must submit the 

Subconsultant’s Cost Proposal with an itemized cost breakdown as supporting documentation. 
  

If a Subconsultant is performing 25% or more of the value of the contract or modification, additional 
supporting documentation for the Subconsultant is required, i.e. A-1 Form and Audited Overhead 
Report. 

 
13. CONTRACT TERM, TYPE, AND PAYMENT METHOD 
 

The anticipated initial contract term shall be for a period of 2 years, commencing upon full execution of 
the contract.  MaineDOT reserves the right to modify the initial contract term, at its sole discretion, as 
well as awarding additional phases of the Project when it is in the best interest of the State. The contract 
type, and payment method utilized for this Project, shall be determined following successful contract 
negotiations. 

 
14. TERMS & CONDITIONS / FUNDING SOURCE / GENERAL INFORMATION 
 

https://www.maine.gov/dot/doing-business/consultant-procurement/submittal-instructions
https://www.maine.gov/dot/doing-business/consultant-procurement/submittal-instructions
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A. The contract resulting from this RFP will be governed by the most recent version of MaineDOT’s 
Consultant General Conditions.  A copy of the current Consultant General Conditions has been 
included with this RFP (See Appendix B). 

 
B. This project will be funded with FHWA funds.  The Federal Contracting Provisions for this funding 

source are also contained in the above referenced Consultant General Conditions. 
 

C. This RFP does not commit MaineDOT to pay any costs incurred in submitting your Technical 
Proposal, making studies or designs for preparing the Technical Proposal or in procuring or sub-
contracting for services or supplies related to the Technical Proposal. 

 
15. NON-APPROPRIATION 
  

Consultant acknowledges that MaineDOT is a governmental entity and that the validity of any contract 
entered into by the MaineDOT is dependent upon the availability of public funding under the authority 
of its statutory mandate. Although the issuance of this RFP manifests MaineDOT's intent to honor its 
terms and to seek funding to fulfill any contractual obligations arising in connection with it, by law, any 
such obligations are subject to available budgetary appropriations by the Maine Legislature and, 
therefore, this agreement does not create any obligation on behalf of MaineDOT in excess of such 
appropriations. Therefore, notwithstanding any other provision of this RFP and any contract resulting 
therefrom, if at any time the Maine Legislature fails to appropriate, de-appropriates or appropriates 
insufficient funds to meet the obligations established pursuant thereto, or if for any reason MaineDOT 
is denied legal authority by the Maine Legislature or the Court system to expend funds appropriated 
for such purposes, then MaineDOT may terminate any contractual relationship established as a result 
of this solicitation and shall not be penalized for doing so. 

 
16. FREEDOM OF ACCESS ACT - CONFIDENTIALITY 

 
Interested parties are advised that under Maine’s Freedom of Access Act, Title 1 M.R.S.A. Chapter 13 
§402 (3), et seq., “Public Records” (as that term is defined in: Title 1, § 402: Definitions) are available 
for public inspection and copying once an award notification has been made. 
 
As a general matter, information submitted in response to this RFP will be considered to be “Public 
Records”, available for public inspection and copying, once an award notification has been made. If, 
however, a Proposer believes that parts of its Technical Proposal fall within one or more of the 
exceptions to the definition of “Public Records” set forth in Title 1 M.R.S.A. Chapter 13 §402(3), that 
Proposer may submit those parts of its Technical Proposal, with each page marked “Confidential”. 
Proposers must include a non-confidential statement of the basis for Proposer’s claim that those parts 
of its Technical Proposal fall within one or more of the exceptions to the definition of “Public records”. 
Designating part of a Technical Proposal “Confidential” does not, by itself, ensure that those parts of 
the Technical Proposal will remain confidential. Technical Proposals with no sections designated as 
“Confidential” will be considered public information after award notification and will be released as such 
when requested. 
 
In the event MaineDOT receives a request to inspect or copy those parts of the Proposer’s Technical 
Proposal marked confidential, MaineDOT will notify the Proposer that such a request has been 
received. If MaineDOT agrees that the documents so identified fall within one of the exceptions to the 
definition of “Public Records”, MaineDOT will notify the party requesting disclosure (“Requestor”) that 
the documents will be withheld.  If MaineDOT determines that the confidential designation submitted 
is overbroad, MaineDOT will contact the Proposer in an effort to narrow the confidential designation.  
If the Proposer disagrees with MaineDOT’s determination of what constitutes public records available 

https://www.mainelegislature.org/legis/statutes/1/title1sec402.html
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for disclosure, the Proposer can seek a protective order or other legal remedy under Title 1, § 409.   If 
the Requestor files a legal action to gain access to confidential information withheld under this section, 
then the Proposer must retain counsel and file for a protective order.  Proposer’s failure to join the 
action and secure a protective order shall constitute a waiver of its claim that the information is 
confidential.  MaineDOT will comply with the order issued by the reviewing court. 




