



Janet T. Mills
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Bruce A. Van Note
COMMISSIONER

November 21, 2019
Subject: Pavement Milling, HMA Overlay
With Drainage & Safety Improvements
State WINs: 022168.00, 022474.00 &
023975.00
Location: **Westbrook**
Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

CHANGE on page 14, NOTICE TO CONTRACTORS, the bid opening date in the first paragraph from "November 27, 2019" to read "**December 4, 2019**". Make this change in pen and ink.

The following questions have been received:

Question: Will this job be milled to slope? If so, what are the existing conditions?

Response: The mill and fill segments will be milled to slope. The Department has provided the mill cuts at centerline as well as the required cross slopes within the contract book. The Contractor and MaineDOT shall field verify the existing slopes for accuracy prior to the beginning of milling.

Question: Can the bid date be changed to the following week due to the holiday?

Response: See above changes.

Question: Can detours be used on WIN #22472 so paving can be done during the day?

Response: The possibility of a detour or alternate route is being explored and will be answered in a later Bid Amendment.

Consider these changes and information prior to submitting your bid on **December 4, 2019.**

Sincerely,

A handwritten signature in black ink, appearing to read "G. M. A. Macdougall" followed by the word "For" in a stylized, cursive script.

George M. A. Macdougall P.E.
Contracts & Specifications Engineer