



Janet T. Mills
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Bruce A. Van Note
COMMISSIONER

September 12, 2019
Subject: Culvert Replacement
State WIN: 026209.00
Location: **Richmond**
Amendment No. 1

Dear Sir/Ms.:

The following question has been received:

Question: Would the Department consider extending the completion date to allow this project to be done in 2020?

Response: No, MaineDOT is concerned that the pipes will not last through the winter.

Consider these changes and information prior to submitting your bid on **September 18, 2019**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer