

ADDENDUM NO. 1

WIN: 022136.00

Traffic Signal Improvements

Broadway at Lincoln and Evans Streets

City of South Portland

June 8, 2020

BIDDER QUESTIONS: Notice is hereby given that Addendum #1 provides clarification for questions asked by Bidders.

Question: *The current Streetwise central traffic management software in the city of South Portland is not compatible with the Trafficware Commander controller. The project documents require that the Commander controller be connected to the central server. Please address how to proceed.*

Answer: It is understood that the Trafficware Commander controller will not be compatible with the existing Streetwise central traffic management software. The contractor will be responsible for providing communications to the cabinet and controller as specified on the plans. The contractor will need to demonstrate the ability for the new controller to communicate to the central server, but will not be responsible for implementing the intersections into the Streetwise software.

Note 1 under section "Start Up Acceptance Testing" on Sheet 4 shall be revised to:

1. Upon completion of the work, the contractor shall initiate communications from the central server to the new intersection. The contractor shall demonstrate the ability for the controller to communicate with the central server. The contractor shall also demonstrate the ability to remotely view and download data from the Gridsmart detection camera, including the ability to revise video detection zones. The system must be fully functional and free of communications or equipment failures for a period of seven (7) days. If problems occur, they shall be rectified by the contractor and the start up period restarted for another seven (7) days.

