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FEDERAL PROJECT



Effective December 1, 2008
Supersedes November 4, 2008

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
and f) any other certifications or Bid requirements listed in the Bid Documents as due
by Bid opening.

For an Electronic Bid:

a) acompleted Bid using Expedite® software and submitted via the Bid Express™
webbased service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid
Bond (with original to be delivered within 72 hours), and c) any other certifications or
Bid requirements listed in the Bid Documents as due by Bid opening.

3. Include prices for all required items in the Schedule of Items. (“Zero is not considered a Bid
price.”)
4. Include a Bid Guaranty. Acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors.

5. If a paper Bid is to be sent, Federal Express overnight delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
6. Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
7. Complete the DBE Proposed Utilization form in the proper amounts, and submit with your

bid on bid opening day. If you are submitting your bid electronically, you must FAX your
DBE Utilization Form to (207) 624-3431.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or David Venner at the MDOT Contracts
mailbox at: MDOT.contracts@maine.gov. Each bid package will require a separate
request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Larry Childs at
Larry.Childs@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php



http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php

INSTRUCTIONS FOR PREPARING THE
CONTRACTOR’S DISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’s Disadvantaged Business
Enterprise Utilization Plan with your bid on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26,
the Maine Department of Transportation has established a DBE Program for
disadvantaged business participation in the federal-aid construction program;
MaineDOT contracts covered by the program include consulting, construction,
supplies, manufacturing, and service contracts.

For FFY 2009 (October 1, 2008 through September 30, 2009), MaineDOT has
established a DBE participation goal of 5.8% to be achieved through race/gender
neutral means.

Interested parties may view MaineDOT’s DBE goal setting methodology for the
next 45 days during normal business hours (8-4, M-F) at the Maine Department of
Transportation, Civil Rights Office, 16 State House Station, Augusta ME 04333-
0016. Appointments may be scheduled by telephone at (207) 624-3519. The goal
setting methodology is also available for viewing on the MaineDOT website:
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php.

Public comment will be accepted for 45 days following the last date of publication.
The public comment period will be complete on September 26", 2008. The goal will
be submitted for approval to the FHWA on September 1%, 2008. Updated goal will
be submitted to FHWA, if necessary, based on public comment.

Comments on the goal will be accepted, in writing, for 45 days from the date of this
notice.  Written comments should be addressed to Jackie LaPerriere, Maine
Department of Transportation, Civil Rights Office, 16 State House Station, Augusta,
Maine 04333-0016 or by e-mail at: jackie.laperriere@maine.gov.

Several interested stakeholders will be notified directly by e-mail of the goal
publication, including Maine Small Business Administration, Associated General
Contractors, and ACEC, and Maine DBEs.


http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
mailto:jackie.laperriere@maine.gov

Original Submission Page  of

Revision #

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

All Bidders must furnish this form with their bid on Bid Opening day

Contractor: Telephone: Ext.
Contact Person: Fax:
E-mail:
BID PRICE: $ BID DATE: / /
FEDERAL PROJECT PIN # PROJECT LOCATION:

TOTAL DBE % PARTICIPATION FOR THIS SUBMISSION
W |D Non Firm Name Unit/lItem Cost | Unit # | Description of Actual $
B B DBE Work & Item Value
Ee | Ee Number

Total »

Contractors must make a good faith effort to include Certified DBE firms in all aspects of the project. If
no DBE firms are to be part of this project, a detailed explanation is required. Attach supporting evidence to
the maximum participation of DBESs on this project. This is a requirement. This evidence must include name of

firm(s) contacted, date contacted, and outcome of solicitation.

Equal Opportunity Use:

Formreceived: /[ Verified by:

Accepted Rejected

cc: [0 Contracts [ Other

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 1/08



http://www.maine.gov/mdot

THE
MAINE DEPARTMENT
OF TRANSPORTATION

where

Maine Department of Transportation
Civil Rights Office

Directory of Certified Disadvantaged
Business Enterprises

Listing can be found at:
www.maine.gov/mdot/disadvantaged-
business-enterprises/dbe-home.php

For additional information and guidance
contact: Civil Rights Office at (207) 624-3066


http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php

September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/vendorinfo/vss.htm




STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

SWANS ISLAND
HANCOCK COUNTY

PROJECT NO. BH-7826(210)X
PIN 007826.21

SWANS ISLAND FERRY TERMINAL

MARCH 2009



Swans Island Ferry Terminal
New Pier Facility

Swans Island-Hancock County

PIN 007826.21
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Swans Island Ferry Terminal
New Pier Facility
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SECTION 1



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bid for New Vehicle Transfer Bridges, Town’s of Lincolnville and Islesboro” will be received from
contractors at the Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M.
(prevailing time) on May 6, 2009 and at that time and place publicly opened and read. Bids will be accepted from
contractors prequalified by the Department of Transportation for Bridge and Marine projects. All other Bids may be
rejected. MDOT provides the option of electronic bidding. We accept electronic bids for those bid packages posted on
the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please note: the Department will
accept a facsimile of the bid bond: however. the original bid bond must then be received at the MDOT Contract
Section within 72 hours of the bid opening. During this transition, dual bids (one paper, one electronic) will be
accepted, with the paper copy taking precedence.

Description: Federal Project No. BH-7826(210)X, PIN 007826.21
Location: In Hancock County, project is located on Swans Island.

Qutline of Work: The Work includes the removal and disposal of the existing pier structure to include rock
cribs, minor support structure rehabilitation, the construction of new pier structures using concrete dolphins on
driven steel pipe piles with rock anchors, new fender system, new pier lighting with shore power and
maintenance of traffic and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all questions to Project Manager Paul Pottle at (207)624-3431. Questions received after 12:00 noon of Monday prior
to bid date will not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract
provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired persons
may call the Telecommunication Device for the Deaf at (207) 624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be
purchased from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or
check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State
House Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207)624-3536 between the
hours of 8:00 a.m. to 4:30 p.m. Full size plans $19.00 ($23.00 by mail). Half size plans $10.00 ($13.00 by mail), Bid
Book $10.00 ($13.00 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $145,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
Standard Detail updates can be found at http://www.state.me.us/mdot/project/design/homepg.htm

The right is hereby reserved to the MDOT to reject awl ?f | bids.
\\\ I

H/
Augusta, Maine

April 15, 2009
JOHN E. DORITY

CHIEF ENGINEER




NOTICE

All bids for Federal Projects opened after December
1, 2008 MUST be accompanied by the DBE
Proposed Utilization form. If you are submitting an
electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431.



Swans Island Ferry Terminal
PIN 7826.21

March 30, 2009

Supercedes March 17, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 090409
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 007826.21 PROJECT(S): BH-7826(210)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
1202.01 REMOVING | | | | |
0010|STRUCTURES AND |LUMP |LUMP I I |
| OBSTRUCTIONS | | I I |
|501.703 STEEL PIPE PILES, | | | | |
0020 |DELIVERED AND INSTALLED | 2640.000] I I |
| ILF | I I |
|504.501 DOLPHINS | | | | |
0030] | LUMP | LUMP I I |
| | | I I |
|504.61 FENDER PANEL | | | I |
0040 | SYSTEM |LUMP |LUMP I I I
| | | I I |
528.08 STRUCTURAL TIMBER | | | |
0050 ]| |LUMP |LUMP I I |
| | | I I |
530.70 TIMBER PILES, | | | | |
0060 |DELIVERED AND INSTALLED | 3850.000] I I |
| ILF | I I |
532.10 ROCK ANCHORS | | | | |
0070] |LUMP |LUMP I I I
| | | I I |
1533.07 MOORING HARDWARE | | | | |
0080 ]| |LUMP |LUMP I I |
| | | I I |
1536.11 WALKWAYS | I |
0090 | | LUMP |LUMP I I |
| | | I I |
1639.19 FIELD OFFICE TYPE | I | |
0100|B | 1.000] | | |
| IEA | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 090409
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 007826.21 PROJECT(S): BH-7826(210)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-——----——-—-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1652.35 CONSTRUCTION | | | | |
0110]SIGNS | 90.000] | | |
| ISF | I I |
1652.361 MAINTENANCE OF | | | | |
0120 TRAFFIC CONTROL DEVICES |LUMP |LUMP I I |
| | | I I |
|659.10 MOBILIZATION | | | | |
0130} |LUMP |LUMP I I |
| | | I I |
1910.42 ELECTRICAL - PIER | | | | |
O140|FACILITY |LUMP |LUMP I I |
| | | I I |
| |
| SECTION 0001 TOTAL | |
| | |
| TOTAL BID | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 7826.21, for the
Swans lIsland Ferry Terminal, in the Town of Swans Island, County of Hancock,
Maine. The Work includes the removal and disposal of the existing pier structure to
include rock cribs, minor support structure rehabilitation, the construction of new pier
structures using concrete dolphins on driven steel pipe piles with rock anchors, new
fender system, new pier lighting with shore power and the maintenance of traffic and
other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before June
18, 2010. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN. 7826.21 - Swans Island Ferry Terminal, State of Maine, on which bids will
be received until the time specified in the “Notice to Contractors” do(es) hereby bid
and offer to enter into this contract to supply all the materials, tools, equipment and
labor to construct the whole of the Work in strict accordance with the terms and
conditions of this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 7826.21, for the
Swans lIsland Ferry Terminal, in the Town of Swans Island, County of Hancock,
Maine. The Work includes the removal and disposal of the existing pier structure to
include rock cribs, minor support structure rehabilitation, the construction of new pier
structures using concrete dolphins on driven steel pipe piles with rock anchors, new
fender system, new pier lighting with shore power and the maintenance of traffic and
other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before June
18, 2010. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN. 7826.21 - Swans Island Ferry Terminal, State of Maine, on which bids will
be received until the time specified in the “Notice to Contractors” do(es) hereby bid
and offer to enter into this contract to supply all the materials, tools, equipment and
labor to construct the whole of the Work in strict accordance with the terms and
conditions of this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name _of the  firm bidding e [ohy)
a corporation or other legal entity organized underthe Ia\A&of t ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ VN

siBle for furnishing all supervision, labor, equipment,
aterials and temporary materials required to perform the
opstruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
forming all other work indicated in the Contract.

documentation,
its work an

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1Q2T1/0) \ Performance

Bond and Payment Bond each being 100% of the amount,of this

Contract.

Division 6t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time specCifNed in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the
accordance with the terms and conditions of tf e unit prices in the
attached “Schedule of Items”.

Items” in strict
iate insurance

5.8f the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying this=Bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

gn tire of L aII A
f the Contracto

(Pkint Nanye
\X\Eam and Titfé Printed)

Your offer is heréby”accepted.  This award consummates the Contract, and the
documents referenced herein.

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ..., day of .ooeeeiiee ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......ccocvveviiiiniiieiens Print Name Legibly ..........cccooevviiiinnneenee.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........ccccccvvieniinnnnnne. Print Name Legibly ........cccccovvviiiiinniennnnne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...t ettt et e et ettt et ettt et eeeeneens
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ..........c............... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.ccccvveenneenns day of ..o ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......cccovvvvvivienienn e Print Name Legibly ......cccccoovviiiiiiiiiien.

SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvveiieniinnnnnne Print Name Legibly .......cccoceviiiiiiiniinnnen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiiiniiiciecee, ..

viii
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General Decision Number: ME0O80005 07/25/2008 ME5

Superseded General Decision Number: ME20070005

State: Maine

Construction Type: Heavy

Counties: Aroostook, Hancock, Kennebec,

Piscataquis, Sagadahoc, Somerset, Waldo and Washington Counties

in Maine.

HEAVY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 02/08/2008
1 04/04/2008
2 06/06/2008
3 07/25/2008

ENG10004-013 04/01/2008

Power equipment operators:

Cranes. . . oo i i e e eaaaa
Drillers. ... ...
Mechanics. . ... ... ... ...
oilers. ... -

* SUME2000-004 10/24/2000

Carpenters: (including Form

Work) ..o ...
ELECTRICIAN. - ...

IRONWORKER, REINFORCING.......

Laborers:

Flaggers. .. .o oo i i
Pipelayers. ... .. ... _.__.._._....
Unskilled. . ... ... .. ... ......

Power equipment operators:

Backhoes. ..... ...
Bulldozers. ... ... .. ... . ....
Excavator. .......coeoeeenana..
Graders. ... e e
Loaders. . ..o e eaa
Pavers. .. ... ...

Knox, Lincoln,

Fringes

Fringes

2.11
1.39

3.32

.60

1.15
1.78
3.78
1.40
2.88

http://www.wdol.gov/wdol/scafiles/davishacon/ME5.dvb

Page 1 of 3

4/6/2009
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Page 2 of 3

Piledrivers. . ... .. ... ... ..... $ 17.25
Rollers. ... .. ... $ 10.18 1.46

Truck drivers:

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (D).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

http://www.wdol.gov/wdol/scafiles/davishacon/ME5.dvb 4/6/2009
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Page 3 of 3

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N_.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davishacon/ME5.dvb 4/6/2009
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Swans Island Ferry Terminal
New Pier Facility

Swans Island-Hancock County

PIN 007826.21

SECTION 2
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SPECIAL PROVISION
SECTION 104.4

Communications and Coordination
(Progress Meetings)

Progress meetings shall be held weekly in the Departments Field Office. A time shall be
determined for the meetings, this time shall be agreeable to all parties; the Owner, the Contractor
and the Ferry Service. The current schedule will be discussed and updates will be given to all
parties on what the next three weeks activities are and their potential impact on the sites, the
harbors and the Ferry Service operation.
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SPECIAL PROVISIONS

SECTION 104

Coordination with Marine Traffic
(Navigation, Ferry Service, Town Floats and Protection of Work and Vessels)

VESSELL NAVIGATION:

The Contractor will be required to conduct the work in such a manner as not to
obstruct the navigation of any ferry, and in case the Contractor’s plant so obstructs the
ferry, it shall be promptly moved on the approach of the ferry, to such an extent as may
be necessary to afford a safe, practical passage. The Contractor shall also conduct his
work in such a manner so as not to obstruct the navigation of any vessels outside the
immediate construction area. Upon completion of the work, the Contractor shall
promptly remove all plant buoys and other markers placed by the Contractor under this
Contract.

All staging and floating equipment required shall be erected or furnished by the
Contractor and maintained in safe condition by him for use by all trades. The Contractor
shall submit the proposed method of staging and floating equipment to the Department
for review and approval. The Department will seek input from the Town and the Maine
State Ferry Service prior to giving each approval. The Contractor will make adjustments
to the proposed plan based on comments received. The plan as a minimum should
demonstrate how the work and the current operations will be protected through the
progress of the project.

The contractor is being made aware of the fact that there is a very active harbor at
Swans Island. The contractor should plan to do their work in such a way as to minimize
the impact on the working harbor. The Town floats will be used continuously by the
general public during the duration of the project. Therefore, the Contractor shall maintain
safe access to these floats for pedestrians and boats throughout the contract period. The
Contractors work plan may require the relocation of moorings or floats. The need to
relocate items should be kept to a minimum, and must be agreed to by the Town. The
Contractor will be responsible for moving the identified items to a location satisfactory to
the Town and at the conclusion of the work, will be responsible for returning the item to
its previous position. Should additional support features (i.e., extra chain, anchors, guide
piles, etc...) be necessary to support the relocation, it will be the responsibility of the
Contractor to provide and install these features at no additional cost to the Project. All
cost of realignment or relocation shall be considered incidental and no additional
compensation will be made.

The contractor shall not block the Ferry or small boat traffic and shall maintain at

least a 100 foot minimum clearance on the approach of the Ferry or be behind existing or
temporary fendering systems.
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FERRY SERVICE:

The Contractor shall obtain the latest Ferry Service Schedule to coordinate the
work and shall plan for possible changes in schedule that may occur.

Normal Ferry Operations will be carried on during the life of this Contract. In the
preparations of the Contractor’s schedule, the Contractor shall carefully coordinate the
planning of their work so that once an area is made available and work is started, it shall
be carried through to completion within the time agreed upon.

The Contractor shall maintain pedestrian and vehicle access during normal ferry
operations to prevent any delays in the State Ferry Service operating schedule. Except
for periods after normal operating hours, no vehicles or equipment shall be parked or
stored on the approach road in a manner that would prevent or impede ferry vehicular
traffic flow. Any vehicle or equipment parked or stored on the approach road at anytime,
shall have an operator immediately available to move the vehicle or equipment, in case of
an emergency.

The approach road may be used for the delivery of materials during periods when
there is no ferry vehicle traffic. During these periods, the Contractor will allow access to
the public floats and will coordinate their efforts to minimize the impact on the facility.
The contractor shall not store materials or vehicles or otherwise block access anywhere
along the causeway.

Due to the limited space, the Department shall limit the passenger vehicle parking
for the Contractor on property owned by the State. A maximum of two passenger
vehicles will be allowed to park at the Swans Island facility in a spot designated by the
Department. No other Contractor parking will be allowed on the site. The Contractor
shall seek other parking arrangements, if required, through the Town or through private
property owners.

Due to the limited space, the Department can only provide very limited staging
areas. At Swans Island, the Department will allow space for its field office and one for
the contractor. This will be in addition to the two parking spaces. The Contractor should
plan on using floating storage or may make arrangements with municipal officials or
private land owners for their storage/staging needs.

USE OF FERRY DURING NORMAL FERRY OPERATIONS:

The Contractor may make arrangements with the ferry service for passage on the
ferry from the mainland to the island of material, equipment and personnel. These
arrangements will be subject to the rules and fees of the ferry service.
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TEMPORARY SYSTEMS AND COORDINATION WITH FERRY SERVICE:

During construction, no scheduled shutdowns are anticipated or will be permitted.
Normal Ferry operations will be carried on during the life of this Contract. In the
preparations of the contractor’s schedule, the contractor shall carefully coordinate the
planning of their work so that once an area has been made available and work has begun,
it shall be carried through to completion within the times agreed to in the schedule.

The contractor shall provide portable hand-held marine band two way radios of
adequate power and range so as to function in and around the site and to contact the ferry
as necessary. The contractor shall provide one unit to the Department’s on site
representative and shall require that their construction supervisor carries a unit.

The contractor shall protect their work and the ferry vessel during the progress of
the work. This may be done through systematic demolition of the existing facilities and
the use of temporary dolphins and fendering. These systems may need to be set several
times during the course of the project, depending on the contractor’s proposed
construction sequencing and the capacity of the temporary systems installed. The
contractor should be aware that the Ferry service will run uninterrupted during the life of
the project and that temporary fendering systems shall be erected such that the Ferry
Service can maintain its schedule without damaging the vessel in any way.

The contractor will need to provide a sequencing plan that demonstrates how
demolition and construction will take place and how the temporary systems will support
this plan while maintaining safe berthing for the vessel and safe access for the crews. The
plan shall include temporary fender structure, wearing surfaces and how it aligns itself
with the proper lay-up of the ferry. This plan will need to be reviewed and approved by
the Department and the Ferry Service prior to any work beginning on site.

Immediately following the removal of any of the existing pier structure and access
walkways, the contractor shall provide a temporary walkway. The temporary walkway
shall be accessible from the existing transfer bridge on both sides of the ferry slip. The
walkway shall have a 3’-0” minimum clear width walk and pedestrian handrails. The
walkway shall be designed and constructed for 100 ponds per square foot live load. The
handrails shall be designed and constructed to meet all applicable codes including those
for the Occupational Safety and Health Administration (OSHA). The contractor shall
submit for review and comment the walkway design and drawings. The computations and
drawings shall be stamped with the seal of a Professional Engineer licensed to practice in
the State of Maine.

EMERGENCY VEHICLE TRIPS:

There may be occasion during the life of the project for access by emergency
personnel and vehicles to the Ferry or the public floats and their gangways. Should this
situation arise, the Contractor will suspend work within the area to allow for passage of
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emergency vehicles and personnel. The cost associated with this shall be considered
incidental and no additional compensation will be made.

CONSTRUCTION SCHEDULE:

The Contractor will be required to submit a detailed written construction
schedule. This schedule will be monitored closely and shall be updated weekly during
construction meetings.

Along with the construction schedule, the Contractor shall provide on a weekly
basis a written day by day summary of construction activities that will occur for the
upcoming three (3) week period. This summary will also highlight activities that will
have an impact on the use of facilities in the construction and adjacent areas. It should
also indicate when there will be a change in how the crews access the Ferry or the pier
and whether it will require a modification to the way the crew secures the ferry to the pier
at night.

POLLUTION CONTROL.:

All operations carried out by the contractor during the life of this contract shall
comply with provisions and regulations for the control of air and noise pollution. The
contractor shall make all applications and notices and comply with all appropriate
provisions of the rules and regulations of Federal, State and Local Agencies.

The Contractor shall conduct his operations so as not to generate loud noises
between the hours of 8:00 p.m. to 6:00 a.m., unless otherwise approved. Local
requirements concerning noise may impose additional restrictions.

The contractor will also need to closely monitor debris and trash generated on site
and ensure that it is properly contained and maintained. Trash must be removed regularly
and as a minimum, at least weekly.

The Contractor is being made aware that there is no potable water for construction
activities located at the site. The existing well may not be able to handle additional
demands other then currently provided by the terminal and crew quarter use. The
contractor should plan on finding an alternative source if needed.

All work under this section shall be considered as part of the lump sum price of
associated work and no additional payment will be made for this work or related
materials, labor and equipment to fulfill these requirements.
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SWANS ISLAND
PIN 7826.21
March 30, 2009

SPECIAL PROVISION
SECTION 106
QUALITY
(Quality Level Analysis)

The first formula under Item H under Subsection 106.7.1, Standard Deviation Method, of
the 2002 Revision of the Standard Specifications is deleted and replaced with the
following:

Method A:  PF =[32.5 + (Quality Level * 0.75)] * 0.01
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Pin 7826.21
Swans Island
March 30, 2009

SPECIAL PROVISION

SECTION 107
TIME
(Contract Time)

All work shall be completed by June 18, 2010 which is the specified completion date for
this contract.
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SPECIAL PROVISION
SECTION 107.3
ALLOWABLE WORK TIMES
(Night Work)

The following is in addition to the requirements of Section 107.3.2

The Contractor is being made aware of the close proximity of the local residences. The
Contractor shall conduct operations so as not to generate loud noises between the hours of 8:00
PM and 6:00 AM unless otherwise approved. Local requirements concerning noise may impose
additional restrictions and must be complied with by the Contractor.
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SPECIAL PROVISION
SECTION 107.4
SCHEDULING OF WORK
(Schedule of Work Required)

In addition to the Schedule of Work, the Contractor will provide a written day by day summary of
the construction activities that will occur for the upcoming three (3) week period. This summary

will also highlight activities that will have an impact on the use of the facilities in the construction
and adjacent areas. The summary shall be provided to the Department and reviewed at the weekly

construction meetings.
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Pin 7826.21
Swans Island
March 30, 2009

SPECIAL PROVISIONS
SECTION 107.9
TIME
(Project Closeout)

The following is in addition to the requirements of Section 107.9.

The Contractor shall maintain, at the site, a set of Drawings, on which shall be
recorded accurately as the work progresses, the actual dimensions and grades of all his
work, indicating thereon all variations from the Contract Drawings. The record shall
include the work of all Subcontractors. Record drawings shall be reviewed by the
Resident, and the Contractor shall make all necessary changes according to the
Resident’s review.

Prior to final acceptance of the Work, all recorded data shall be transferred by the
Contractor, to a complete set of reproducible record drawings, in ink or photolitho
reproductions of the original of the Contract Drawings showing “As-Built” conditions.
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SPECIAL PROVISION

Swans Island

7826.21

March 30, 2009

SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 504.501 Dolphins $400 A

P Values listed above reflect the price per cubic yard for all pay adjustment purposes.

lofl
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May 4, 2006
Supersedes September 29, 2004

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(Quality Level Analysis)

502.01 Description In second sentence, replace “...METHOD B Small Quantity Product
Verification...” with “...METHOD B Statistical Acceptance...”

502.05 Composition and Proportioning Delete Table 1 and replace with the following;

TABLE 1- Methods A and B

Concrete| Compressive | Permeability |Entrained| Notes
CLASS Strength (couLomBs) Air
(PSI) (%)
LSL | USL | LSL | USL |LSL|USL
S 29001 N/A | N/A | N/A |6.0(|85]1,5

A [4350] - | - 2,400 | 6.0 | 85 [1,2,356
P | | o | o | 5% |7%(1,2,345
LP [5075] - | —- 2,000 | 6.0 [ 85 [1,2,35,6

Fill {2,900 N/A N/A | N/A [N/A|N/A|6

502.503 Delete and replace with the following;

“502.0503 Quality Assurance METHOD B The Department will determine the
acceptability of the concrete through a quality assurance program.

The Department will take Quality Assurance samples a minimum of once per sublot
on a statistically random basis. Quality Assurance tests will include compressive strength,
air content and permeability.

Concrete sampling for quality assurance tests will be taken at the discharge point,
with pumped concrete sampling taken at the discharge end of the pump line.

Lot Size A lot size shall consist of the total quantity represented by each class of
concrete in the Contract, except in the case when the same class of concrete is paid for
under both lump sum items and unit price items in the Contract; in this case, the lump
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a
separate lot. A lot shall consist of a minimum of 3 and a maximum of 10 sublots. If a lot
is comprised of more than 10 sublots, sized in accordance with Table #3, then this
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3
and a maximum of 10 sublots per lot. If there is insufficient quantity in a lot to meet the
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.
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Sublot Size, General The size of each sublot shall be determined in accordance
with Table #3. The Resident may vary sublot sizes based on placement sizes and
sequence.

Sublot Size, Unit Price Items Sublot sizes will initially be determined from
estimated quantities. When the actual final quantity of concrete is determined: If there is
less than one-half the estimated sublot quantity in the remaining quantity, then this
quantity shall be combined with the previous sublot, and no further Acceptance testing
will be performed; if there is more than one-half the estimated sublot quantity in the
remaining quantity, then this quantity shall constitute the last sublot and shall be
represented by Acceptance test results. If it becomes apparent part way through a lot that,
due to an underrun in quantity, there will be an insufficient quantity of concrete to
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots
and select new sample locations based on the revised estimated quantity of concrete
remaining in the lot.

Sublot Size, Lump Sum Items Each lot shall be divided into sublots of equal size,
based on the estimated quantity of concrete.

TABLE 3
Quantity m®[cy] Recommended Sublot Size m® [cy]
0-400 [0-500] 40 [50]
401-800 [501-1000] 60 [75]
801-1600 [1001-2000] 80 [100]
1601 [2001]or greater 200 [250]

Determination of the concrete cover over reinforcing steel for structural concrete shall
be made prior to concrete being placed in the forms. Bar supports, chairs, slab bolsters,
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class
1A, or Section 4. All supports shall meet the requirements for type and spacing as stated
in the CRSI Manual of Standard Practice, Chapter 3. Concrete will not be placed until
the placing of the reinforcing steel and supports have been approved by the Resident. If
the Contractor fails to secure Department approval prior to placement, the Contractor’s
failure shall be cause for removal and replacement at the Contractor’s expense. The
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the
reinforcing steel will be ready for checking. Sufficient time must be allowed for the
checking process and any needed repairs.

Evaluation of materials will be made using the specification limits in Table 1.
Compressive strength tests will be completed by the Department in accordance with
AASHTO-T22 at > 28 days, except that no slump will be taken. The average of two

concrete cylinders per sublot will constitute a test result and this average will be used to
determine the compressive strength for pay adjustment computations.
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Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in
accordance with AASHTO T152.

Rapid Chloride Permeability test specimens will be completed by the Resident in
accordance with AASHTO T-277 at an age > 56 days. Two 100 mm x 200 mm [4 in x 8
in] cylinders will be taken per sublot placed.

Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be
measured as described in Section 502.0502.

Rejection by Resident For an individual sublot with a calculated pay factor of
less than 0.80, the Department will, at its sole discretion:

A. Require the Contractor to remove and replace the entire affected
placement with concrete meeting the Contract requirements at no additional
expense to the Department, or

B. Accept the material, at a reduced payment as determined by the
Department. (See also Section 502.191)

For a lot in progress, the Contractor shall discontinue operations whenever one or
more of the following occurs:

A. The pay factor for any property drops below 1.00 and the Contractor is taking
no corrective action

B. The pay factor for any property is less than 0.90
C. The Contractor fails to follow the QC Plan”
502.18 Method of Measurement Under Section E. make the following change from

“....Method A, and under Section 502.19...” to “...Method A, Section 502.0503- Quality
Assurance Method B, and under Section 502.19...”

502.19 Basis of Payment Modify the first sentence of the seventh paragraph from
“...accepted under Method A.” to “...accepted under Method A and Method B.”

502.191 Pay Adjustment for Compressive Strength Add the following as the second
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive
strength will be determined using the Quality Level Analysis as specified in Section
106.”

502.192 Pay Adjustment for Chloride Permeability Delete and replace with the
following;

“Pay factors (PF) for pay adjustments for Chloride Permeability will be determined
using the Quality Level Analysis as specified in Section 106.
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Values greater than 4000 coulombs shall be subject to rejection and replacement at no
additional cost to the Department.”

502.193 Pay Adjustment for Air Content Delete and replace with the following;

“Pay factors (PF) for pay adjustments for air content will be determined using the Quality
Level Analysis as specified in Section 106.”

Add the following Section;
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air

Content The Composite Pay Factor (CPF) for each lot of concrete shall be computed
as follows:

CPF = [(Compressive Strength PF-1)(0.20)] + [(Air Content PF-1)(0.40)]
+ [(Chloride Permeability PF-1)(0.40)]

The pay adjustment for each lot of concrete shall be computed as follows:
Lot Pay Adjustment =P x CPF x Lot Size

There will be no positive pay adjustments for Method B Concrete.”
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SPECIAL PROVISION
SECTION 639

ENGINEERING FACILITIES
(Field Office Type B)

Add the following to Standard Specification 639.

639.04 Field Offices Make the following change

Description Quantity
TypeB
Floor Area (Outside Dimension) - m? [ft?] 20[217]
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April 17, 2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type X (prismatic), is required for all construction signs.

Pagelof 1
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Swans Island
7826.21
January 16, 2009
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual)
are a reference to the latest revision of said manual. The latest version is dated "February 2008”
and is available at;

http://www.maine.gov/mdot/environmental-office-homepaqge/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary
soil erosion and water pollution control measures associated with this work shall be addressed in
the Soil Erosion and Water Pollution Control Plan (SEWPCP.)

This project is in the Macerel Cove watershed, which is listed as a Class SB Estuary. However,
this project is within the Gulf of Maine Distinct Population Segment of Atlantic Salmon and is
considered SENSITIVE in accordance with the BMP Manual. The Contractor’s SEWPCP shall
comply with Section I1.D., Guidelines for Sensitive Waterbodies in the BMP Manual.

2) Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

3) The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

4) If water is flowing within the drainage system, the water shall be diverted to a stable
area or conduit and work shall be conducted in the dry. The Contractor’s plan shall address
when and where the diversions will be necessary.

5) Dust control items other than those under Standard Specification 637 and Special Provision
637, if applicable, shall be included in the plan.

6) Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

7) Permanent seeding shall be done in accordance with Special Provision, Section 618, Seeding
unless the Contract states otherwise.

8) Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or
prior to a storm event, whichever is sooner.

9) After November 1 the Contractor shall use winter stabilization methods, such as Wood Waste
Erosion Control Mix as specified in Special Provision 8 617. If required, spring procedures for
permanent stabilization shall also be described in the plan. Use of this product for over-winter
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Swans Island
7826.21
January 16, 2009
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

temporary erosion control will be incidental to the contract and be paid for as part of Pay Item
656.75.

10) All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on a daily basis.

11) Erosion control blanket shall be installed in the bottoms of all ditches except where a stone
lining is planned. Seed shall be applied prior to the placement of the blanket.

12) Demolition debris (including debris from wearing surface removal, saw cut slurry, dust,
etc.) shall be contained and shall not be allowed to discharge to any resource. All demolition
debris shall be disposed of in accordance with Standard Specifications, Section 202.03,
Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and Bridges.
Containment and disposal of demolition debris shall be addressed in the Contractor's SEWPCP.

13) CLEARING LIMIT LINES SHALL BE MINIMIZED. Clearing shall be minimized as
shown on the design plans.

14) If a cofferdam sedimentation basin is used, it shall be located in an upland area where the
water can settle and sink into the ground or be released slowly to the resource in a manner that
will not cause erosion. The location of such a cofferdam sedimentation basin shall be addressed
in the SEWPCP.

15) Prior to release to a natural resource, any impounded water that has been in contact with
concrete placed during construction must have a pH between 7.0 and 8.5, must be within one pH
unit of the background pH level of the resource and shall have a turbidity no greater than the
receiving resource. This requirement is applicable to concrete that is placed or spilled (including
leakage from forms) as well as indirect contact via tools or equipment. Water not meeting
release criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream
must take place in a manner that does not disturb the stream bottom or cause erosion.

16) The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to
0.1 units. A record of pH measurements shall be kept in the Environmental Coordinator’s log
(Section 656.4.4.)

Special Provision 656 - Page 2 of 2 4



STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss standard details updates.php

February 2, 2009
Supersedes May 20, 2008

Detail #
504(15)

507(04)
526(33)
645(06)
645(09)

626(09)

604(01)
604(05)
604(06)
604(07)
604(09)
606(02)
606(07)
609(06)
504(23)
609(03)
609(07)
535(01)
535(02)

535(03)

Description
Diaphragms

Steel Bridge Railing

Concrete Transition Barrier
H-Beam Posts — Highway Signing
Installation of Type Il Signs

Electrical Junction Box for Traffic Signals
and Lighting

Catch Basins

Type “A” & “B” Catch Basin Tops

Type “C” Catch Basin Tops

Manhole Top “D”

Catch Basin Type “E”

Multiple Mailbox Support

Reflectorized Beam Guardrail Delineator Details
Vertical Bridge Curb

Hand-Hold Details

Curb Type 3

Curb Type 1

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch

Precast Superstructure - Shear Key
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Revision Date
12/30/02

2/05/03
8/18/03
7121/04
7/21/04

2/25/05

11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
12/08/05
6/27/06

6/27/06

10/12/06
10/12/06

10/12/06
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535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)
535(11)
535(12)
535(13)
535(14)
535(15)
535(16)
535(17)
801(01)
801(02)
535(03)
535(04)
535(05)
535(17)
801(01)
801(02)
203(03)

535(02)

Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Sections
Precast Superstructure - Precast Slab & Box
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Stirrups

Precast Superstructure - Plan

Precast Superstructure - Reinforcing
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
Precast Superstructure - Shear Key
Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
Backslope Rounding

Precast Superstructure - Curb Key & Drip Notch

Page 2 of 4

February 2, 2009
Supersedes May 20, 2008
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
2/06/07
2/06/07
12/5/07
12/5/07
12/5/07
12/5/07
1/04/08
1/04/08
1/29/08

5/20/08
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535(05)
502(03)
502(03)A
502(07)
502(07)A
502(08)
502(09)
502(10)
502(11)
502(12)
502(12)A
526(06)
526(08)
526(08)A
526(13)
526(14)
526(21)
526(39)
526(40)
526(41)
526(42)
606(20)
606(21)

606(22)

Precast Superstructure - Post Tensioning
Concrete Curb - Bituminous Wearing Surface
Concrete Curb - Concrete Wearing Surface
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Panel Plan
Precast Concrete Deck Panels - Blocking Detail
Precast Concrete Deck Panels

Precast Concrete Deck Panels

Precast Concrete Deck Panels - Notes

Precast Concrete Deck Panels - Notes
Permanent Concrete Barrier

Permanent Concrete Barrier — Type 1A
Permanent Concrete Barrier — Type 1A
Permanent Concrete Barrier — Type I11B
Permanent Concrete Barrier — Type I11B
Concrete Transition Barrier

Texas Classic Rail — Between Window

Texas Classic Rail — Through Window

Texas Classic Rail — Through Post

Texas Classic Rail — Through Nose

Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted

Guardrail - Type 3 - Single Rail - Bridge Mounted
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5/20/08
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09

2/2/09
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606(23)
609(06)

609(08)

February 2, 2009
Supersedes May 20, 2008

Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
Vertical Bridge Curb 2/2/09

Precast Concrete Transition Curb 2/2/09
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August 18, 2008
Supersedes March 11, 2008

SUPPLEMENTAL SPECIFICATION

(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”
Delete the entire Section 104.5.9 and replace with the following:
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“104.5.9 Landscape Subcontractors The Contractor shall retain only Landscape
Subcontractors that are certified by the Department’s Environmental Office Landscape Unit.”

SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.
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105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey
quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107

TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”
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107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
More Than Including Damages per Calendar Day
$0 $100,000 $100
$100,000 $300,000 $200
$300,000 $500,000 $400
$500,000 $1,000,000 $575
$1,000,000 $2,000,000 $750
$2,000,000 $4,000,000 $900
$4,000,000 and more $1,875

SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete the
words “...Delivered on or near the Work site at acceptable storage places.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Equitable Adjustments will be
established by mutual Agreement for compensable items listed in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 -
Force Account Work, as full and complete compensation for all Work relating to the Equitable
Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices:
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6.

August 18, 2008

Supersedes March 11, 2008
Labor expenses for non-salaried Workers and salaried foremen.
Costs for Materials.
A 15 % markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower
tier Subcontractors or suppliers, with no mark-ups on mark-ups.
Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actual Costs if determined by the Department to be
lower.

Time.

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

Add the following section;

“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work.”

SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,

valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.
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The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change “...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”

SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”
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SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
¢...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”?

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work™

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.
Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”

Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”
Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to ““...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to *...until

the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”
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502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503
REINFORCING STEEL

503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”

SECTION 504

STRUCTURAL STEEL
504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”
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SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel

US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 35091

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 982.54

48 44.92 1200 1122.90
SECTION 604

MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606
GUARDRAIL

606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and
replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way

Page 9 of 22

58



August 18, 2008
Supersedes March 11, 2008

roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”

SECTION 615
LOAM

615.02 Materials Make the following change:

Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [1b].

SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”
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SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “14.4 (155)”.
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SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
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Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.

The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].

The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
Each character shall be 457 mm [18] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of
a heavy duty type with a 51 mm [2”’] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”
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In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-1999 Class 2 risk exposure and clearly
identify the wearer as a person, shall be visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with retroreflectivity. For nighttime conditions, Class 3 apparel should be
considered, retroreflective or flashing SLOW/STOP paddles shall be used, and except in
emergency situations the flagger station shall be illuminated to assure visibility.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering
the workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. Breaker flaggers will not be paid for separately, but shall be
considered incidental to the appropriate pay item.”

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to ““...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m® [80 1b/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m” [2000 Ib/ft*]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m” [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m” [2000 Ib/ft*] ground contact...”
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SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIALS

701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703
AGGREGATES

703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (March 2002 version), except that the reported degradation value will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [’
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement
used."

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (March 2002 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of
Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends will meet the grading
requirements of the following table.
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AGGREGATE GRADATION CONTROL POINTS

Nominal Maximum Aggregate Size---Control Points (Percent Passing)

SIEVE TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5 TYPE 4.75
SIZE mm mm mm mm mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE

37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 19-45 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 pum - - - -
300 um - - - -
75 pum 1-7 2-8 2-10 2-10 2-10

Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the
following table. All other gradations shall be classified as fine-graded.

GRADATION CLASSIFICATION

PCS Control Point for Mixture Nominal Maximum Aggregate Size

(% passing)
Nominal Maximum Aggregate TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5
Size mm mm mm mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm
PCS Control Point (% passing) 40 47 39 47

If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the
following gradation and the aggregate requirements of Section 703.07.

Sieve

Designation

¥ inch
% inch
No. 4
No. 8
No. 16
No. 30
No. 50
No. 100
No. 200

Percentage by Weight

Passing Square Mesh Sieves
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703.18 Common Borrow Replace the first paragraph with the following: “Common borrow
shall consist of earth, suitable for embankment construction. It shall be free from frozen
material, perishable rubbish, peat, and other unsuitable material including material currently or
previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

SECTION 706
NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to ““...300 mm diameters to
1200 mm” Delete, in it’s entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; “The manufacturing plants of polyethylene pipe shall be certified
by the Eastern States Consortium. Polyethylene pipe shall be accepted based on third party
certification by the AASHTO’s National Transportation Product Evaluation Program.”

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steel Strand Change the second paragraph from “...shall be 12mm [z inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710
FENCE AND GUARDRAIL

710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type IV-Class B.”

710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
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these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “... AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...,AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 12% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-TS5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.
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Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [z in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
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case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 Ix [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall
be furnished based on results of tests made by an independent testing laboratory. All
lights are subject to random inspection and testing. All necessary random samples shall
be provided to the Resident upon request without cost to the Department. All such
samples shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM
B88M Type A [ASTM BS88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM AS53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.
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The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [’2 in] under a 600 mm [2 ft] straightedge or over 25
mm [ in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from “..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”
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SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”<50%" and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”

Page 22 of 22

7



December 14, 2005
Supersedes September 1, 2005
APPENDIX A TO DIVISION 100

SECTION 1 - BIDDING PROVISIONS

A. Federaly Required Certifications By signing and delivering a Bid, the Bidder certifies as
provided in all certifications set forth in this Appendix A - Federal Contract Provisions
Supplement including:

o Caertification Regarding No Kickbacks to Procure Contract as provided on this page 1 below.

e Certification Regarding Non-collusion as provided on page 1 below.

o Caertification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section
[11 set forth on page 21 below.

e "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion” as
provided by FHWA Form 1273, section X1 set forth on page 32 below.

e "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form
1273, section X1 set forth on page 35 below.

Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications,
includes the Bidder, its principals, and the person(s) signing the Bid. Upon execution of the
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated
in this paragraph above. Upon execution of the Contract, the Bidder (then called the Contractor)
will again make all the certifications indicated in this paragraph above.

CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT Except
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby
certifies, to the best of its knowledge and belief, that it has not:

(A) employed or retained for a commission, percentage, brokerage, contingent fee, or
other consideration, any firm or person (other then a bona fide employee working solely for
me) to solicit or secure this contract;

(B) agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or;

C) paid, or agreed to pay, to any firm, organization, or person (other than a bona fide
employee working solely for me) any fee, contribution, donation, or consideration of any
kind for, or in connection with, procuring or carrying out the contract;

By signing and submitting a Bid, the Bidder acknowledges that this certification is to be
furnished to the Maine Department of Transportation and the Federal Highway Administration,
U.S. Department of Transportation in connection with this contract in anticipation of federal aid
highway funds and is subject to applicable state and federal laws, both criminal and civil.

CERTIFICATION REGARDING NONCOLLUSION Under penalty of perjury as provided by
federal law (28 U.S.C. 81746), the Bidder hereby certifies, to the best of its knowledge and
belief, that:
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the Bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
competitive bidding in connection with the Contract.

For arelated provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of
Signing and Delivery of Bids' - "Certifications’, Section 3 of this Appendix A entitled "Other
Federal Requirements’ including section X1 - "Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Excluson" and section XII. - "Certification Regarding Use of
Contract Funds for Lobbying."
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B. Bid Rigging Hotline To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 am. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in this
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid
Documents and Contract.

A. Nondiscrimination & Civil Rights - Title VI The Contractor and its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of this
Contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the Department deems appropriate. The Contractor and
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with
all State of Maine and other Federal Civil Rights laws.

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action -
Executive Order 11246" of this Section 2 and Section 3 - Other Federa Requirements of this
"Federal Contract Provisions Supplement” including section Il - "Nondiscrimination" of the
“Required Contract Provisions, Federal Aid Construction Contracts’, FHWA-1273.

B. Nondiscrimination and Affirmative Action - Executive Order 11246 Pursuant to
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967
and 1978, this Contract provides as follows.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor’s compliance with these specifications shall be
based upon its efforts to achieve maximum results from its actions. The Contractor shall
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document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

1.

Ensure and maintain a working environment free of harassment, intimidations, and
coercion at all sites, and in al facilities at which the Contractor’ s employees are assigned
to work. The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all forepersons,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor’s obligation to maintain such a working environment, with specific attention
to minority or female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its union have employment opportunities available,
and to maintain arecord of the organization’ s responses.

Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect
to each such individual. If such individual was sent to the union hiring hall for referral
and was not referred back to the Contractor by the union or, if referred, not employed by
the Contractor, this shall be documented in the file with the reason therefore, along with
whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Department’s Civil Rights Office when the
union or unions with which the Contractor has a collective bargaining agreement has not
referred to the Contractor a minority person or woman sent by the Contractor, or when
the Contractor has other information that the union referral process has impeded the
Design-Builder’s efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor’'s employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under B above.

Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligation; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annua report, etc.; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to al employees at each location where construction work is
performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations

under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination, or other employment decisions including specific review
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of these items with on-site supervisory personnel such as Superintendents, General

Forepersons, etc., prior to the initiation of construction work at any job site. A written

record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor’s EEO policy externally by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing
business.

Direct its recruitment efforts, both orally and written to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later that one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing
the openings, screenings, procedures, and test to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth, both on the site and in other areas of a Contractor’'s
workforce.

Validate all tests and other selection requirements.

Conduct, at least annually, an inventory and evaluation at least of al minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’'s
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction Contractor’s and suppliers, including circulation of
solicitations to minority and female Contractor associations and other business
associations.

Conduct a review, at least annually, of all supervisors adherence to and performance
under the Contractor’s EEO policies and affirmative action obligations.
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C. Goals for Employment of Women and Minorities Per Executive Order 11246, craft

tradesperson goals are 6.9% women and .5% minorities employed. However, goals may be

adjusted upward at the mutual agreement of the Contractor and the Department. Calculation of

these percentages shall not include On-the-Job Training Program trainees, and shall not include
clerical or field clerk position employees.

For a more complete presentation of requirements for such Goals, see the federaly required
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages
below.
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Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document

860-4.2 Solicitations

(d) The following notice shall be included in, and shall be part of, all solicitations for offers
and bids on all Federal and federally assisted construction contracts or subcontracts in
excess of $10,000 to be performed in geographical areas designated by the Director
pursuant to 860-4.6 of this part (see 41 CFR 60-4.2(a)):

Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order
11246)

1. The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor's aggregate work force in each trade on all construction work in the
covered areq, are as follows:

Goalsfor female participation in each trade 6.9%

Goals for minority participation for each trade
Maine
001 Bangor, ME 0.8%
Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington)

002 Portland-Lewiston, ME
SMSA Counties; 4243 Lewiston-Auburn, ME 0.5%
(Androscoggin)

6403 Portland, ME 0.6%
(Cumberland, Sagadahoc)

Non-SMSA Counties: 0.5%
(Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, Y ork)
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These goals are applicable to all the Contractor's construction work (whether or not it is

Federal or federally assisted) performed in the covered area. If the contractor performs

construction work in a geographical area located outside of the covered area, it shall apply

the goals established for such geographical area where the work is actually performed. With

regard to this second area, the contractor also is subject to the goals for both its federally
involved and non federally involved construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each
of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor, estimated
dollar amount of the subcontract; estimated started and completion dates of the subcontract;
and the geographical areain which the subcontract is to be performed.

4. Asused in this Notice, and in the Contract resulting from this solicitation, the "covered
area’ is (insert description of the geographical areas where the contract is to be performed
giving the state, county and city, if any).

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

. Asused in these specifications:

a. "Covered area’ means the geographical area described in the solicitation from which this
contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director del egates authority;

c. "Employer identification number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941;

d. "Minority" includes:

(i) Black (al persons having origins in any of the Black African racial groups not of
Hispanic origin);

Page 6 of 36

77



December 14, 2005
Supersedes September 1, 2005
(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or
other Spanish Culture or origin, regardless of race);
(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
(iv) American Indian or Alaskan Native (all persons having originsin any of the original
peoples of the North America and maintaining identifiable tribal affiliations through
membership and participation or community identification).

. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable
goals for minority and female participation and which is set forth in the solicitations from
which this contract resulted.

. If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan
goals and timetables.

. The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a. through p. of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
and training of minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in contractors performing
construction work in geographical areas where they do not have a Federal or federaly
assisted construction contract shall apply the minority and female goals established for the
geographical areas where the work is being performed. Goals are published periodically in
the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal procurement contracting
officers. The Contractor is expected to make substantially uniform progress in meeting its
goalsin each craft during the period specific.

. Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant, thereto.

In order for the non working training hours of apprentices and trainees to be counted in

meeting the goals, such apprentices and trainees must be employed by the Contractor during
the training period, and the Contractor must have made a commitment to employ the
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apprentices and trainees at the completion of their training, subject to the availability of
employment opportunities. Trainees must be trained pursuant to training programs approved
by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon its effort to achieve maximum results from its actions. The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
expensive as the following:

a

Ensure and maintain a working environment free of harassment, intimidation, coercion at
all sites, and in al facilities at which the Contractor's employees are assigned to work.
The Contractor, when possible, will assign two or more women to each construction
project. The Contractor shall specifically ensure that al foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the Contractor's obligation
to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its unions have employment opportunities
available, and maintain arecord of the organization's responses.

Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment sources or community organization and of what action was taken with
respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred, not
employed by the Contractor, this shall be documented in the file with the reason
therefore, along with whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded the Contractor's efforts
to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources complied under 7b
above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligations; by including in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annua report, etc.; by specific
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review of the policy with all management personnel and with all minority and female

employees at least once a year; and by posting the company EEO policy on bulletin

boards accessible to al employees at each location where construction work is
performed.

Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externaly by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other Contractors
and Subcontractors with whom the Contractor does or anticipates doing business.

Direct its recruitment, efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month other training by any recruitment source,
the Contractor shall send written notification to organizations such as the above,
describing prior to the date for the acceptance of applications for apprenticeship or the
openings, screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth both on site and in other areas of a Contractor's work force.

. Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have adiscriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor's
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain arecord of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
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solicitation to minority and female contractor associations and other business
associations.

p. Conduct areview, at least annually, of all supervisor's adherence to and performance
under the Contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7 a through p.). The efforts of a
contractor association, joint contractor-union, contractor-community, or other similar group
of which the contractor is a member and participant, may be asserted as fulfilling any one or
more of its obligations under 7 a through p. of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a
positive impact on the employment of minorities and women in the industry, ensures that the
concrete benefits of the program and reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions take on
behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure
of such a group to fulfill an obligation shal not be a defense for the Contractor's
noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both make and female, and al women, both
minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, specific minority group of women is underutilized.)

The Contractor shall not use the goals and timetables or affirmative action even through the
Contractor has achieved its goals for women generally, the Contractor may be in violation of
the Executive Order if standards to discriminate against any person because of race, color,
religion, sex, or national origin.

. The Contractor shall not enter into any Subcontract with any person or firm debarred from

Government contracts pursuant to Executive Order 11246.

The Contractor shal carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementation regulations by the Office of Federd
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and
penaties shall be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity. If the Contractor fails to comply with the
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requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.6.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep records.
Records shall at least include for each employee the name, address, telephone numbers,
construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay,
and location sat which the work was performed. Records be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for
the hiring of local or other area residents (e.g., those under the Public Works Employment
Act of 1977 and the Community Development Block Grant Program).

End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document
ROR R R SR b SR b R R b R b S R S b b b b b b b b SR R b R R b R b b b b b b b b b b b S b b b b SR R b SR R b b b b b b b b b b b b b b b b b b b b b b b b o
D. Disadvantaged Business Enterprise (DBE) Requirements The Department has
established an annual Disadvantaged Business Enterprise goa to be achieved through race
neutral means. This goal will adjusted periodically and will be provided by Supplemental
Provision. The Contractor shall comply with al provisions of this section regarding DBE
participation and the Department’s latest version of the Disadvantaged Business Enterprise
Program Manual, said Manual being incorporated herein by reference. In the case of conflict
between this Contract and said Manual, this Contract shall control. The Department reserves the
right to adjust DBE goals on a project-by-project basis by addendum.

Policy. It isthe Department’s policy that DBES as defined in 23 CFR Part 26 and referenced
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface
Transportation Uniform Relocation Assistance Act of 1987, and the Intermeddle Surface
Transportation Efficiency Act of 1991. The intent hereto remains to provide the maximum
opportunity for DBES to participate in the performance of contracts financed in whole or in part
with federal funds.

The Department and its Contractors shall not discriminate on the basis of race, color, national
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts.

Disadvantaged Business Enterprises are those so certified by the Maine Department of
Transportation Civil Rights Office prior to bid opening date.

The Department has determined that elements of a good faith effort to meet the contract goal
include but are not limited to the following:
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1. Whether the Contractor advertised in general circulation, trade association, and
minority/women’ s-focus media concerning the subcontracting opportunities;

2. Whether the Contractor provided written notice to a reasonable number of specific DBEsS
that their interest in the contract is being solicited;

3. Whether the Contractor followed up on initial solicitations of interest by contacting
DBEs to determine with certainty whether the DBES were interested;

4. Whether the Contractor selected portions of the work to be performed by DBES in order
to increase the likelihood of meeting the DBE goals,

5. Whether the Contractor provided interested DBEs with adequate information about the
plans, specification and requirements of the contract;

6. Whether the Contractor negotiated in good faith with interested DBES, not rejecting the
DBE as unqualified without sound reasons based on a thorough investigation of their
capabilities,

7. Whether the Contractor made efforts to assist interested DBEs with other appropriate
technical/financial assistance required by the Department or Contractor;

8. Whether the Contractor effectively used the services of available minority/women’'s
community organizations, minority/women’s business assistance offices, and other
organizations that provide assistance in the recruitment and placement of DBEs.

Substitutions of DBEs. The following may be acceptable reasons for Civil Rights Office
approval of such a change order:
. The DBE defaults, voluntarily removes itself or is over-extended;
. The Department deletes portions of the work to by performed by the DBE.

It is not intended that the ability to negotiate a more advantageous contract with another
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE
Bid Submission review has been passed. Any requests to alter the DBE commitment must be in
writing and included with the change order.

Failure to carry out terms of this Standard Specification shall be treated as a violation of this
contract and will result in contract sanctions which may include withholding of partial payments
totaling the creditable dollars amount which would have been paid for said DBE participation,
termination of this contract or other measures which may affect the ability of the Contractor to
obtain Department contracts.

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:
Maine Department of Transportation
Civil Rights Office
#16 State House Station
Augusta, Maine 04333-0016
tel. (207) 624-3519
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Quarterly Reporting Requirement. The Contractor must submit Semi-annual reports of

actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the MDOT

Civil Rights Office by the end of the third week of April and October for the period covering the

preceding six months considered Federal Fiscal Year periods. The reports will be submitted

directly to the Civil Rights Office on the form provided in the latest version of the DBE Program

Manual. Failure to submit the report by the deadline may result in a withholding of approval of
partial payment estimates by the Department.

SECTION 3 - OTHER FEDERAL REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in
this Section 3 of this "Federal Contract Provisions Supplement” are hereby incorporated into the
Bid Documents and Contract.

A. Buy America

If the cost of products purchased for permanent use in this project which are manufactured
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent
of the contract amount, or $2,500.00, whichever is greater, the products shall have been
manufactured and the coating applied in the United States. The coating materials are not subject
to this clause, only the application of the coating. In computing that amount, only the cost of the
product and coating application cost will be included.

Ore, for the manufacture of steel or iron, may be from outside the United States, however,
all other manufacturing processes of steel or iron must be in the United States to qualify as
having been manufactured in the United States.

United States includes the 50 United States and any place subject to the jurisdiction thereof.

Products of steel include, but are not limited to, such products as structura steel, piles,
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries
and signals.

Products of iron include, but are not limited to, such products as cast iron grates.

Application of coatings include, but are not limited to, such applications as epoxy,
galvanized and paint.

To assure compliance with this section, the Contractor shall submit a certification letter on
its letterhead to the Department stating the following:

“Thisisto certify that products made of steel, iron or the application of any coating to
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the
original contract amount, whichever is greater, were manufactured and the coating, if
one was required, was applied in the United States.”

B. Materials
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a. Convict Produced Materials References. 23 U.S.C. 114(b)(2), 23 CFR 635.417
Applicability: FHWA's prohibition against the use of convict material only applies to
Federal-aid highways. Materials produced after July 1, 1991, by convict labor may only be
incorporated in a Federal-aid highway construction project if: 1) such materials have been
produced by convicts who are on parole, supervised release, or probation from a prison; or
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the
amount produced, for such use, during the 12-month period ending July 1, 1987.

Materials obtained from prison facilities (e.g., prison industries) are subject to the same
requirements for Federal-aid participation that are imposed upon materials acquired from other
sources. Materials manufactured or produced by convict labor will be given no preferential
treatment.

The preferred method of obtaining materials for a project is through normal contracting
procedures which require the contractor to furnish all materials to be incorporated in the work.
The contractor selects the source, public or private, from which the materials are to be obtained
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR
635.112¢€), but may act as material supplier to construction contractors.

Prison materials may also be approved as State-furnished material. However, since public
agencies may not bid in competition with private firms, direct acquisition of materials from a
prison industry for use as State-furnished material is subject to a public interest finding with the
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by
convict labor as State-furnished materials for mandatory use should be cleared prior to the
submittal of the Plans Specifications & Estimates (PS&E).

b. Patented/Proprietary Products References; 23 U.S.C. 112, 23 CFR 635.411

FHWA will not participate, directly or indirectly, in payment for any premium or royalty
on any patented or proprietary material, specification, or process specifically set forth in the
plans and specifications for a project, unless:

e the item is purchased or obtained through competitive bidding with equally suitable
unpatented items,

e the STA certifies either that the proprietary or patented item is essential for
synchronization with the existing highway facilities or that no equally suitable aternative
exists, or

e the item is used for research or for a special type of construction on relatively short
sections of road for experimental purposes. States should follow FHWA's procedures for
"Construction Projects Incorporating Experimental Features' (expermnt.htm) for the
submittal of work plans and evaluations.

The primary purpose of the policy is to have competition in selection of materials and
allow for development of new materials and products. The policy further permits materials and
products that are judged equal may be bid under generic specifications. If only patented or
proprietary products are acceptable, they shall be bid as aternatives with all, or at least a
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reasonable number of, acceptable materials or products listed; and the Division Administrator
may approve asingle source if it can be found that its utilization isin the public interest.

Trade names are generally the key to identifying patented or proprietary materials. Trade
name examples include 3M, Corten, etc. Generaly, products identified by their brand or trade
name are not to be specified without an "or equal” phrase, and, if trade names are used, al, or at
least a reasonable number of acceptable "equal” materials or products should be listed. The
licensing of severa suppliers to produce a product does not change the fact that it is a single
product and should not be specified to the exclusion of other equally suitable products.

c. State Preference References: 23 U.S.C. 112, 23 CFR 635.409

Materials produced within Maine shall not be favored to the exclusion of comparable
materials produced outside of Maine. State preference clauses give particular advantage to the
designated source and thus restrict competition. Therefore, State preference provisions shall not
be used on any Federal-aid construction projects.

This policy also applies to State preference actions against materials of foreign origin,
except as otherwise permitted by Federa law. Thus, States cannot give preference to in-State
material sources over foreign material sources. Under the Buy America provisions, the States are
permitted to expand the Buy America restrictions provided that the STA is legally authorized
under State law to impose more stringent requirements.

d. State Owned/Furnished/Designated Materials References: 23 U.S.C. 112, 23 CFR
635.407

Current FHWA policy requires that the contractor must furnish al materials to be
incorporated in the work, and the contractor shall be permitted to select the sources from which
the materials are to be obtained. Exceptions to this requirement may be made when there is a
definite finding, by MDOT and concurred in by Federa Highway Administration’s (FHWA)
Division Administrator, that it is in the public interest to require the contractor to use materials
furnished by the MDOT or from sources designated by MDOT. The exception policy can best be
understood by separating State-furnished materials into the categories of manufactured materials
and local natural materials.

Manufactured Materials When the use of State-furnished manufactured materials is
approved based on a public interest finding, such use must be made mandatory. The optional use
of State-furnished manufactured materials is in violation of our policy prohibiting public
agencies from competing with private firms. Manufactured materials to be furnished by MDOT
must be acquired through competitive bidding, unless there is a public interest finding for
another method, and concurred in by FHWA'’s Division Administrator.

Local Natura Materials When MDOT owns or controls a local natural materials source
such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may be
designated for either optional or mandatory use; however, mandatory use will require a public
interest finding (PIF) and FHWA' s Division Administrator's concurrence.
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In order to permit prospective bidders to properly prepare their bids, the location, cost,

and any conditions to be met for obtaining materials that are made available to the contractor
shall be stated in the bidding documents.

Mandatory Disposal Sites Normally, the disposal site for surplus excavated materialsis
to be of the contractor's choosing; although, an optional site(s) may be shown in the contract
provisions. A mandatory site shall be specified when there is a finding by MDOT, with the
concurrence of the Division Administrator, that such placement is the most economical or that
the environment would be substantially enhanced without excessive cost. Discussion of the
mandatory use of a disposal site in the environmental document may serve as the basis for the
public interest finding.

Summarizing FHWA policy for the mandatory use of borrow or disposal sites:

e mandatory use of either requires a public interest finding and FHWA'’s Division
Administrator's concurrence,

e mandatory use of either may be based on environmental consideration where the
environment will be substantially enhanced without excessive additional cost, and

e where the use is based on environmental considerations, the discussion in the
environmental document may be used as the basis for the public interest finding.

Factorsto justify a public interest finding should include such items as cost effectiveness, system
integrity, and local shortages of material.

C. Standard FHWA Contract Provisions - FHWA 1273

Unless expressly otherwise provided in the Bid Documents, the following “Required
Contract Provisions, Federal Aid Construction Contracts’, FHWA-1273, are hereby incorporated
into the Bid Documents and Contract.

ROR R SR b b b b b b R b SR b b S b b b b b b b b b R b b R b R b b b b b b b b b b b R b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b
Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS(As revised through March 10, 1994)

|. GENERAL

1. These contract provisions shall apply to all work performed on the contract by the
contractor's own organization and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the contract by piecework, station
work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor shall insert in each
subcontract all of the stipulations contained in these Required Contract Provisions, and
further require their inclusion in any lower tier subcontract or purchase order that may in turn
be made. The Required Contract Provisions shall not be incorporated by reference in any
case. The prime contractor shall be responsible for compliance by any subcontractor or lower
tier subcontractor with these Required Contract Provisions.
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3. A breach of any of the stipulations contained in these Required Contract Provisions shall be
sufficient grounds for termination of the contract.

4. A breach of the following clauses of the Required Contract Provisions may also be grounds
for debarment as provided in 29 CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2athrough 2g.

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and
Section V of these Required Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accordance with the procedures of
the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the DOL, or the contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract, the contractor shall not:
a. discriminate against labor from any other State, possession, or territory of the United
States (except for employment preference for Appalachian contracts, when applicable, as

specified in Attachment A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor
performed by convicts who are on parole, supervised release, or probation.

1. NONDISCRIMINATION (Applicable to al Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equa Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and
orders of the Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action
standards for the contractor's project activities under this contract. The Equal Opportunity
Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seqg.) set forth under 28 CFR 35 and
29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract,
the contractor agrees to comply with the following minimum specific requirement activities
of EEO:

a. The contractor will work with the State highway agency (SHA) and the Federal
Government in carrying out EEO obligations and in their review of his/her activities under
the contract.

b. The contractor will accept as his operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall include: employment,
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upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or

termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, preapprenticeship, and/or on-the-job training.”

2. EEO Officer. The contractor will designate and make known to the SHA contracting officers

an EEO Officer who will have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO and who must be assigned
adequate authority and responsibility to do so.

. Dissemination of Policy. All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement,
the contractor's EEO policy and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted
before the start of work and then not |ess often than once every six months, at which time
the contractor's EEO policy and its implementation will be reviewed and explained. The
meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough
indoctrination by the EEO Officer, covering all maor aspects of the contractor's EEO
obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by
the EEO Officer in the contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas
readily accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought
to the attention of employees by means of meetings, employee handbooks, or other
appropriate means.

. Recruitment. When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large circulation among minority
groups in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by avalid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to
yield qualified minority group applicants. To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish with such identified
sources procedures whereby minority group applicants may be referred to the contractor
for employment consideration.
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In the event the contractor has a valid bargaining agreement providing for exclusive hiring

hall referrals, he is expected to observe the provisions of that agreement to the extent that

the system permits the contractor's compliance with EEO contract provisions. (The DOL

has held that where implementation of such agreements have the effect of discriminating

against minorities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

The contractor will encourage his present employees to refer minority group applicants
for employment. Information and procedures with regard to referring minority group
applicants will be discussed with employees.

. Personnel Actions. Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race,
color, religion, sex, national origin, age or disability. The following procedures shall be
followed:

a

The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

The contractor will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may
extend beyond the actions reviewed, such corrective action shall include all affected
persons.

The contractor will promptly investigate all complaints of alleged discrimination made to
the contractor in connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect persons other than
the complainant, such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every complainant of all of
his avenues of appeal.

. Training and Promotion.

a

The contractor will assist in locating, qualifying, and increasing the skills of minority
group and women employees, and applicants for employment.

b. Consistent with the contractor's work force requirements and as permissible under Federal

and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. Where feasible, 25 percent of apprentices or trainees in each occupation
shall be in their first year of apprenticeship or training. In the event a special provision
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for training is provided under this contract, this subparagraph will be superseded as
indicated in the special provision.

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of minority
group and women employees and will encourage eligible employees to apply for such
training and promotion.

Unions. If the contractor relies in whole or in part upon unions as a source of employees,
the contractor will use higher best efforts to obtain the cooperation of such unions to
increase opportunities for minority groups and women within the unions, and to effect
referrals by such unions of minority and female employees. Actions by the contractor either
directly or through a contractor's association acting as agent will include the procedures set
forth below:

a. The contractor will use best efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minority group members and women
for membership in the unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants
without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor isto obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such information to the contractor,
the contractor shall so certify to the SHA and shall set forth what efforts have been made
to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of
minority and women referrals within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion, sex, national origin, age or
disability; making full efforts to obtain qualified and/or qualifiable minority group
persons and women. (The DOL has held that it shall be no excuse that the union with
which the contractor has a collective bargaining agreement providing for exclusive
referral failed to refer minority employees.) In the event the union referral practice
prevents the contractor from meeting the obligations pursuant to Executive Order 11246,
as amended, and these specia provisions, such contractor shall immediately notify the
SHA.

. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment. The
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin,
age or disability in the selection and retention of subcontractors, including procurement of
materials and |eases of equipment.
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a. The contractor shall notify all potential subcontractors and suppliers of hisher EEO

C.

obligations under this contract.

Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal
opportunity to compete for and perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best efforts to solicit bids from and
to utilize DBE subcontractors or subcontractors with meaningful minority group and
female representation among their employees. Contractors shall obtain lists of DBE
construction firms from SHA personnel.

The contractor will use his best efforts to ensure subcontractor compliance with their EEO
obligations.

9. Records and Reports. The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be available at reasonable times
and places for inspection by authorized representatives of the SHA and the FHWA.

a. Therecords kept by the contractor shall document the following:

b.

(1) The number of minority and non-minority group members and women employed in
each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minority and female employees; and

(4) The progress and efforts being made in securing the services of DBE subcontractors
or subcontractors with meaningful minority and female representation among their
employees.

All such records must be retained for a period of three years following completion of the
contract work and shall be available at reasonable times and places for inspection by
authorized representatives of the MDOT and the Federal Highway Administration.

The Contractor will submit to the MDOT a report for the month of July, indicating the total
hours worked by minority, women and non-minority group employees currently engaged in each

work

classification required by the contract work. This information is to be reported on Form

PR-1391. If on-the-job training is being required by “Training Special Provision,” the
Contractor will be required to furnish Form FHWA-1409. The report is required for week
ending July 15 and can be obtained from MDOT, is due by week ending August 20th. This
report isto be furnished directly to MDOT - Civil Rights Office.

NONSEGREGATED FACILITIES (Applicable to al Federal-aid construction contracts

and to all related subcontracts of $10,000 or more.)
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a. By submission of this bid, the execution of this contract or subcontract, or the consummation

b.

V.

of this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies
that the firm does not maintain or provide for its employees any segregated facilities at any
of its establishments, and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities are maintained. The
firm agrees that a breach of this certification is a violation of the EEO provisions of this
contract. The firm further certifies that no employee will be denied access to adequate
facilities on the basis of sex or disability.

As used in this certification, the term "segregated facilities" means any waiting rooms, work
areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local custom, or otherwise. The
only exception will be for the disabled when the demands for accessibility override (e.g.
disabled parking).

The contractor agrees that it has obtained or will obtain identical certification from proposed
subcontractors or material suppliers prior to award of subcontracts or consummation of
materia supply agreements of $10,000 or more and that it will retain such certifications in its
files.

PAYMENT OF PREDETERMINED MINIMUM WAGE (Applicable to all Federal-aid

construction contracts exceeding $2,000 and to al related subcontracts, except for projects
located on roadways classified as local roads or rural minor collectors, which are exempt.)

1.

General:

a. All mechanics and laborers employed or working upon the site of the work will be paid
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account [except such payroll deductions as are permitted by regulations (29
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276¢)] the
full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at
time of payment. The payment shall be computed at wage rates not less than those
contained in the wage determination of the Secretary of Labor (hereinafter "the wage
determination”) which is attached hereto and made a part hereof, regardless of any
contractual relationship which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage determination (including any
additional classifications and wage rates conformed under paragraph 2 of this Section 1V
and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible
place where it can be easily seen by the workers. For the purpose of this Section,
contributions made or costs reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the
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provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section,

regular contributions made or costs incurred for more than a weekly period (but not less

often than quarterly) under plans, funds, or programs, which cover the particular weekly

period, are deemed to be constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits

on the wage determination for the classification of work actually performed, without
regard to skill, except as provided in paragraphs 4 and 5 of this Section V.

b. Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked
therein, provided, that the employer's payroll records accurately set forth the time spent
in each classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29
CFR 1, 3, and 5 are herein incorporated by reference in this contract.

2. Classfication:

a. The SHA contracting officer shall require that any class of laborers or mechanics
employed under the contract, which is not listed in the wage determination, shall be
classified in conformance with the wage determination.

b. The contracting officer shall approve an additiona classification, wage rate and fringe
benefits only when the following criteria have been met:

(1) the work to be performed by the additional classification requested is not performed
by a classification in the wage determination;

(2) the additional classification is utilized in the area by the construction industry;

(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination; and

(4) with respect to helpers, when such a classification prevails in the area in which the
work is performed.

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known)
to be employed in the additiona classification or their representatives, and the
contracting officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the DOL, Administrator of the Wage and Hour
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage
and Hour Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise
the contracting officer or will notify the contracting officer within the 30-day period that
additional timeis necessary.
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d. Inthe event the contractor or subcontractors, as appropriate, the laborers or mechanics to
be employed in the additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the contracting officer shall refer the
guestions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. Said
Administrator, or an authorized representative, will issue a determination within 30 days
of receipt and so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraph 2c or 2d of this Section 1V shall be paid to all workers performing work in the
additional classification from the first day on which work is performed in the
classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly case
equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or
other third person, he/she may consider as a part of the wages of any laborer or mechanic
the amount of any costs reasonably anticipated in providing bona fide fringe benefits
under a plan or program, provided, that the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:
a. Apprentices:

(1) Apprentices will be permitted to work at |ess than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her
first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State apprenticeship
agency (where appropriate) to be eligible for probationary employment as an
apprentice.

(2) The adlowable ratio of apprentices to journeyman-level employees on the job site in
any craft classification shall not be greater than the ratio permitted to the contractor

Page 24 of 36



December 14, 2005
Supersedes September 1, 2005
as to the entire work force under the registered program. Any employee listed on a
payroll at an apprentice wage rate, who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage rate listed in the wage
determination for the classification of work actualy performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor or subcontractor is
performing construction on a project in alocality other than that in which its program
is registered, the ratios and wage rates (expressed in percentages of the journeyman-
level hourly rate) specified in the contractor's or subcontractor's registered program
shall be observed.

(3) Every apprentice must be paid at not less than the rate specified in the registered
program for the apprentice's level of progress, expressed as a percentage of the
journeyman-level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator for the
Wage and Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship
agency recognized by the Bureau, withdraws approval of an apprenticeship program,
the contractor or subcontractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the comparable work performed by
regular employees until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than
the predetermined rate for the work performed unless they are employed pursuant to
and individualy registered in a program which has received prior approval,
evidenced by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees on the job site shall not be
greater than permitted under the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.
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(3) Every trainee must be paid at not |less than the rate specified in the approved program
for higher level of progress, expressed as a percentage of the journeyman-level
hourly rate specified in the applicable wage determination. Trainees shall be pad
fringe benefits in accordance with the provisions of the trainee program. If the trainee
program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage
and Hour Division determines that there is an apprenticeship program associated with
the corresponding journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in which case such trainees
shall receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training Administration withdraws approva of a
training program, the contractor or subcontractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

c. Helpers. Helpers will be permitted to work on a project if the helper classification is
specified and defined on the applicable wage determination or is approved pursuant to
the conformance procedure set forth in Section 1V.2. Any worker listed on a payroll at a
helper wage rate, who is not a helper under a approved definition, shall be paid not less
than the applicable wage rate on the wage determination for the classification of work
actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT). Apprentices and trainees working

under apprenticeship and skill training programs which have been certified by the Secretary
of Transportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section V. The straight
time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be
greater than permitted by the terms of the particular program.

. Withholding. The SHA shall upon its own action or upon written request of an authorized
representative of the DOL withhold, or cause to be withheld, from the contractor or
subcontractor under this contract or any other Federa contract with the same prime
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements which is held by the same prime contractor, as much of the accrued payments
or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of
the work, all or part of the wages required by the contract, the SHA contracting officer may,
after written notice to the contractor, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds until such violations have
ceased.

. Overtime Requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers, mechanics,
watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4
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and 5 above) shal require or permit any laborer, mechanic, watchman, or guard in any

workweek in which he/she is employed on such work, to work in excess of 40 hours in such

workweek unless such laborer, mechanic, watchman, or guard receives compensation at a

rate not less than one-and-one-half times his/her basic rate of pay for all hours worked in
excess of 40 hours in such workweek.

Violation. Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of
the clause set forth in paragraph 7 above, the contractor and any subcontractor responsible
thereof shall be liable to the affected employee for hisher unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or aterritory, to such District or to such territory)
for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was
required or permitted to work in excess of the standard work week of 40 hours without
payment of the overtime wages required by the clause set forth in paragraph 7.

Withholding for Unpaid Wages and Liquidated Damages. The SHA shall upon its own
action or upon written request of any authorized representative of the DOL withhold, or
cause to be withheld, from any monies payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract with the
same prime contractor, or any other Federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as
may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph 8 above.

V. STATEMENTSAND PAYROLLS (Applicableto all Federal-aid construction contracts
exceeding $2,000 and to all related subcontracts, except for projects located on roadways
classified aslocal roads or rural collectors, which are exempt.)

1.

Compliance with Copeland Regulations (29 CFR 3). The contractor shall comply with the
Copeland Regulations of the Secretary of Labor which are herein incorporated by reference.

Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each
subcontractor during the course of the work and preserved for a period of 3 years from
the date of completion of the contract for all laborers, mechanics, apprentices, trainees,
watchmen, helpers, and guards working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of each
such employee; his or her correct classification; hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and
weekly number of hours worked; deductions made; and actual wages paid. In addition,
for Appalachian contracts, the payroll records shall contain a notation indicating whether
the employee does, or does not, normally reside in the labor area as defined in
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Attachment A, paragraph 1. Whenever the Secretary of Labor, pursuant to Section 1V,
paragraph 3b, has found that the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a plan or program described
in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such benefits is
enforceable, that the plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing benefits. Contractors or
subcontractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprentices and trainees, and ratios and
wage rates prescribed in the applicable programs.

Each contractor and subcontractor shall furnish, each week in which any contract work is
performed, to the SHA resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5,
and watchmen and guards engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely all of the information
required to be maintained under paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402. The prime
contractor is responsible for the submission of copies of payrolls by all subcontractors.

. Each payroll submitted shall be accompanied by a " Statement of Compliance,” signed by
the contractor or subcontractor or his’her agent who pays or supervises the payment of
the persons employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the information required to be
maintained under paragraph 2b of this Section V and that such information is correct
and complete;

(2) that such laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that the applicable wage rate and
fringe benefits or cash equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated into the contract.

. The weekly submission of a properly executed certification set forth on the reverse side
of Optional Form WH-347 shall satisfy the requirement for submission of the " Statement
of Compliance" required by paragraph 2d of this Section V.

The falsification of any of the above certifications may subject the contractor to civil or
criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.
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g. The contractor or subcontractor shall make the records required under paragraph 2b of
this Section V available for inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available, the SHA,
the FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

RECORD OF MATERIALS, SUPPLIES, AND LABOR

On al Federal-aid contracts on the National Highway System, except those which provide
solely for the installation of protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway beautification contracts, and
contracts for which the total final construction cost for roadway and bridge is less than
$1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and supplies contained in Form
FHWA-47, "Statement of Materials and Labor Used by Contractor of Highway
Construction Involving Federal Funds," prior to the commencement of work under this
contract.

b. Maintain a record of the total cost of all materials and supplies purchased for and
incorporated in the work, and aso of the quantities of those specific materials and
supplies listed on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form
FHWA-47 together with the data required in paragraph 1b relative to materials and
supplies, afinal labor summary of al contract work indicating the total hours worked and
the total amount earned.

At the prime contractor's option, either a single report covering all contract work or separate
reports for the contractor and for each subcontract shall be submitted.

SUBLETTING OR ASSIGNING THE CONTRACT

The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the State. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may
be deducted from the total original contract price before computing the amount of work
required to be performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construed to include only workers employed and paid
directly by the prime contractor and equipment owned or rented by the prime contractor,
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with or without operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a whole and in general are
to be limited to minor components of the overall contract.

The contract amount upon which the requirements set forth in paragraph 1 of Section VIl is
computed includes the cost of material and manufactured products which are to be purchased
or produced by the contractor under the contract provisions.

The contractor shall furnish (a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in accordance with the
contract requirements, and is in charge of al construction operations (regardiess of who
performs the work) and (b) such other of its own organizational resources (supervision,
management, and engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the contractor of any responsibility for
the fulfillment of the contract. Written consent will be given only after the SHA has assured
that each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1.

In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor
shall provide all safeguards, safety devices and protective equipment and take any other
needed actions as it determines, or as the SHA contracting officer may determine, to be
reasonably necessary to protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the performance of the work covered by
the contract.

It isacondition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall
not permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to hisher health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by
the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and
Safety Standards Act (40 U.S.C. 333).

Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or

authorized representative thereof, shall have right of entry to any site of contract performance
to inspect or investigate the matter of compliance with the construction safety and health
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standards and to carry out the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS In order to assure high
quality and durable construction in conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR
635) in one or more places whereit isreadily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS
18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United Sates, or of any Sate or Territory,
or whoever, whether a person, association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character, quality, quantity, or cost of
the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Sat. 355), as amended and supplemented,;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION

CONTROL ACT (Applicable to al Federa-aid construction contracts and to al related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the
bidder, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended
by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended (33
U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations

Page 31 of 36

102



XI.

December 14, 2005

Supersedes September 1, 2005

in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the

U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR
15.20.

That the firm agrees to comply and remain in compliance with all the requirements of
Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act
and all regulations and guidelines listed thereunder.

That the firm shall promptly notify the SHA of the receipt of any communication from the
Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized
for the contract is under consideration to be listed on the EPA List of Violating Facilities.

That the firm agrees to include or cause to be included the requirements of paragraph 1
through 4 of this Section X in every nonexempt subcontract, and further agrees to take such
action as the government may direct as a means of enforcing such requirements.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective primary participant is providing
the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily
result in denia of participation in this covered transaction. The prospective participant
shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance
was placed when the department or agency determined to enter into this transaction. If it
is later determined that the prospective primary participant knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction for cause of
default.

d. The prospective primary participant shall provide immediate written notice to the
department or agency to whom this proposal is submitted if any time the prospective
primary participant learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

e. The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier

covered transaction,” "participant,” "person,” "primary covered transaction,” "principal,”
"proposal,” and "voluntarily excluded,” as used in this clause, have the meanings set out
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in the Definitions and Coverage sections of rules implementing Executive Order 12549.

You may contact the department or agency to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower
tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective primary participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,” provided by the department
or agency entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which it
determines the dligibility of its principals. Each participant may, but is not required to,
check the nonprocurement portion of the "Lists of Parties Excluded From Federal
Procurement or Nonprocurement Programs' (Nonprocurement List) which is compiled
by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this clause.
The knowledge and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

J. Except for transactions authorized under paragraph f of these instructions, if a participant

in a covered transaction knowingly enters into a lower tier covered transaction with a

person who is suspended, debarred, ineligible, or voluntarily excluded from participation

in this transaction, in addition to other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause or default.

ROR R SR b b b b b b R b S b b b b b b b b b b b b b b b b b R b b b b b b b b b b b b b b b b SR b b b b b b b b b b b b b b b b b b b b b b b b b b b b

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Primary Covered Transactions

1. The prospective primary participant certifies to the best of its knowledge and belief, that it
and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil

judgment rendered against them for commission of fraud or a crimina offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
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local) transaction or contract under a public transaction; violation of Federal or State

antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

Where the prospective primary participant is unable to certify to any of the statementsin this
certification, such prospective participant shall attach an explanation to this proposal.

R R R b R R R b b e R R R R R e R R Rk ke R R R R Rk kb e R b ko
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Instructions for Certification - Lower Tier Covered Transactions. (Applicable to all

subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)

a

By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or agency with which this
transaction originated may pursue available remedies, including suspension and/or
debarment.

The prospective lower tier participant shall provide immediate written notice to the person to
which this proposal is submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible,” "primary covered
transaction,” "participant,” "person,” "principal,” "proposal,” and "voluntarily excluded," as
used in this clause, have the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those regulations.

The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” without modification, in all lower
tier covered transactions and in all solicitations for lower tier covered transactions.
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g. A participant in a covered transaction may rely upon a certification of a prospective

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or

voluntarily excluded from the covered transaction, unless it knows that the certification is

erroneous. A participant may decide the method and frequency by which it determines the

eigibility of its principals. Each participant may, but is not required to, check the
Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.

R R R b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--

Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.
khkkhkkhkkhkkkhkkhkhkkhkhkhkkhkhhkhkhkhkhkkhkhhkhkhkhkhkkhkhhkhkhhkhkkhkhhkhkhkhkhkkhkhhkhkhkhkhkkhkhhkhkkhkhkkhkhhkhkkkhkkkkkk*x*%

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed
$100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behaf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federa loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any

person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
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Member of Congress in connection with this Federal contract, grant, loan, or cooperative

agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.

End of FHWA 1273
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DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM
(For use with DEP Regulation, Chapter 305)
B MDOT PIN: 7826.20
Name of Applicant: State of Maine Department of Transportation Name of Contact: Josh Nichols
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: 592-3107 Name of Wetland, Water Body or Stream: Blue Hill Bay (Atlantic Ocean)

Detailed Directions to Site: This project is located at the State Ferry Terminal on Swans Island

Town/City: Swans Island Map #: N/A Lot #: N/A County: Hancock

Description of Project: Project scope is to rehabilitate the ferry terminal by replacing the existing rock filled timber
cribs and timber dolphins with steel pile supported concrete dolphins. The project will be performed in accordance with
erosion control measures conforming with the latest versions of the State of Maine Department of Transportation

Standard Specifications for Highways and Bridges and the Department of Transportation's Best Management Practices
for Erosion and Sediment Control.

Part of a larger project? OYes XNo
(CHECK ONE) This project... does 0O does not ...involve work below mean low water.

I am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XSec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation  [Sec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also

understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $55 (non-refundable) payment shall be done by internal billing.
m Attach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.
Q Attach photographs showing existing site conditions (unless not required under standards).

Signature of Applicant: : Date: IZ‘B I"Oa
N E. Dority, Chief Engineer’

Keep the bottom copy as a record of permit. Send the form with attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos
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Chapter 305: PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule” or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individual permit prior to beginning the

activity.

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

)

(2)

Type of resource. For some types of activities, the availability of a PBR is affected by the
type of natural resource in or adjacent to which the activity is proposed. For example, an
applicant proposing an activity consisting of "Movement of rocks or vegetation” may receive
a PBR only if the activity will take place in a great pond, river, stream or brook. Limitations
concerning the location of activities are addressed in the "Applicability” provision in each
section of this chapter.

Essential habitat. Essential habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only
available if the applicant obtains written approval from the Department of Inland Fisheries
and Wildlife (IF&W). This approval from IF&W must be submitted to the DEP with the PBR
notification form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regional offices. If the activity is located in essential
habitat, IF&W must be contacted to request and obtain a "certification of review and
approval".

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work
on the activity. The notification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The notification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.
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C. Effective period

)

(2)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:

(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings)
performed or supervised by individuals currently certified in erosion control practices by
the DEP are exempt from the 14 day waiting period. To be certified in erosion control
practices, an individual must successfully complete all course requirements of the
Voluntary Contractor Certification Program administered by the DEP's Nonpoint Source
Training and Resource Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of a larger project may require other permits from the DEP
also. These other laws may prohibit the start of construction of any part of the project
unless a permit under that law is obtained. In these cases, while not a violation of this
rule, starting work on a PBR approved activity would be a violation of those other
applicable laws.

End of period. The PBR is generally effective for 2 years from the date of approval, except
that a PBR for "Replacement of structures™ under Section 4 is effective for 3 years.

NOTE:

Activities that qualify under this chapter may need to meet other local, state and federal
requirements. Examples -- (1) If an activity extends below the low water line of a lake,
coastal wetland or international boundary water, the applicant should contact the Bureau of
Parks and Lands (287-3061) concerning possible lease or easement requirements, or (2) If an
activity will involve work below the mean high water line in navigable waters of the United
States, the applicant should contact the Army Corps of Engineers (623-8367).

D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements
and standards set forth in this chapter, the DEP may require an individual permit application to be
filed in any case where credible evidence indicates that the activity:

)
(2)
©)

May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);
Could lead to significant environmental impacts, including cumulative impacts; or

Could adversely impact a resource of special concern.

Chapter 305: Permit By Rule
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If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant
in writing within the 14 calendar day waiting period described in sub-section (C) above. When
the DEP notifies an applicant than an individual permit is required, no work may be conducted
unless and until the individual permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be
performed any activity subject to the NRPA without first obtaining a permit from the DEP, or
acts contrary to the provisions of a permit. The person, his or her agent, or both, may be held
responsible for the violation. Commonly, the "person™ is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP;

(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000
for each day of that violation (38 M.R.S.A. Section 349).

NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the

Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities

A. Applicability

@)

(2)

This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any
testing or preconstruction engineering, and associated technical support services.

This section does not apply to an activity within a coastal sand dune system.

NOTE:

The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

)

(2)

©)

(4)

()

(6)

(7)

Photographs of the area to be altered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the
DEP.

The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity
must be performed according to any recommendations from these authorities.

The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best
Management Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

Alignment changes may not exceed a distance of 200 feet between the old and new center
lines in any natural resource.

The activity may not alter more than 300 feet of shoreline (both shores added together) within
a mile stretch of any river, stream or brook, including any bridge width or length of culvert.

The activity may not alter more than 150 feet of shoreline (both shores added together) within
a mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including
any bridge width or length of culvert.

The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet
of natural resources per mile of roadway (centerline measurement) provided that the
following impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 square feet of a great pond.

All other activities must be performed in compliance with all sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

(8) The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may already exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the
Atlantic Salmon Authority and the DEP's Division of Environmental Assessment concur that
the improvement is not necessary.

(9) Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent
necessary for completion of work within the limits of construction.

(10) If work is performed in a river, stream or brook that is less than three feet deep at the time
and location of the activity, with the exception of culvert installation, the applicant must
divert flow away from the activity while work is in progress.

(a) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water
is prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a
stream diversion can be obtained from the on site Construction Manager.

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the
shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must
travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or
platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposal of debris must be in conformance

Chapter 305: Permit By Rule
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with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A.
Section 1301 et seq.

(14) Work below the normal high water line of a great pond, river, stream or brook must be done
at low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary
roads which are in rivers, streams or brooks, must allow for a passage of stormwater flows
associated with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow
melt, except as necessary to protect work in progress or as required for bridge maintenance
activities. Areas where soils are saturated (i.e. water drips from the soil when squeezed by
hand, or the soil is capable of being rolled into a rod 1/8th inch in diameter that does not
crumble) must be immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement
of riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional
steps must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation
control measures, where planned for, must be in place prior to the commencement of an
activity, but must also be installed whenever necessary to prevent erosion and sedimentation.

Chapter 305: Permit By Rule
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06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

(23) Temporary erosion control measures must be maintained and inspected weekly until the site
is permanently stabilized with vegetation or other permanent control measures. Erosion
control measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting all disturbed areas must be implemented
within 30 days from the time the areas were last actively worked, or for fall and winter
activities by the following June 15, except where precluded by the type of activity (e.g.
riprap, road surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or
sedimentation from occurring or to correct any existing problems, regardless of the time of
year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed
outside of the area covered by any road or structure construction, it must be reestablished
immediately upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25
foot vegetated buffer is not practicable, the applicant must explain the reason for a lesser
setback in writing. Approval from the DEP must be in writing and any recommendations
must be incorporated into the activity.

C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the
context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channel.

(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (houn) Material, other than structures,
placed in or immediately adjacent to a wetland or water body.

(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-
year flood event based on flood insurance maps produced by the Federal Emergency Agency
or other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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DEPARTMENT OF THE ARMY

NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

R T ALGE: MAINE PROGRAMMATIC GENERAL PERMIT (PGP)

AUTHORIZATION LETTER AND SCREENING SUMMARY

OFFICE OF ENVIRONMENTAL SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT # NAE-2009-00052
16 STATE HOUSE STATION CORPS PGP ID# 09-018
AUGUSTA, MAINE 04333 STATE ID# PBR

NESCRIDTION OF WORK:

_Rehabilitate the existing State Ferry terminal pier in Mackerel Cove at Swans Island, Maine. Regulated work
includes the renlacement of two rock ﬁlled tlmber cnbs with steel pile sanorted concrete dolnhms.
_.replacement of existing
..timber fender berthi

DOT. PIN:. .7826.20

LAT/LONG COORDINATES ; +>-8122427 N P W USGS QUAD; KEZARFALLS, ME

|. CORPS DETERMINATION:
Based on our review of the information you provided, we have determined that your project will have only minimal individual and cumulative impacts on

waters and wetlands of the United States. Your work is therefore authorized by the U.S. Army Corps of Engineers under the enclosed Federal
Permit, the Maine Programmatic General Permit (PGP).

You must perform the activity authorized herein in compliance with all the terms and conditions of the PGP [including any attached Additional Conditions
and any conditions placed on the State 401 Water Quality Certification including any required mitigation]. Please review the enclosed PGP carefully,
including the PGP conditions beginning on page 7, to familiarize yourself with its contents. You are responsible for complying with all of the PGP
requirements; therefore you should be certain that whoever does the work fully understands all of the conditions. You may wish to discuss the
conditions of this authorization with your contractor to ensure the contractor can accomplish the work in a manner that conforms to all requirements.

If you change the plans or construction methods for work within our jurisdiction, please contact us immediately to discuss modification of this
authorization. This office must approve any changes before you undertake them.

Condition 38 of the PGP (page 15) provides one year for completion of work that has commenced or is under contract to commence prior to the

expiration of the PGP on October 11, 2010. You will need to apply for reauthorization for any work within Corps jurisdiction that is not completed by
October 11, 2011.

This authorization presumes the work shown on your plans noted above is in waters of the U.S. Should you desire to appeal our jurisdiction, please
submit a request for an approved jurisdictional determination in writing to the undersigned.

No work may be started unless and until all other required local, State and Federal licenses and permits have been obtained. This includes but is not
limited to a Flood Hazard Development Permit issued by the town if necessary. Also, this permit requires you to notify us before beginning work
and allow us to inspect the project. Hence, you must complete and return the attached Work Start Notification Form(s) to this office no later than 2
weeks before the anticipated starting date. (For projects requiring mitigation, be sure to include the MITIGATION WORK START FORM).

Il. STATE ACTIONS: PENDING{ X I, ISSUED] | DENIED{ } DATE

APPLICATION TYPE: PBR. X _ TIER 1; . TIER2: _. TIER3__ . LURGC: . __ DMRLEASE: ___ NA: _
Ill. FEDERAL ACTIONS:

JOINT PROCESSING MEETING:__1/8/09 LEVEL OF REVIEW: CATEGORY 1. _____ CATEGORY2, X __
AUTHORITY (Based on a review of plans and/or State/Federal applications): SEC 10 , 404 X 10/404 , 103

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO _, USF&WS_NO _, NMFS_NO

If you have any questions on this matter, please contact my staff at 207-623-8367 at our Man ester Maine Project Office.

/ 74 / / M/ éw«éft/c// / Z/C°

. CLEMENT Fev i FEIR DATE
SE OR PROJECT MANAGER ONEL, CORPS OF ENGINEERS
INE PROJECT OFFICE DI RICT ENGINEER
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US Army Corps
of Engineers »
New England District

PROJECT DESCRIPTION CONTINUED FROM PAGE 1

walkway, and placement of salvaged rock along the existing causeway leading to the terminal pier. This work is
shown on the attached plans entitled “DEMOLISH EXISTING FERRY SLIP STRUCTURES AND INSTALL NEW STEEL
PILE SUPPORTED CONCRETE DOLPHINS AND TIMBER WAVE FENCE” in 12 sheets dated “11/24/08”.

SPECIAL CONDITIONS FOR
DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
NO. NAE-2009-00052

1. This authorization requires you to 1) notify us before beginning work so we may inspect the project, and 2) submit a Compliance
Certification Form. You must complete and return the enclosed Work Start Notification Form(s) to this office at least two weeks before
the anticipated starting date. You must complete and return the enclosed Compliance Certification Form within one month following the
completion of the authorized work and any required mitigation (but not mitigation monitoring, which requires separate submittals).

2. The permittee shall assure that a copy of this permit is at the work site whenever work is being performed and that all personnel
performing work at the site of the work authorized by this permit are fully aware of the terms and conditions of the permit. This permit,
including its drawings and any appendices and other attachments, shall be made a part of any and all contracts and sub-contracts for
work which affects areas of Corps of Engineers' jurisdiction at the site of the work authorized by this permit. This shall be done by
including the entire permit in the specifications for the work. If the permit is issued after construction specifications but before receipt of
bids or quotes, the entire permit shall be included as an addendum to the specifications. The term "entire permit" includes permit
amendments. Although the permittee may assign various aspects of the work to different contractors or sub-contractors, all contractors
and sub-contractors shall be obligated by contract to comply with all environmental protection provisions of the entire permit, and no
contract or sub-contract shall require or allow unauthorized work in areas of Corps of Engineers jurisdiction.

3. The permittee understands and agrees that, if future operations by the United States require the removal, relocation, or other
alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused thereby,
without expense to the United States. No claim shall be made against the United States on account of any such removal or alteration.
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Applicant: General Public, State of Maine Effective Date: October 11, 2005
Permit Number: NAE-2005-2164 Expiration Date: October 11, 2010

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a Programmatic
General Permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine.

I. GENERAL CRITERIA

Activities with minimal impacts, as specified by the terms and conditions of this PGP and on the
attached Appendix A, Definition of Categories, are either:

Category 1: Non-reporting. Eligible without screening (provided the authorizations are obtained
which this permit states are necessary for activities to be eligible for authorization under this non-
reporting category), or,

Category 2: Reporting. Require screening and a written determination of eligibility under the PGP
by the Corps after coordination with the U.S. Fish and Wildlife Service (U.S. FWS), U.S.
Environmental Protection Agency (EPA) and the National Marine Fisheries Service (NMFES).

This PGP does not affect the Corps Individual Permit review process or activities exempt from
Corps jurisdiction.

II. ACTIVITIES COVERED:

Work and structures that are located in, or that affect, navigable waters of the United States (U.S.)
(Corps regulates under Section 10 of the Rivers and Harbors Act of 1899); the discharge of dredged
of fill material into waters of the United States (Corps regulates under Section 404 of the Clean
Water Act); and the transportation of dredged material for the purpose of disposal in the ocean
(Corps regulates under Section 103 of the Marine Protection, Research and Sanctuaries Act).

ITI. PROCEDURES:
A. State Approvals

For projects authorized pursuant to this PGP, the following State approvals are also required. The
applicable permits must be obtained in order for this PGP authorization to be valid (applicants are
responsible for ensuring that all required State permits and approvals have been applied for and
obtained):

e Maine Department of Environmental Protection (DEP): Natural Resources Protection Act
(NRPA) permit, including permit-by-rule and general permit authorizations (NRPA permit
issuance constitutes both the state permit and the WQC); Site Location of Development Act
permit; and Maine Waterway Development and Conservation Act permit.

¢ Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

e Maine Department of Marine Resources: Lease.

e Maine Department of Conservation, Bureau of Parks and Lands, Submerged Lands: Lease

NOTE: This PGP may authorize projects that are not regulated by the State of Maine (e.g., seasonal
floats or moorings).
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B. Corps Authorizations
CATEGORY 1 (Non-Reporting)

Eligibility Criteria

Activities in Maine may proceed without application or notification to the Corps if they:
e Are subject to Corps jurisdiction (see General Condition 2, Page 7),
e Meet the definition of Category 1 in Appendix A - Definition of Categories, and
¢ Meet the General Conditions of the PGP (see Pages 7 - 15).

If the State or the Corps does not contact the applicant for DEP’s Tier One permits during the
DEP’s Tier One 30-day review period, Corps approval may be assumed and the project may
proceed. Refer to the Federal Screening Procedures (see Page 4) for additional information
regarding screening.

Project proponents seeking Category 1 authorizations are not relieved of the obligation to comply
with this PGP’s General Conditions (see Page 7) and other Federal laws such as the National
Historic Preservation Act, the Endangered Species Act (ESA) and the Wild and Scenic Rivers Act.
Therefore, consultation with the Corps and/or outside experts such as the Maine Historic
Preservation Commission and the appropriate Indian tribes is recommended when there is a high
likelihood of the presence of resources of concern.

Although Category 1 projects are non-reporting, the Corps reserves the right to require screening
under Category 2 or Individual Permit review if there are concerns for the aquatic environment or
any other factor of the public interest (see General Condition 4, Discretionary Authority, Page 7).

Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, is eligible for
Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein. The Maine DEP and LURC have waived WQC for projects authorized under
Categories 1 and 2 of this PGP and not subject to jurisdiction under the NRPA and LURC Land Use
Districts and Standards.

Enforcement cases. This PGP does not apply to any existing or proposed activity in Corps
jurisdiction associated with an on-going Corps or EPA enforcement action until such time as the
enforcement action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept applications or
issue permits to any applicant with outstanding violations.

CATEGORY 2 (Reporting — Requiring Screening)

Eligibility Criteria

Activities in Maine require written approval from the Corps if they:
o Are subject to Corps jurisdiction (see General Condition 2, Page 7),
¢ Meet the definition of Category 2 in Appendix A - Definition of Categories, and
o Meet the General Conditions of the PGP (see Pages 7 - 15),

These projects will be reviewed through interagency screening (see Federal Screening Procedures
below) to determine whether such activities may be authorized under this PGP. To be eligible and

Maine PGP 2 October 11, 2005
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subsequently authorized, an activity must result in minimal impacts to the aquatic environment as
determined by the Corps based on comments from the review team and the criteria listed above.
Mitigation may be required to compensate for unavoidable impacts to ensure net effects of a project
are minimal.

For Category 2 projects, applicants must obtain a written authorization from the Corps and State
approvals as stated on Page 1.

To ensure compliance with the conditions of this PGP, consultation with the Corps and outside
experts is required. This includes consultation with the Maine Historic Preservation Commission
and the appropriate Native American Indian tribes to ensure compliance with Condition 8. Also,
note the review thresholds under Category 2 apply to single and complete projects only (see General
Condition 5).

Enforcement cases. See previous section.

Application Procedures

The Corps must review and approve in writing all Category 2 activities. Generally, the State will
provide the Corps with a copy of State applications received, but it is ultimately the applicant’s
responsibility to ensure the Corps receives the application from the State. Therefore, it is
recommended that applicants either verify with the Corps receipt of their application from the State
(DEP or LURC), or apply directly to the Corps with either a copy of their State application or a
Corps application (ENG Form 4345). Applicants must apply directly to the Corps using ENG Form
4345 if the work is not State regulated.

Upon receipt of the application, the Corps will determine if it:

(a) requires additional information (see “information typically required” on the following page);
(b) is appropriate for screening with the Federal resource agencies (see Category 2 Federal
Screening Procedures on the following page);

(c) is ineligible under the terms and/or conditions of this PGP; or

(d) will require Individual Permit review, regardless of whether the terms and conditions of this
PGP are met, based on concerns for the aquatic environment or any other factor of the public
interest (see General Condition 4, Discretionary Authority).

If open water disposal is proposed, the Corps will make a suitability determination, fully
coordinated with the Federal resource agencies, before coordinating a project at a joint processing
meeting.

All Category 2 applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and the Indian tribe(s) listed on Page 17, at the same time, or before, they
apply to the DEP, LURC, or the Corps, to be reviewed for the presence of historic, archaeological
or tribal resources in the permit area that the proposed work may affect. Submittals to the DEP or
Corps shall include information to indicate that this has been done (a copy of the applicant’s cover
letter to Maine Historic Preservation Commission and tribes or a copy of the Historic Preservation
Commission and tribal response letters is acceptable).

Information Typically Required

The following information may not be necessary for all projects. Please see www.nae.usace.army.mil for
a more comprehensive checklist. Select “Regulatory/Permitting,” “Forms” and then “Application and
Plan Guideline Checklist.” Please check with our Maine office for project-specific requirements.
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(a) purpose of project;

(b) 8%2”x 117 locus map. 8%”x 11” plan views of the entire property, including property lines, and
project limits with existing and proposed conditions;

(c) typical cross-section views of all wetland and waterway fill areas and wetland replication areas;

(d) legible, reproducible plans. Show mean low water (ML W), mean high water (MHW) and high
tide line (HTL) elevations in navigable waters;

(e) each plan should show the NGVD 1929 equivalent for the project’s vertical datum (ML W,
MLLW, MHW, HTL or other tidal datum for tidal projects) with the vertical units. Do not use
local datum;

(f) wetland delineation for the site, Corps wetland delineation data sheets (see web site), and
calculations of waterway and wetland impact areas (see General Condition 2);

(g) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(h) volume, type and source of fill material to be discharged into waters and wetlands, including the
area(s) (in square feet or acres) of fill in wetlands, below ordinary high water in inland waters
and below the high tide line in coastal waters;

(i) limits of any Federal Navigation Project in the vicinity and State Plane Coordinates for the
limits of the proposed work closest to the Federal Navigation Project;

(j) on-site alternatives analysis. Please contact Corps for guidance;

(k) identify and describe potential impacts to Essential Fish Habitat. See General Condition 11 and
contact Corps for guidance;

(I) photographs of wetland/waterway to be impacted.

Information typically required for dredging projects:

(a) sediment testing, including physical (e.g., grain-size analysis), chemical and biological testing.
For projects proposing open water disposal, applicants are encouraged to contact the Corps as
early as possible regarding sampling and testing protocols. Sampling and testing of sediments
without such contact should not occur and, if done, would be at the applicant’s risk.

(b) the area in square feet and volume of material to be dredged below mean high water;

(c) existing and proposed water depths;

(d) type of dredging equipment to be used;

(e) nature of material (e.g., silty sand);

(f) any existing sediment grain size and bulk sediment chemistry data for the proposed or
any nearby projects;

(g) information on the location and nature of municipal or industrial discharges and
occurrence of any contaminant spills in or near the project area, location of the disposal site
(include locus sheet);

(h) shellfish survey;

(1) identify and describe potential impacts to Essential Fish Habitat (see General Condition 11);

(j) delineation of submerged aquatic vegetation (e.g., eelgrass beds).

Federal Screening Procedures

The Corps will review all complete applications for Category 2 projects requiring Corps approval at
interagency screening meetings (or “joint processing” meetings) with the Federal resource agencies
(U.S. FWS, EPA and NMFS) to determine whether such activities may be authorized under this
PGP. The Federal resource agencies will comprise the interagency review team. The meetings are
held at the Corps every three weeks, or coordinated as necessary to provide applicants with a timely
response. The Corps and Federal resource agencies, at the branch chief or equivalent level, may
agree on certain activities that do not need to be coordinated at these meetings.
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If the Corps and Federal resource agencies determine that the activity is eligible for the PGP, the
Corps will send an authorization letter directly to the applicant. The Corps will generally issue an
eligibility determination within the State’s review period, not to exceed 60 days. If the Corps deter-
mines that the activity is not eligible under the PGP or that additional information is required, the
Corps will notify the applicant in writing and will send a copy of this notification to DEP or LURC.

For projects reviewed with the Federal resource agencies, the agencies may recommend, within ten
business days, either 1) special conditions for projects to avoid or minimize adverse environmental
effects and to ensure the terms and conditions of the PGP are met, or 2) Individual Permit review.
The Corps will determine that a project is ineligible under this PGP and will begin its Individual
Permit review procedures if any one of the Federal resource agencies, within ten business days of
the screening meeting, expresses a concern within their area of expertise, states the resource or
species that could be impacted by the project, and describes the impacts that, either individually or
cumulatively, will be more than minimal.

This ten-day notice may be spoken and is not required to be fully documented, but must be
confirmed with a written response within an additional ten working days from the date of the
spoken comment. Written responses must be signed by the Federal resource agency field supervisor
or branch chief, as appropriate, and must identify the affected resource within their area of
expertise. The intent of the spoken notification is to allow the Corps to give timely notification to
the applicant that additional information is needed and/or an Individual Permit may be required.
The Corps may reinstate a project’s eligibility under the PGP provided the Federal agencies’
concerns are satisfied. The Federal resource agencies may request additional information within
their area of expertise within ten business days of the screening meeting. This information shall be
commensurate to the level of impact and agreed upon by the Corps. The agencies are allowed an
additional ten business days after their receipt of additional information to provide special
conditions or a written Individual Permit request to the Corps.

If the applicant is unable to resolve the concerns, the Corps, independently or at the request of the
Federal resource agencies, will require an Individual Permit for the project. The applicant will be
notified of this in writing, along with information about submitting the necessary application
materials.

Minerals Management Service (MMS) Review

Projects with construction of solid fill structures or discharge of fill that may extend beyond the
coastline or the baseline from which the territorial sea is measured (i.e., mean low water), must be
coordinated with Minerals Management Service (MMS), Outer Continental Shelf (OCS) Survey
Group, pursuant to the Submerged Lands Act (43 USC, Section 1301-1315, 33 CFR 320.4(f)). The
Corps will forward project information to MMS for their review. The MMS will coordinate their
determination with the Department of the Interior (DOI) Solicitor’s Office. The DOI will have 15
calendar days from the date MMS is in receipt of project information to determine if the baseline
will be affected. No notification to the Corps within 15-day review period will constitute a “no
effect” determination. Otherwise, the solicitor’s notification to the Corps may be spoken but must
be followed with a written confirmation within ten business days from the date of the spoken
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from solid
fill structures or fills authorized under this PGP.
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Emergency Situations Procedures

Emergency situations are limited to sudden, unexpected occurrences that could potentially result in
an unacceptable hazard to life, a significant loss of property, or an immediate, unforeseen, and
significant economic hardship if corrective action requiring a permit is not undertaken within a time
period less than the normal time needed to process an application under standard procedures. If an
emergency situation requires action in less than 30 days after the occurrence, it qualifies for the
amended notification procedures described below.

Notification Procedures for Emergency Situations:

Any project proponent may request emergency authorization from the Corps, however the Corps
will determine if a project qualifies for these emergency situation procedures. The Federal resource
agencies, the Maine Historic Preservation Commission and the tribes will each designate an
emergency contact and an alternate in the event the regular contact is unavailable. When an
application for Category 2 work is received that the Corps determines is an “emergency” as defined
above, the Corps will fax a copy of the plans and Determination of Eligibility to the agency
representatives and their alternates. The resource agencies would then have 16 business hours to
notify the Corps if they have any comments on authorization of the project under the PGP.
Objections to the Corps determination of an “emergency” situation will not be accepted. If no
response is received within 16 business hours, the Corps will proceed with a decision on the
application. If the resource agencies have comments on the proposal, they will have 16 business
hours to put their comments in writing. If written comments from the Federal agencies are not
received within 16 business hours, the Corps will proceed with a decision on the application.

If a Federal agency requests that an Individual Permit be required for a project or requests
modifications to the project based on concerns within their area(s) of expertise, the Corps will
notify the applicant within one business day of receipt of that request that the project as proposed
does not qualify for authorization under this PGP and the emergency Individual Permit procedures
may be followed. In any event, the Corps will notify the applicant within 16 business hours of
commencement of the screening process as to whether the project may proceed under this PGP.

IV. CORPS AUTHORIZATION: INDIVIDUAL PERMIT

Work that is defined in the Individual Permit category of Appendix A — Definition of Categories, or
that does not meet the terms and conditions of this PGP, will require an application for an
Individual Permit from the Corps (see 33 CFR Part 325.1). The screening procedures outlined for
Category 2 projects will only serve to delay project review in such cases. The applicant should
submit the appropriate application materials (including the Corps application form) at the earliest
possible date. General information and application forms can be obtained at our web site or by
calling us (see Page 16). Individual water quality certification and coastal zone management
consistency concurrence are required when applicable from the State of Maine before Corps permit
issuance. The Federal resource agencies’ comments are due within ten working days after the
Public Notice’s expiration date, unless the Corps receives and approves a written request for a time
extension within ten working days after the notice’s expiration.
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V. PROGRAMMATIC GENERAL PERMIT CONDITIONS:

The following conditions apply to activities authorized under this Maine PGP, including all
Category 1 (non-reporting) and Category 2 (reporting — requiring screening) activities:

General Requirements

1. Other Permits. Authorization under this PGP does not obviate the need to obtain other Federal,
State, or local authorizations required by law. This includes, but is not limited to, the project
proponent obtaining a Flood Hazard Development Permit issued by the town, if necessary.
Inquiries may be directed to the municipality or to the Maine Floodplain Management Coordinator
at (207) 287-8063. See http://www.maine.gov.

2. Federal Jurisdictional Boundaries. Applicability of this PGP shall be evaluated with reference
to Federal jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries
used satisfy the Federal criteria defined at 33 CFR 328-329. These sections prescribe the policy,
practice and procedures to be used in determining the extent of jurisdiction of the Corps concerning
“waters of the U.S.” and “navigable waters of the U.S.” Wetland boundaries shall be delineated in
accordance with the January 1987 Corps of Engineers Wetlands Delineation Manual, located at
http.//www.usace.army.mil/inet/functions/cw/cecwo/reg/ wiman87.pdf. The U.S. FWS publishes
the National List of Plant Species that Occur in Wetlands, located at http.//www.nwi.fws.gov. The
Natural Resources Conservation Service (NRCS) develops the hydric soil definition and criteria,
and publishes the current hydric soil lists, located at http://soils.usda.gov/use/hydric/.

3. Minimal Effects. Projects authorized by this PGP shall have no more than minimal individual
and cumulative adverse environmental impacts as determined by the Corps.

4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps retains discretionary authority to require Category 2 or Individual Permit review
based on concerns for the aquatic environment or for any other factor of the public interest [33 CFR
320.4(a)]. This authority is invoked on a case-by-case basis whenever the Corps determines that the
potential consequences of the proposal warrant Individual Permit review based on the concerns
stated above. This authority may be invoked for projects with cumulative environmental impacts
that are more than minimal or if there is a special resource or concern associated with a particular
project that is not already covered by the remaining conditions of the PGP and that warrants greater
review. Whenever the Corps notifies an applicant that an Individual Permit may be required,
authorization under this PGP is void and no work may be conducted until the individual Corps
permit is obtained or until the Corps notifies the applicant that further review has demonstrated that
the work may proceed under this PGP.

5. Single and Complete Projects. This PGP shall not be used for piecemeal work and shall be
applied to single and complete projects. All components of a single project shall be treated together
as constituting one single and complete project and/or all planned phases of a multi-phased project
(e.g., subdivisions should include all work such as roads, utilities, and lot development) unless the
Corps determines that a component has independent utility. (The Independent Utility test is used to
determine what constitutes a single and complete project in the Corps regulatory program. A
project is considered to have independent utility if it would be constructed absent the construction
of other projects in the project area. Portions of a multi-phase project that depend upon other
phases of the project do not have independent utility. Phases of a project that would be constructed
even if the other phases were not built can be considered as separate single and complete projects
with independent utility.) For linear projects, such as power lines or pipelines with multiple
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crossings, the “single and complete project” (i.e., single and complete crossing) will apply to each
crossing of a separate water of the U.S. (i.e., single waterbody) at that location; except that for
linear projects crossing a single waterbody several times at separate and distant locations, each
crossing is considered a single and complete project, and may be reviewed for Category 1
eligibility. (However, individual channels in a braided stream or river, or individual arms of a large,
irregularly-shaped wetland or lake, etc., are not separate waterbodies.) If any crossing requires a
Category 2 activity, then the entire linear project shall be reviewed as one project under Category 2.
Also, this PGP shall not be used for any activity that is part of an overall project for which an
Individual Permit is required, unless the Corps determines the activity has independent utility.

6. Permit On-Site. For Category 2 projects, the permittee shall ensure that a copy of this PGP and
the accompanying authorization letter are at the work site (and the project office) authorized by this
PGP whenever work is being performed, and that all personnel with operation control of the site
ensure that all appropriate personnel performing work are fully aware of its terms and conditions.
The entire permit authorization shall be made a part of any and all contracts and sub-contracts for
work that affects areas of Corps jurisdiction at the site of the work authorized by this PGP. This
shall be achieved by including the entire permit authorization in the specifications for work. The
term “entire permit authorization” means this PGP and the authorization letter (including its
drawings, plans, appendices and other attachments) and also includes permit modifications. If the
authorization letter is issued after the construction specifications, but before receipt of bids or quotes,
the entire permit authorization shall be included as an addendum to the specifications. If the
authorization letter is issued after receipt of bids or quotes, the entire permit authorization shall be
included in the contract or sub-contract as a change order. Although the permittee may assign
various aspects of the work to different contractors or sub-contractors, all contractors and sub-
contractors shall be obligated by contract to comply with all environmental protection provisions
contained within the entire PGP authorization, and no contract or sub-contract shall require or allow
unauthorized work in areas of Corps jurisdiction.

National Concerns

7. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River basins
that requires approval of the International Joint Commission. This includes any temporary or
permanent use, obstruction or diversion of international boundary waters which could affect the
natural flow or levels of waters on the Canadian side of the line, as well as any construction or
maintenance of remedial works, protective works, dams, or other obstructions in waters downstream
from boundary waters when the activity could raise the natural level of water on the Canadian side
of the boundary.

8. Historic Properties. Any activity authorized by this PGP shall comply with Section 106 of the
National Historic Preservation Act. Information on the location and existence of historic resources
can be obtained from the Maine Historic Preservation Commission, the National Register of
Historic Places, and the Penobscot, Passamaquoddy, Micmac, and Maliseet Tribal Historic
Preservation Officers. See Page 17 for historic properties contacts. If the permittee, either prior to
construction or during construction of the work authorized herein, encounters a previously
unidentified archaeological or other cultural resource, within the area subject to Department of the
Army jurisdiction, that might be eligible for listing in the National Register of Historic Places,
he/she shall stop work and immediately notify the District Engineer and the Maine Historic
Preservation Commission and/or applicable Tribe(s).
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9. National Lands. Activities authorized by this PGP shall not impinge upon the value of any
National Wildlife Refuge, National Forest, National Marine Sanctuary, National Park or any other
area administered by the National Park Service.

10. Endangered Species. No activity may be authorized under this PGP which:

e is likely to adversely affect a threatened or endangered species, a proposed species, designated
critical habitat, or proposed critical habitat as identified under the Federal ESA,

» would result in a “take” of any threatened or endangered species of fish or wildlife, or

» would result in any other violation of Section 9 of the ESA protecting threatened or endangered
species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer (DE) that the requirements of the ESA have been satisfied and that the activity is
authorized. Information on the location of threatened and endangered species and their critical
habitat can be obtained from the U.S. FWS and NMFS (see Page 16 for addresses).

11. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with
NMFS in accordance with the 1996 amendments to the Magnuson-Stevens Fishery Conservation
and Management Act to protect and conserve the habitat of marine, estuarine and anadromous
finfish, mollusks, and crustaceans. This habitat is termed “Essential Fish Habitat (EFH)”, and is
broadly defined to include “those waters and substrate necessary to fish for spawning, breeding,
feeding, or growth to maturity.” Applicants may be required to describe and identify potential
impacts to EFH. Conservation recommendations made by NMFES will normally be included as a
permit requirement by the Corps. For additional information, see the EFH regulations at S0 CFR
Part 600 (http://www.nmfs.noaa.gov). Additional information on the location of EFH can be
obtained from NMFS (see Page 16 for contact information).

Any work in any aquatic habitat in the following rivers and streams, including all tributaries to the
extent that they are currently or were historically accessible for salmon migration, shall not be
authorized under Category 1 of the PGP and must be screened for potential impacts to EFH.

Androscoggin River Hobart Stream Passagassawaukeag River Saco River
Aroostook River Kennebec River Patten Stream Sheepscot River
Boyden River Machias River Penobscot River St. Croix River
Dennys River Narraguagus River Pleasant River Tunk Stream
Ducktrap River Orland River Presumpscot River Union River
East Machias River

12. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of, the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category 2 of this PGP
regardless of size of impact. This condition applies to both designated Wild and Scenic Rivers and
rivers designated by Congress as study rivers for possible inclusion while such rivers are in an
official study status. The Corps will consult with the National Park Service (NPS) with regard to
potential impacts of the proposed work on the resource values of the Wild and Scenic River. The
culmination of this coordination will be a determination by the NPS and the Corps that the work:
(1) may proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is required. If
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preapplication consultation between the applicant and the NPS has occurred whereby NPS has made
a determination that the proposed project is appropriate for authorization under this PGP (with
respect to Wild and Scenic River issues), this determination should be furnished to the Corps with
submission of the application. (See NPS address on Page 16.) National Wild and Scenic Rivers
System segments for Maine as of September 2005 include: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the
confluence with the St. John River (length = 92 miles).

13. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits
of any Corps Federal Navigation Project (See Appendix B) than a distance of three times the
project’s authorized depth shall be subject to removal at the owner’s expense prior to any future
Corps dredging or the performance of periodic hydrographic surveys.

14. Navigation. (a) There shall be no unreasonable interference with navigation by the existence or
use of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized herein.
(b) The permittee understands and agrees that, if future operations by the United States require the
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure or work shall
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural
work or obstructions caused thereby, without expense to the United States. No claim shall be made
against the United States on account of any such removal or alteration.

15. Federal Liability. In issuing this permit, the Federal Government does not assume any liability
for the following: (a) damages to the permitted project or uses thereof as a result of other permitted
or unpermitted activities or from natural causes; (b) damages to the permitted project or uses thereof
as a result of current or future activities undertaken by or on behalf of the United States (U.S.) in the
public interest; (c) damages to persons, property, or to other permitted or unpermitted activities or
structures caused by the activity authorized by this permit; (d) design or construction deficiencies
associated with the permitted work; (e) damage claims associated with any future modification,
suspension, or revocation of this permit.

Minimization of Environmental Impacts

16. Minimization. Discharges of dredged or fill material into waters of the United States, including
wetlands, shall be avoided and minimized to the maximum extent practicable. Permittees may only
fill those jurisdictional wetlands that the Corps authorizes to be filled and impact those wetlands
that the Corps authorizes as secondary impacts. For coastal structures such as piers and docks, the
height above the marsh at all points should be equal to or exceed the width of the deck. The height
shall be measured from the marsh substrate to the bottom of the longitudinal support beam. This
will help ensure sunlight reaches the area beneath the structure.

17. Heavy Equipment in Wetlands. Heavy equipment, other than fixed equipment (drill rigs,
fixed cranes, etc.), working within wetlands shall not be stored, maintained or repaired in wetlands
unless it is less environmentally damaging otherwise, and as much as possible shall not be operated
there. Where construction requires heavy equipment operation in wetlands, the equipment shall
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either have low ground pressure (<3 psi), or shall not be located directly on wetland soils and
vegetation; it shall be placed on swamp or timber mats that are adequate to support the equipment in
such a way as to minimize disturbance of wetland soil and vegetation. (See General Condition 18
below.) Other support structures that are less impacting and are capable of safely supporting
equipment may be used with written Corps authorization. Similarly, not using mats during frozen,
dry or other conditions may be allowed with written Corps authorization. An adequate supply of
spill containment equipment shall be maintained on site.

NOTE: “Swamp mats” is a generic term used to describe structures that distribute equipment
weight to prevent wetland damage while facilitating passage and providing work platforms for
workers and equipment. They are comprised of sheets or mats made from a variety of materials in
various sizes, and they include large timbers bolted or cabled together (timber mats). Corduroy
roads, which are not considered to be swamp mats, are cut trees and/or saplings with the crowns and
branches removed, and the trunks lined up next to one another.

18. Temporary Fill. Fill placed into waters of the U.S. (including wetlands) totaling greater than

or equal to 4,300 SF (15,000 SF if a DEP Tier One Permit is issued) in total area (i.e., the sum of

permanent and temporary fill areas) exceeds the Category 1 threshold and may not be discharged

without written authorization from the Corps. When temporary fill is used (e.g., access roads,

swamp mats, cofferdams), it shall be stabilized and maintained during construction in such a way as

to prevent soil eroding into portions of waters of the U.S. where it is not authorized. Swamp or

timber mats (see Gen.Cond. 17 above) are considered as temporary fill when they are removed

immediately upon work completion. The area must be restored in accordance with Gen.Cond. 19.

¢ Unconfined temporary fill authorized for discharge into flowing water (rivers and streams) shall
consist only of clean washed stone.

e Temporary fill authorized for discharge into wetlands shall be placed on geotextile fabric laid on
the pre-construction wetland grade. (Swamp and timber mats are excluded from this requirement.)

e Temporary fill shall be removed as soon as it is no longer needed, and it shall be disposed of at an
upland site and suitably contained to prevent subsequent erosion into waters of the U.S.

e Waters of the U.S. where temporary fill was discharged shall be restored (see Gen.Cond. 19).

» No temporary work shall drain a water of the U.S. by providing a conduit for water on or below
the surface.

19. Restoration.

¢ Upon completion of construction, all disturbed wetland areas (the disturbance of these areas must
be authorized) shall be stabilized with a wetland seed mix containing only plant species native to
New England.

¢ The introduction or spread of invasive plant species in disturbed areas shall be controlled.

e In areas of authorized temporary disturbance, if trees are cut they shall be cut at ground level and
not uprooted in order to prevent disruption to the wetland soil structure and to allow stump sprouts
to revegetate the work area, unless otherwise authorized.

e Wetland areas where permanent disturbance is not authorized shall be restored to their original
condition and elevation, which under no circumstances shall be higher than the pre-construction
elevation. Original condition means careful protection and/or removal of existing soil and
vegetation, and replacement back to the original location such that the original soil layering and
vegetation schemes are approximately the same, unless otherwise authorized.
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20. Coastal Bank Stabilization. Projects involving construction or reconstruction/maintenance of
bank stabilization structures within Corps jurisdiction should be designed to minimize
environmental effects, effects to neighboring properties, scour, etc. to the maximum extent
practicable. For example, vertical bulkheads should only be used in situations where reflected wave
energy can be tolerated. This generally eliminates bodies of water where the reflected wave energy
may interfere with or impact on harbors, marinas, or other developed shore areas. A revetment is
sloped and is typically employed to absorb the direct impact of waves more effectively than a
vertical seawall. It typically has a less adverse effect on the beach in front of it, abutting properties
and wildlife. For more information, see the Corps Coastal Engineering Manual (supersedes the
Shore Protection Manual), located at http://chl.erdc.usace.army.mil. Select “Products/ Services,”
“Publications.” Part 5, Chapter 7-8, a(2)c is particularly relevant.

21. Sedimentation and Erosion Control. Adequate sedimentation and erosion control management
measures, practices and devices, such as phased construction, vegetated filter strips, geotextile silt
fences, hay bales or other devices, shall be installed and properly maintained to reduce erosion and
retain sediment on-site during and after construction. They shall be capable of preventing erosion,
of collecting sediment, suspended and floating materials, and of filtering fine sediment. These
devices must be removed in a timely manner upon completion of work, but not until the disturbed
areas have been stabilized. The sediment collected by these devices shall be removed and placed at
an upland location in a manner that will prevent its later erosion into a waterway or wetland. All
exposed soil and other fills shall be permanently stabilized at the earliest practicable date.

22. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies (waterways and wetlands) shall be
suitably culverted, bridged, or otherwise designed to withstand and to prevent the restriction of high
flows, to maintain existing low flows, and to not obstruct the movement of aquatic life indigenous to
the waterbody beyond the actual duration of construction. (INOTE: Areas of fill and/or cofferdams
must be included in total waterway/wetlands impacts to determine applicability of this PGP).

(b) Aquatic Life Movements. No activity may substantially disrupt the necessary life-cycle
movements of those species of aquatic life indigenous to the waterbody, including those species that
normally migrate through the area, unless the activity’s primary purpose is to impound water. For
new permanent crossings, open bottom arches, bridge spans or embedded culverts are generally
preferred over traditional culverts and should be installed when practicable. Coordination with the
Corps is recommended for Category 1 projects when site constraints (e.g., placing footings) may
render open bottom arches, bridge spans or embedded culverts impractical. In these cases, well-
designed culverts may actually perform better. Culverts shall be installed with their inverts
embedded below existing streambed grade to avoid “hanging” and associated impediments to fish
passage. The “Design of Road Culverts for Fish Passage” provides design guidance and is available
at www.nae.usace.army.mil, “Regulatory/Permitting,” “Other.”

(c) Culverts at waterbody crossings shall be installed in such a manner as to preserve hydraulic
connectivity, at its present level, between the wetlands on either side of the road. The permittee
shall take necessary measures to correct wetland damage due to lack of hydraulic connectivity.

(d) Culverts and bridges shall span the waterway a minimum of 1.2 times the bankfull width in
probable fish bearing waterways to qualify as a Category 1 non-reporting activity. See “Design of
Road Culverts for Fish Passage,” referenced in (b) above, for information on bankfull width.
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(e) Projects using slip lining (retrofitting an existing culvert by inserting a smaller diameter pipe),
plastic pipes, and High Density Polyethylene Pipes (HDPP) are not allowed as non-reporting
Category 1 activities, either as new work or maintenance activities.

(f) Waterbody crossings shall be culverted to at least municipal or State standards. The Maine
DEP’s stream crossing standards are at 06-096, Chapter 305: Permit by Rule, Section 10. Stream
crossings (bridges, culverts and fords).

(g) Waterway crossings proposed by the Maine Dept. of Transportation should conform to the
MDOT Fish Passage Policy and Design Guides.

(h) Construction equipment shall not cross streams without the use of temporary bridges, culverts,
or cofferdams.

(1) For projects that otherwise meet the terms of Category 1, in-stream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to be
conducted during that time period are ineligible for Category 1 and shall be screened pursuant to
Category 2, regardless of the waterway and wetland fill and/or impact area.

23. Discharge of Pollutants, All activities involving any discharge of pollutants into waters of the
U.S. authorized under this PGP shall be consistent with applicable water quality standards, effluent
limitations, standards of performance, prohibitions, and pretreatment standards and management
practices established pursuant to the CWA (33 USC 1251) and applicable State and local laws. If
applicable water quality standards, limitations, etc., are revised or modified during the term of this
PGP, the authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the EPA.
Applicants may presume that State water quality standards are met with the issuance of a LURC or
DEP NRPA permit.

24. Spawning Areas. Discharges of dredged or fill material, and/or suspended sediment producing
activities in fish and shellfish spawning or nursery areas and amphibian and waterfowl breeding areas
during spawning or breeding seasons shall be avoided. During all times of year, impacts to these
areas shall be avoided or minimized to the maximum extent practicable.

25. Storage of Seasonal Structures. Coastal structures, such as pier sections and floats, that are
removed from the waterway for a portion of the year (often referred to as seasonal structures) shall be
stored in an upland location located above mean high water (MHW) and not in tidal wetlands. These
seasonal structures may be stored on the fixed, pile-supported portion of the structure that is seaward
of MHW. This is intended to prevent structures from being stored on the marsh substrate and the
substrate seaward of MHW. Seasonal storage of structures in navigable waters, e.g., in a protected
cove on a mooring, requires Corps and local harbormaster approval.

26. Environmental Functions and Values. The permittee shall make every reasonable effort to
carry out the construction or operation of the work authorized herein in a manner so as to maintain
as much as is practicable, and minimize any adverse impacts on existing fish, wildlife, and natural
environmental functions and values.

27. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal
pools referenced in Appendix A - Definitions of Categories, shall be minimized to the maximum
extent possible.
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Procedural Conditions

28. Cranberry Development Projects. For cranberry development projects authorized under the

PGP, the following conditions apply:

e If a cranberry bog is abandoned for any reason, the area must be allowed to revert to natural
wetlands unless an Individual Permit is obtained from the Corps allowing the discharge of fill for
an alternate use.

¢ No stream diversion shall be allowed under this permit.

¢ No impoundment of perennial streams shall be allowed under this permit.

¢ The project shall be designed and constructed to not cause flood damage on adjacent properties.

29. Inspections. The permittee shall allow the District Engineer (DE) or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to ensure that
the work is being performed in accordance with the terms and conditions of this permit. The DE
may also require post-construction engineering drawings for completed work and post-dredging
survey drawings for any dredging work.

30. Work Start Notification Form and Compliance Certification. Every permittee who receives
a written Category 1 or 2 PGP authorization from the Corps must submit a 1) Work Start
Notification Form (WSNF) two weeks before work commencement, and 2) signed Compliance
Certification Form within one month following the completion of the authorized work and any
required mitigation (but not mitigation monitoring, which requires separate submittals). The Corps
will forward the blank WSNF and Compliance Certification Form with the authorization letter. The
Compliance Certification Form will include: (a) a statement that the authorized work was done in
accordance with the Corps authorization, including any general or specific conditions; (b) a
statement that any required mitigation was completed in accordance with the permit conditions; and
(c) the signature of the permittee certifying the completion of the work and mitigation.

31. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition and in conformance with the terms and conditions of this permit. This does not include
maintenance of dredging projects. Maintenance dredging is subject to the review thresholds in
Appendix A and/or any conditions included in a written Corps authorization. Maintenance
dredging includes only those areas and depths previously authorized and dredged. Some
maintenance activities may not be subject to regulation under Section 404 in accordance with 33
CFR 323.4(a)(2).

32. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of Federal, State, or local laws or regulations. If property associated with
work authorized by the PGP is sold, the PGP authorization is automatically transferred to the new
property owner. The new property owner should provide this information to the Corps

in writing. No acknowledgement from the Corps is necessary.

33. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or

revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7. Any such
action shall not be the basis for any claim for damages against the United States.
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34. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the United
States and as directed by the Secretary of the Army or his authorized representative. If the permittee
fails to comply with such a directive, the Secretary or his designee may restore the wetland or waterway
to its former condition, by contract or otherwise, and recover the cost from the permittee.

35. Special Conditions. The Corps, independently or at the request of the Federal resource
agencies, may impose other special conditions on a project authorized pursuant to this general
permit that are determined necessary to minimize adverse environmental effects or based on any
other factor of the public interest. Failure to comply with all conditions of the authorization,
including special conditions, will constitute a permit violation and may subject the permittee to
criminal, civil, or administrative penalties or restoration.

36. False or Incomplete Information. If the Corps makes a determination regarding the eligibility
of a project under this permit and subsequently discovers that it has relied on false, incomplete, or
inaccurate information provided by the permittee, the permit shall not be valid and the government
may institute appropriate legal proceedings.

37. Abandonment, If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she must
restore the area to the satisfaction of the District Engineer.

Duration of Authorization/Grandfathering:

38. Duration of Authorization. This PGP expires five years from the effective date listed at the top
of Page 1. Activities authorized under Category 1 of this PGP that have commenced (i.e., are under
construction) or are under contract to commence in reliance upon this PGP’s authorization will
remain authorized provided the activity is completed within 12 months of the PGP’s expiration date.
Activities authorized under Category 2 of this PGP will remain authorized in accordance with the
project-specific date that the Corps provides to the permittee in the PGP authorization letter, unless:
(a) The PGP is either modified or revoked, or

(b) Discretionary authority has been exercised on a case-by-case basis to modify, suspend, or

revoke the authorization in accordance with 33 CFR 325.2 (e)(2).

39. Previously Authorized Activities.

(a) Activities completed under the authorizations of past PGPs that were in effect at the time the
activity was completed will continue to be authorized by those PGPs.

(b) Completed projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this PGP or the previous nationwide permits,
regional general permits, or letters of permission shall remain authorized as specified in each
authorization.

(c) Activities authorized pursuant to 33 CFR Part 330.3 (“Activities occurring before certain dates”)
are not affected by this PGP.
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V1. CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

1. FEDERAL
US. Army Corps of Engineers
Maine Project Office
675 Western Avenue #3
Manchester, Maine 04351
(207) 623-8367
(207) 623-8206 (fax)

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1168 Main Street

Old Town, Maine 04468
(207) 827-5938

207-827-6099 (fax)

Wild and Scenic Rivers
National Park Service

North Atlantic Region

15 State Street

Boston, Massachusetts 02109
(617) 223-5203

2. STATE OF MAINE
Maine Department of Environmental Protection
(For State Permits & Water Quality Certifications)
Division of Land Resource Regulation
Bureau of Land and Water Quality
17 State House Station
Augusta, Maine 04333
(207) 287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401

(207) 941-4570

Maine Land Use Regulation Commission (LURC)
[call (800) 452-8711 for appropriate LURC office]
22 State House Station

Augusta, ME 04333-0022

(207) 287-2631

(207) 287-7439 (fax)

Maine PGP 16

Federal Endangered Species & Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939

(978) 281-9102

(978) 281-9301 (fax)

Bridge Permits

Commander (obr)

First Coast Guard District

One South Street - Battery Bldg
New York, New York 10004
(212) 668-7021

Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103

(201) 822-6300

Northern Maine Regional Office
1235 Central Drive - Skyway Park
Presque Isle, Maine 04769

(207) 764-0477

45 Radar Road

Ashland, ME 04732-3600
(207) 435-7963

(207) 435-7184 (fax)
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Lakeview Drive

P.O. Box 1107
Greenville, ME 04441
(207) 695-2466

(207) 695-2380 (fax)

(For CZM Determinations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
(207) 287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station

Augusta, Maine 04333

(207) 287-3061

3. HISTORIC PROPERTIES
Maine Historic Preservation Commission
State House Station 65
Augusta, Maine 04333-0065
(207) 287-2132
(207) 287-2335 (fax)

Aroostook Band of Micmacs

Attn: Mr. Williams Phillips, Chief
7 Northern Road

Presque Isle, Maine 04769

(207) 764-1972

(207) 764-7667 (fax)

Houlton Band of Maliseet Indians
Attn: Tribal Chief

88 Bell Road

Littleton, Maine 04730

(207) 532-4273, x215

(207) 532-2660 (fax)

Maine PGP 17

191 Main Street
East Millinocket, ME 04430
(207) 746-2244
(207) 746-2243

(For Aquaculture Leases)

Maine Department of Marine Resources
P.O. Box 8

West Boothbay Harbor, Maine 04575
(207) 633-9500

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667

(207) 853-2600

(207) 853-6039 (fax)

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah, THPO
P.O. Box 301

Princeton, Maine 04668

(207) 796-2301

(207) 796-5256 (fax)

Penobscot Indian Nation

Indian Island Reservation

Attn: Ms. Bonnie Newsom, THPO
12 Wabanaki Way

Indian Island, Maine 04468

(207) 817-7471

(207) 817-7450 (fax)
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143



4. ORGANIZATIONAL WEBSITES:

Army Corps of Engineers www.nae.usace.army.mil (click “Regulatory/Permitting’)
Corps of Engineers Headquarters www.usace.army.mil (click “Services for the Public”)
Environmental Protection Agency www.epa.gov/owow/wetlands/

National Marine Fisheries Service www.nmfs.noaa.gov

U.S. Fish and Wildlife Service www.fws.gov

National Park Service www.nps.gov/rivers/index.html

State of Maine WWW.maine.gov

State of Maine -Aquaculture Guidelines www.maine.gov/dmr/aquaculture/index.htm

0 -11-05

District Engineer
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US Army Corps PGP WORK START NOTIFICATION FORM
of Engineers = L .
New England District (Minimum Advance Notice: Two Weeks)

MAIL TO: U.S. Army Corps of Engineers, New England Distriet
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

A Corps of Engineers Permit ( ) was issued to . The permit
authorized the permittee(s) to

The people (e.g.. contractor) listed below will do the work, and they understand the permit's
conditions and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone: ( ) ( )
Proposed Work Dates: Start:

Finish:
PERMITTEE'S SIGNATURE: DATE:
PRINTED NAME: TITLE:

FOR USE BY THE CORPS OF ENGINEERS

PM Submittals Required:

Inspection Recommendation:
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L

US Army Corps
of Engineers » (Minimum Notice: Permittee must sign and return notification
New England District within one month of the completion of work.)

COMPLIANCE CERTIFICATION FORM

Corps of Engineers Permit No:_

Name of Permitiee:

Permit Issuance Date:

Please sign this certification and retumn it to the following address upon completion of the activity
and any mitigation required by the permit. You must submit this after the mitigation is complete,
but not the mitigation monitoring, which requires separate submittals.

sl el o ok e e o oo o e o o s o o R R S et o o e e o o e o s o S o ok o o o e

* MAIL TO: U.S. Army Corps of Engineers, New England District il
* Policy Analysis/Technical Support Branch, ATTN: Marie Farese *
+ Regulatory Division *
¥ 696 Virginia Road b
* Concord, Massachusetts 01742-2751 i

e R o ook o ot e o R o o o e o o o e e ool e R S o e e

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army
Corps of Engineers representative, If you fail to comply with this permit you are subject to
permit suspension, modification, or revocation,

[ hereby certify that the work authorized by the above referenced permit was completed in
accordance with the terms and conditions of the above referenced permit, and any required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date

Printed Name Date of Work Completion
[ ) ( )

Telephone Number Telephone Number
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Swans Island Ferry Terminal
New Pier Facility

Swans Island-Hancock County

PIN 007826.21

SECTION 3
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Project Documents
Maine DOT Terminal Replacement
Swans Island, Maine

March 30, 2009
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Prepared By:

CHILDS ENGINEERING CORPORATION
BOX 333, 541 MAIN STREET MEDFIELD, MASSACHUSETTS 02052
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SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

Conform to the relevant provisions of State of Maine, Department
of Transportation, Standard Specifications, Revision of December
2002 and Supplemental Specification 2008, SECTION 202 REMOVING
OF STRUCTURES AND OBSTRUCTIONS, with the following changes:

202.01 Description. This subsection is amended by the
removal of reference to bituminous and Portland cement concrete
pavement.

202.02 Removing Buildings. This subsection is amended the
change of the title to:

202.02 Removing Buildings, Structures and Obstructions.

and replace the fTirst paragraph with:

The Contractor shall remove and dispose of all structures
and obstructions as detailed on the plans, and to include the
following:

(a) Timber piles, fendering fTence structures, dolphin
structures, walkways and stailrways.

(b) Timber crib structures including timber pieces and
rock fill.

(c) Miscellaneous hardware, pieces of timber, grout bags,
rubble and other materials encountered during the
course of the work which 1interferes with work
specified.

Add the following:

The Contractor shall also remove and store all mooring Tfixture
and hardware designated for reuse, and shall remain the property
of the Owner.

During over or in-water demolition activities, the area of
the demolition work will be enclosed with a Tfloating boom.
Materials retained by the boom shall be removed on a daily
basis.

The Contractor shall use extreme caution when demolishing
structures. Damage caused by the Contractor to the adjacent
structures or remaining structures shall be required by the
Contractor at no additional cost as directed by the Owner.

1957-05.02 SWANS ISLAND FERRY TERMINAL
202-1
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Contractor shall saw cut existing timber at limits identified on
plans.

The use of explosives is prohibited.

202.03 Removing Existing Superstructures, Structural

Concrete, Railings and Bridges. This subsection is amended:

the replacing of references to structural concrete, railing and
bridge removal in subsequent paragraphs with ‘“the various
components of the ferry slip.”

The words, “Blasting or other,” shall be removed from the

last paragraph of the subsection.

202.04 Method of Measurement. The following shall be added
to this subsection.

All measurements pertaining to this section shall be
combined and applied as lump sum.

202.05 Basis of Payment. This subsection shall be replaced
by the following

Payment for all work pertaining to this section shall be
combined and applied as a lump sum payment.

Payment will be made under:
Pay ltem Pay Unit

202.01 Removing Structures and Obstructions Lump Sum

1957-05.02 SWANS ISLAND FERRY TERMINAL
202-2
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SECTION 501
FOUNDATION PILES

Conform to the relevant provisions of State of Maine, Department
of Transportation, Standard Specifications, Highways and Bridges
1995 and supplements thereto, SECTION 501 FOUNDATION PILES, with
the following changes:

501.02 Materials. The Ffirst paragraph shall be revised as
follows:

Steel pipe piles shall be new 16 inch outside diameter with
0.5 inch wall thickness as designated on the plans. The piles
shall also conform to ASTM A 252, Grade 3, seamless or fusion
welded. Spiral welded pipe will not be permitted. Pile cutting
shoes shall be required for all pipe piles to achieve required
pile embedment in the rock strata and allow for the iInstallation
of rock anchors as per SECTION 532, ROCK ANCHORS. Pile shoes
shall be APF Cutting Shoe No. 0-14000 or approved equal and
shall meet or exceed requirements of ASTM A 148, Grade 90/60.

The third paragraph shall be revised as follows.

Portland Cement concrete fill shall be Class A and conform
to the requirements detailed 1in SECTION 502, STRUCTURAL
CONCRETE. Reinforcing steel for the concrete fill shall conform
to SECTION 503, REINFORCING STEEL.

Add the following paragraphs:

Anodes shall be provided and installed on all steel pipe
piles. Anodes shall be clean and free of paint, grease, and oil
prior to installation. Anodes shall not be coated. Anodes will
be Wilson Watson International, Inc., W-120 RM-37, “ALOLINE”
Aluminum Anode, or equivalent as approved by the Engineer.

Welding and electrodes shall conform to the American
Welding Society Publications AWS D1.1.

Coat all steel pipe piles full length with a fusion bonded
epoxy powder coating system. The coating shall be Scotchkote
#6233 Fusion Bonded Epoxy Coating as manufactured by 3M Company,
Electro-Products Division, St. Paul, MN, or approved equal.
Color to be approved by the Owner.

Any damage to the epoxy powder coating system shall be
repaired using a high solids epoxy coating compatible to the
1957-05.02 SWANS ISLAND FERRY TERMINAL

501-1
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fusion bonded coating. The coating shall be Scotchkote #323 or
#262P Repair Coatings as manufactured by 3M Company, Electro-
Products Division, St. Paul, MN or approved equal. The type of
coating and application shall be capable of being applied and
cure In a marine environment, in tidal waters and iIn temperature
range during time of application. Application of repailr coating
shall be done according to manufacturers recommendations and
requirements.

All surfaces shall be thoroughly prepared for coating
application iIn strict accordance with the coating manufacturer’s
recommendation. All cleaning and coating work must be performed
in a heated building. Preceding grit blasting, steel must be
heated to at least 100 degrees F. to eliminate possibility of
moisture on the surfaces to be cleaned and coated.

Grit blasting shall be to clean grey metal, at least
equivalent to a Near White as defined by SSPC Specification SP-
10. All work blasted in one day must be coated on that day.

Any areas of the surface which show traces of oil, grease,
or other organic matter shall be removed prior to coating. The
contamination shall be removed by using either a solvent or spot
blasting.

All surfaces to be coated must be completely dry, free of
moisture, soil, dust and grit at the time the coating 1is
applied.

Piles shall be coated on the outside only. The fusion
bonded epoxy coating shall be applied in an environmentally
controlled plant that is fully enclosed. The coating system

shall be fully automatic with the capabilities of preheating and
post baking. The grit blast cleaning machine shall be fully
automatic and fully enclosed in an environmentally controlled
plant. The Tfinished coating thickness shall be 10 mils minimum
as tested in accordance with ASTM G12.

The coating material shall be applied strictly in
accordance with the coating manufacturer’s recommendation as to
coating application procedure and curing schedule.
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The cured coating shall be of uniform color, gloss and
thickness and shall be free of blisters, pinholes, fish eyes,
sags, runs, and any other irregularities.

The coater shall be responsible or all quality control
checking including visual inspection, thickness measurement, and
such inspections in a form suitable to the Owner’s
representative.

The Owner’s representative shall have access to each part
of the process and shall have the right and opportunity to
witness any of the quality control test and/or perform such test
on a random sampling basis.

501.03 Equipment.

Pile Hammers: Air, steam or diesel-powered, of a type
approved by the Engineer. The hammer Tfurnished shall have a
capacity at least equal to the hammer manufacturer®s
recommendation for the total weight of pile and character of
subsurface material to be encountered. The minimum driving
energy of the hammer shall be 35,000 foot-pounds. For piles of
any length, the maximum driving energy of the hammer shall be
operated at the rate recommended by the manufacturer throughout
the entire driving period. Sufficient pressure shall be
maintained at the hammer so that: (@D for double-acting
hammer, the number of blows per minute during and at the
completion of driving of a pile is equal to at least 90% of that
at which the hammer 1is rated; (2) for single-acting hammer,
there 1s a full upward stroke of the ram; and (3) for
differential-type hammer, there is a slight rise of the hammer
base during each upward stroke.

Driving Helmets: The driving helmet or cap shall be capable of
protecting the head of the pile, minimizing energy absorption, and
transmitting hammer energy uniformly and consistently during the
entire driving period. The driving helmet or cap shall fit snugly
on the top of the pile so that the energy transmitted to the pile
is uniformly distributed over the entire surface of the pile head.
Demonstrate to the Engineer that the equipment to be used on the
project performs the above functions.

501.04 Driving Procedures and Tolerances. The following
paragraph is added to the beginning of the subsection:
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The following is a list of documentation required to be
submitted to the Engineer for approval:

(1) Driving plan and schedule for installation of the
steel pipe piles.

(2) Method of installation of piles including size and
type of pile hammer.

(3) Templates and fTalsework to be used for support and
layout of piles during driving.

(4) Pile points and method of attachment.

The following paragraphs shall be added to the end of the
subsection:

Each pipe pile shall be driven without interruption to an
allowable capacity of 90 tons.

501.05 Special Requirements for Steel Pipe Piles and Steel

Casings. The fTirst sentence of the Tirst paragraph shall be
revised to read: Pipe Piles shall be driven open-ended.

The fTollowing paragraphs shall be added to the end of the
subsection:

All damaged pile coating on pipe piles shall be touched up.
The touch up epoxy material shall be a two-part epoxy system
designed and color-matched for patching the epoxy coating using
the steel piling.

Existing work shall be protected from spillage and
spattering during application of coatings. All spillage and
spatterings shall be cleaned up iImmediately. Contractor 1is
responsible to leave existing areas free of all such foreign
materials. Coating which iIn the opinion of the Owner does not
meet acceptance shall be redone at no cost to the Owner.

Provide anodes on all steel pipe piles. The anodes shall
be clean and free of paint, grease and oil prior to
installation. The anodes shall not be coated.

Specific steps of steel pipe pile installation shall be
checked with steps for rock anchor installation after all piles
have been driven and approved. Upon approval of all driven
steel pipe piles by the Engineer, rock anchoring systems shall
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be installed on all steel pipe piles as detailed in SECTION 532,
ROCK ANCHORS. Portland Cement concrete fill shall not be placed
in the pipe piles prior to initial rock anchor tendon
installation.

501.07 Pile Testing and Acceptance. The following shall be
added to the first paragraph:

Three piles total will be tested, one from a side dolphin,
head dolphin and turning dolphin. The pile being tested shall
be a vertical pile.

Pile load test shall be a dynamic load test iIn accordance
with the State of Maine Department of Transportation Standard
Specifications (2002).

501.09 Splicing Piles. The list below the first paragraph
IS revised to read:

Piles under 60 feet in length—-no splices allowed.

Piles splices must be located a minimum of 5 feet below the
mudline.

Revise the following sections to read:

501.11 Method of Measurement.

a. Piles Installed The unit of measurement for the
furnishing and 1iInstalling steel piles shall be
linear foot in place. The quantity of pipe piles to
be paid for will be the actual number of linear feet
of steel pipe piles driven and left in place in the
completed and accepted work. Measurements will be
made from the tip of the steel pipe pile to the
cutoff elevation as shown on the plans. No allowance
will be made for the length of piles, including test
piles furnished by the Contractor, to replace piles
that were previously accepted by the Resident, but
are subsequently damaged prior to completion of the
contract. When extensions of piles are necessary,
the extension length ordered in writing by the
Resident will be included in the length of piling
installed. All piles must be cutoff at the cutoff
elevation shown on the plans. If the piles are
cutoff at a higher elevation, the portion between
these elevations will be deducted from this Item.
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b. Piles in Place Initiation of pile installation by
use of a vibratory hammer, preboring, jetting or
other methods used for facilitating pile driving
procedures will not be measured and payment shall be
considered incidental and included In the unit price
bid for the Piles Driven pay item.

c. No separate measurement  will be made for
excavation, concrete Till, pile points, pile
splices, pile driving operations, dynamic load
tests, TfTalse work and other 1items required to
complete the work as this shall be considered
incidental and included in the unit price bid for
the Piles Driven pay item.

d. Materials and operations for the installation of
pipe pile’s rock anchors shall be covered under
specification SECTION 532, ROCK ANCHORS.

501.12 Basis of Payment. The accepted quantities of piles and
casings will be paid for at the contract unit price per linear
foot, delivered, and complete iIn place. Such payment will
include full compensation for any necessary excavation or
backfilling required after driving, to bring the foundation area
to the correct elevation.

Pile cutoffs and concrete for pipe piles and casings will not be
paid for separately but will be considered as incidental to the
related Pay Items. Damaged pile lengths removed fTor pile
splicing will be considered incidental to the related Pay ltems.

Excavating and cleaning steel pipe piles, furnishing and placing
templates will not be paid for separately, but will be
considered as incidental to the related Pay ltems.

Preboring, jetting or other methods used to TfTacilitate the
driving of piling wall not be paid for separately, but will be
considered incidental to the contract pay item for pile in place

Full compensation for all jetting, drilling, providing special
driving tips or heavier sections for steel piles, or other work
necessary to obtain the specified penetration and bearing value
of the piles, as directed by the Engineer shall be considered as
included In the contract unit price paid for Piles Driven.
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Wave equation analyses and any subsequent wave equation analyses
re-submittals, required to demonstrate the appropriateness of
the driving system, as well as pile tips, and pile splices shall
be considered incidental and included in the unit price bid for
Piles Driven pay item.

Payment for dynamic pile tests 1including performing and
collecting measurements from 1initial dynamic test, re-strike
tests, and CAPWAP analyses and including all sensors and wiring,
monitoring equipment, setting up, monitoring personnel, and
costs associated with the Contractors down time during regular
working hours while setting up equipment and making dynamic
measurements is being performed shall be considered incidental
and included in the unit price bid for Piles Driven pay item.

Payment will be made under:
Pay Items (as Furnished and in Place) Pay Unit

501.703 Steel Pipe Piles, delivered and in-place Linear Foot
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SECTION 502
STRUCTURAL CONCRETE

Conform to the relevant provisions of State of Maine, Department
of Transportation, Standard Specifications, Revision of December
2002 and Supplemental Specification 2008, SECTION 502 STRUCTURAL
CONCRETE, with the following changes:

502.01 Description. This subsection will be amended by
deleting reference to the Quality Control (QC) Plan and Quality
Assurance (QA) provisions METHOD B..Small Quantity Product
verification, and METHOD C..Product Verification Testing.

502.02 Classification. This subsection will be replaced
with:

The Portland cement concrete used for reinforced concrete
structures shall be Class A.

The Portland cement concrete used for Tfilling pipe piles
shall be Class A.

502.03 Materials. Add to this subsection:

Grout shall be a salt water resistant cement based high
strength non-shrink grout suitable for the purpose intended in a
marine environment. It shall have a minimum compressive
strength of 5000 psi at 7 days.

502.05 Composition and Proportioning. This subsection will
be amended by adding:

On Page 5-18, TABLE 1 (English) — Concrete CLASS A, add
NOTE #3 to the Notes Section.

502.11 Placing Concrete. Add to this subsection:

Before placing concrete and/or grout, the area of placement
shall be cleaned of all laitance, grease, oil, foreign particles
and Mloose or deteriorated materials. The surface shall be
prepared according to the manufacturer’s recommendations. All
existing concrete surfaces that shall first be washed off with
pressurized (2000psi min.) fresh water and then covered with
newly placed concrete and/or grout shall first be coated with a
bonding agent corrosion inhibitor. This product shall be
cementitious, solvent free, moisture tolerant product
specifically formulated as a bonding agent and an anti-corrosion
coating.
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Grout shall be mixed and placed according to its required
use and to fill all voids ensuring full bearing and according to
the manufacturer’s recommendations.

Grout shall be cured according to the manufacturer’s
recommendations and not be loaded until an acceptable level of
strength is achieved.

502.14 Finishing Concrete Surfaces. This subsection will
be modified to 1iInclude finish of top surface on concrete
dolphins. Finish of concrete dolphins shall be broom finish

parallel to the direction of the surface slope:

Payment will be made under:
Pay Item Pay Unit

504 .501 Dolphins Lump Sum
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SECTION 503
REINFORCING STEEL
Conform to the relevant provisions of State of Maine, Department
of Transportation, Standard Specifications, Revision of December
2002 and Supplemental Specification 2008, SECTION 503
REINFORCING STEEL, with the following changes:

503.01 Description. This subsection is revised to read:

This work shall consist of furnishing and placing epoxy
coated reinforcement in accordance with these specifications and
in conformity with the plans.

503.05 Fabrication. This subsection 1i1s revised as
Tfollows:

’503.051 Epoxy Coating. The Tfirst paragraph shall read:
All reinforcing steel shall be epoxy coated and shall meet the
requirements of ASTM A775/A775M, Epoxy-Coated Reinforcing Steel
Bars and the following requirements:”

503.10 Method and Measurement. This subsection shall be
removed.

503.11 Basis of Payment. This section shall be replaced with the
following.

All items iIn this section shall be considered incidental and
should be included in lump sum payments in the relevant
sections.
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SECTION 506
PAINTING STRUCTURAL STEEL

506.01 Description. This work shall consist of furnishing
and applying a shop applied and field applied prime coat and
finish coating system 1iIn accordance with the plans and
specifications. These shop and field applied coatings shall be
compatible.

506.02 Materials. Primer coating for shop and field
applied coating shall be a zinc-rich urethane primer, acceptable
for use iIn the intended marine and submerged environment with a

solids by volume percentage > 60%.

Final coating for shop and field applied coating shall be a
high solids epoxy or urethane coating (coal tar epoxy shall not
be used) acceptable for use iIn the iIntended marine and submerged

environment with a solids by volume percentage of > 70% for the

epoxy coating and > 60% for the urethane coating. Color shall be
black.

The Contractor shall submit for approval Manufacturer’s
literature, recommended application instructions and
certification that materials will meet specification
requirements.

506.03 Surface Preparation. All surface preparation shall
be in accordance with Steel Structures Painting Council Surface
Preparation Specification No. 10 — Near-White Blast Cleaning for
shop applied coating and No. 6 — Commercial Blast for field
applied coating.

506.04 Weather Conditions. All coatings shall be able to
properly cure, especially the field applied coatings which need
to cure In a marine environment and at temperature expected
during the time of construction.

506.05 Preparation of Paint. Mix and thin materials for
shop and field application according to manufacturer’s latest
printed instructions. Do not use materials beyond
manufacturer’s recommended shelf life. Do not wuse mixed

materials beyond manufacturer’s recommended pot life.

506.06 Paint Application. Apply materials for shop and
field application at specified Ffilm thickness by method
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recommended by manufacturer. Allow each coat to dry thoroughly
before recoating. Follow manufacturer’s recommended recoat
time. Cut edges clean and sharp where work joins other
materials or colors. Make Tfinish coats smooth, uniform in
color, and free of brush marks, laps, runs, dry spray, overspray
and skipped or missed areas. Field touch-up shall be in
accordance with the paint manufacturer’s recommendations.

506.07 Inspection. The coating may be subject to
inspection using holiday detectors, and/or Ffield adhesion
testers. Request acceptance of each coat before applying
succeeding coats. Repair and touch-up all work that is not

acceptable to the Engineer and request final acceptance.

506.08 Cleaning. Remove paint spatters from adjoining
surfaces. Repair damage to coatings or surfaces caused by
cleaning operations. Remove debris from job site and leave

storage areas cC lean.

506.09 Painting Schedule.

A. Surfaces not to be painted under this section:
1. Galvanized steel i1tems.
2. Items with factory-applied final finish.

3. Coating for steel pipe piles under SECTION 501 -
FOUNDATION PILES.

4. Coating for reinforcing steel specified under
SECTION 503 — REINFORCING STEEL.

5. Coating fTor rock anchors specified under SECTION
532 — ROCK ANCHORS.

B. Surfaces to be Painted:
1. Cleats and chocks, and bollards.
2. Steel fender panels.
3. Handrails.
4. Steel brackets and miscellaneous ungalvanized

steel pieces.
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C. Coating System:

Primer Coat: Zinc-Rich urethane at 3.0 mils DFT
(minimum).
Final Coat: Epoxy or urethane coating at 16.0 mils

DFT (minimum). More than one coat may be required to
obtain 16.0 mils DFT.

506.10 Method of Measurement. This section will be removed.

506.11 Basis of Payment. All items in this section shall be
considered 1incidental and should be 1included in lump sum
payments in the relevant sections.
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SECTION 528
STRUCTURAL TIMBER
528.01 Description. This work shall consist of providing

labor, materials, equipment and supervision necessary to
install:

(1) Installation of inshore plank pile cap.
(2) Installation of fender chocks and wales.
(3) Installation of timber ramp stops and timber barriers.

(4) Miscellaneous treated timber 1items not mentioned
elsewhere.

528.02 Quality Assurance and Submittals. All  work
specified herein shall conform to the following codes,
specifications and standards, unless noted elsewhere:

(1) Southern Pine Inspection Bureau (SPIB)

(2) West Coast Lumber Inspection Bureau (WCLIB)

(3) Western Wood Products Association (WWPA)

(4) National Forest Products Association (NFPA)

(5) American Society for Testing and Materials (ASTM)
(6) State of Maine Building Code

(7) American Institute of Timber Construction (AITC)
(8) American Wood Preserver’s Association (AWPA)

The Contractor shall submit for approval to the Owner and
Engineer:

(1) AWPA quality certification on all treated lumber.
(2) Certification of timber species.

528.03 Materials. All timber except otherwise noted to be
used shall be No. 1 Southern Pine as graded by SPIB and with
design values per NFPA National Design Specification or the
equivalent. All berthing Fence timber facing shall be made of
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No.1l full sized native red oak as graded by NELMA or dimensional
greenheart (demerara greenheart). All timber shall be new and
dimensional (S4S) with the exception of red oak, and as
indicated by nominal sizes on the plans.

All timber shall be stored iIn stacks such that there i1s an
air space beneath the material and situated to prevent the
timber from being exposed to standing water. The material shall
be stored on site iIn an area which will be designated by the
Owner. All timber shall be handled in an approved manner such
that the material will not be damaged.

All hardware shall be hot-dip galvanized steel conforming
to the respective ASTM Standards and other requirements
specified herein:

(a) Machine bolts, eye bolts, nuts and screws shall
conform to ASTM A 307.

(b) Washers and steel brackets shall conform to ASTM A 36.
Washers shall be round.

(c) Galvanizing shall conform to ASTM A 123 and A 153 as
applicable.

The following new Southern Pine timber members shall be
treated with chromated copper arsenate (CCA) iIn accordance with
AWPA Standard P5, c2 and C18 for material subject to marine
borer exposure and shall obtain a green tint due to the
treatment. The retention shall be 2.5 pounds per cubic foot:

(1) wave fence and facing structure

(2) Berthing fence structure

(3) Access structure to head dolphins

The following new Southern Pine timber members shall be
treated with Micronized Copper Quaternary (MCQ) in accordance
with AWPA Standard P5, and c2 for material subject to marine
borer exposure and shall obtain a green tint due to the
treatment. The retention shall be 0.4 pounds per cubic foot:

(1) Handrail and posts

(2) Access stairway deck
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(3) Walkway Deck

Prior to treatment all dimension Qlumber shall be kiln-
dried. Conditioning by heating is not permitted.

A sealing compound for treatment of field cuts and drilled
holes shall be two (2) coats of copper naphthenate meeting AWPA
Standard P8.

528.05 Installation. All ends of field cut members, and
holes cut or drilled in timber shall be coated with a copper
naphthenate treatment.

All joints are to be square, tight and well-fastened with
all members assembled i1n accordance with the plans. Holes for
bolts shall be drilled the same size as the bolt after
galvanizing. Holes shall be swabbed with two (2) coats of
sealing compound before installation of the bolts. Bolts shall
be tightened to provide a solid connection. No more than 1
washer shall be installed under the bolt head or nut. Bolt
threads shall project no more than 2 inches beyond the nut.

All timber shall be cut and fit In such a manner as to have
full bearing over the entire contact surface.

528.06 Method of Measurement.

All measurements pertaining to this section shall be
combined and applied as lump sum.

528.07 Basis of Payment.

Payment for all work pertaining to this section shall be
combined and applied as a lump sum payment.

Payment will be made under:
Pay Item Pay Unit

528.08 Structural Timber Lump Sum
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SECTION 530
ROUND TIMBER PILES

530.01 Description. This work shall consist of providing
labor, materials, equipment and supervision necessary to
complete the installation of round timber piles as detailed in
this section and on the plans. Piles shall conform to and be
installed as detailed in these specifications in conformity to
the lines, grades, and locations shown on the plans or
authorized by the Engineer.

530.02 Notice, Submittals and Product Handling. Notice
shall be given to the Engineer at least one day in advance of
all pile driving.

The following is a list of i1tems to be submitted to the
Owner and Engineer for approval:

(1) Driving plan and schedule for installation of piles.

(2) Method of installation of piles including size and
type of pile hammer.

(3) Template and fTalsework to be used for support and
layout of piles during driving.

(4) Pile point and method of attachment.

(5) AWPA quality stamp on each new treated pile.

(6) Certification of timber pile species.

Piles shall be handled with care to prevent damage.
Damaged piles will be rejected and replaced at no additional
cost to the Owner. Piles shall be stored with a space beneath

them and situated to prevent being exposed to standing water.

530.03 Materials. Materials shall meet the fTollowing
requirements.

Timber piles shall be clean-peeled and treated West Coast
Douglas Fir or Southern Yellow Pine, conforming to ASTM D25.
The minimum tip circumference shall be 25 inches with a minimum
butt circumference of 43 inches, 3 feet from the butt. Pile
heads shall be cut at 10 degrees to the horizontal. Pile heads
shall be capped with clear, (unless otherwise indicated) cast-
in-place fiberglass, extending 4 inches down the sides of the
pile. The sides of the cap shall be nailed prior to application
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of last layer of fiberglass. Layup shall be 4 layers of 1-1/2
0z. Mat or approved equivalent.

530.04 Timber Treatment. All timber piles shall be treated
with cromated copper arsenate (CCA) i1n accordance with AWPA
Standard P5 and C2 for material subject to marine borer exposure
and shall obtain a green tint due to the treatment.

Prior to treatment all timber piles shall be kiln-dried.
Conditioning by heating is not permitted.

All timber piles shall be treated to a retention of 2.5
pounds per cubic foot of CCA. A sealing compound for treatment
of field cuts and drilled holes shall be two (2) coats of copper
naphthenate meeting AWPA Standard P8.

530.05 Equipment. Pile hammers: Piles may be driven with
air, steam, or diesel-powered hammers, or an equivalent approved
by the Owner and Engineer. The hammer furnished shall have a
capacity at least equal to the hammer manufacturer’s
recommendation for the total weight of pile and character of
subsurface material to be encountered. The minimum driving
energy of the hammer shall be 6500 foot-pounds. Diesel-powered
hammers shall be operated at the rate recommended by the
manufacturer throughout the entire driving period. Sufficient
pressure shall be maintained at the hammer so that: (1) for
double-acting hammer, the number of blows per minute during and
at the completion of driving of a pile is equal approximately to
that at which the hammer is rated; (2) for single-acting hammer,
there 1s a full upward stroke of the ram; and (3) for
differential-type hammer, there is a slight rise of the hammer
base during each upward stroke.

Driving helmets and cushion blocks: The Contractor shall
use a driving helmet or cap including a cushion block or cap
block of a design approved by the Owner between the top of the
pile and the ram to prevent impact damage to the pile. The
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driving helmet or cap and cushion block combination shall be
capable of protecting the head of the pile, minimizing energy
absorption, and transmitting hammer energy uniformly and
consistently during the entire driving period. The driving
helmet or cap shall fit snugly on the top of the pile so that
the energy transmitted to the pile i1s uniformly distributed over

the entire surface of the pile head. Demonstrate to the Owner
that the equipment to be used on the project performs the above
functions. The cushion block may be a solid or laminated

softwood block shall be suitable for the length of the pile to
be driven and the charater of subsurface material to be
encountered. Generally, thicker blocks are required for longer

piles and softer subsurface material. Replace cushion block if
it has been damaged, split, highly compressed, charred or burned
or has become spongy or deteriorated iIn any manner. Under no

circumstances will the use of small wood blocks, wood chips,
rope or other material permitting excessive loss of hammer
energy be permitted.

530.06 Handling. Piles shall be inspected iIn the leads,
and where the protective shell or treated wood is impaired,
between cutoff and a point which will be not less than 10 feet
below the ground. All piles found damaged in these areas shall
be repaired with two (2) coats of copper naphthenate, as
specified in subsection 530.04 Timber Treatment, unless a pile
is damaged to such an extent that it is rejected. Rejected
piles will be replaced at no additional cost to the Owner.
Support pile laterally during driving, but not unduly restrained
from rotation in the leads. Where pile orientation is
essential, take special care to maintain the orientation during
driving. Take special care 1In supporting battered pile to
prevent excess bending stresses in the pile. When necessary,
place collars, around the pile head to prevent brooming. Cant
hooks shall not be used In handling treated piles. Cut piles by
sawing or other means approved by the Owner.

530.07 Driving Procedures and Tolerances. Piles shall be
driven without interruption to the specified capacity of 16
tons. Pile loads shall be computed by means of the following

driving formula:
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R = 2E/(S + ©)

Where
R = Allowable pile load in pounds
E = Energy per blow in foot-pounds
S = Penetration of last blow or average penetration of last
few blows experienced iIn inches
C = constant equal 1.0 for drop hammer and 0.1 for steam or

air hammer

The value of “S” must be determined with the hammer operated at
one hundred (100) percent of the rated number of blows per
minute for which the hammer i1s designed. Any driving resistance
developed 1In strata overlying the bearing material shall be
discounted. |If the driving of the pile has been interrupted for
more than one (1) hour, the value of “S” shall not be determined
until the pile is driven at least and additional twelve (12)
inches, except when i1t encounters refusal.

Timber pile butts shall be within 3 inches of the location

indicated. Manipulation of piles to force them into position
will not be permitted. Check all piles for heave. Redrive
heaved pile to the required elevation. Piles damaged,

mislocated, or driven out of alignment shall be replaced or
additional piles driven as directed at no additional cost to the
Owner .

Obstructions encountered in pile locations shall be dealt
with as follows:

(1) All rocks, timbers, pile stubs, or other obstructions
at the ground surface (either above or under water) to
5 feet below ground surface, which interfere with
driving of piles shall be removed at no additional
cost the Owner.

(2) In the case of an apparent obstruction beneath the
limit stated above 1In subsection 1, but above the
anticipated full depth, which prevents appreciable
penetration of a pole, the abnormal condition will
receive further consideration by the Engineer.
Depending on depth and the resistance of the
obstruction, the Engineer will decide whether to
consider the pile acceptable or order the obstruction
removed. The decision may be deferred until the
driving of adjacent piles indicated the obstruction to
be 1isolated or extending over the area of several
piles.
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All piles shall be marked at a given distance from the
bottom, which will show above the waterline after driving, SO
that the bottom elevation of each pile and its relation with
adjacent piles can be recorded. All bearing piles shall have
approved pile points. Pile points are to be attached to piles
in an approved manner.

530.08 Records. After installation of all bearing and
fender piles a complete and accurate record of each pile shall
be furnished by the Contractor. The record shall indicate the
pile location, diameter, length, hammer (make and model), number
of blows per 6 inches for the final 36 inches of penetration,
and all other pertinent information.

530.09 Method of Measurement.

a. Piles |Installed The unit of measurement for the
furnishing and 1installing timber piles shall be
linear foot in place. The quantity of timber piles
to be paid for will be the actual number of linear
Tfeet of timber piles driven and left in place iIn the
completed and accepted work. Measurements will be
made from the tip of the timber pile to the cutoff
elevation as shown on the plans. No allowance will
be made for the length of piles to replace piles
that were previously accepted by the Resident, but
are subsequently damaged prior to completion of the
contract. All piles must be cutoff at the cutoff
elevation shown on the plans. If the piles are
cutoff at a higher elevation, the portion between
these elevations will be deducted from this Item.

b. Piles in Place Initiation of pile installation by
use of a vibratory hammer, preboring, jetting or
other methods used for facilitating pile driving
procedures will not be measured and payment shall be
considered incidental and included in the unit price
bid for the Piles Driven pay i1tem.

c. No separate measurement  will be made for
excavation, pile points, pile driving operations,
false work and other i1tems required to complete the
work as this shall be considered incidental and
included in the unit price bid for the Piles Driven
pay 1tem.
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530.10 Basis of Payment. The accepted quantities of piles will
be paid for at the contract unit price per linear foot,
delivered, and complete in place. Such payment will include full
compensation for any necessary excavation or backfilling
required after driving, to bring the foundation area to the
correct elevation.

Pile cutoffs and furnishing and placing templates shall not be
paid for separately, but will be considered as incidental to the
related Pay ltem for piles in place.

Preboring, jetting or other methods used to TfTacilitate the
driving of piling wall not be paid for separately, but will be
considered incidental to the contract Pay Item for pile in place

Full compensation for all jetting, drilling, providing special
driving tips or other work necessary to obtain the specified
penetration and bearing value of the piles, as directed by the
Engineer shall be considered as incidental to the related Pay
Item for piles in place.

Payment will be made under:
Pay ltems (as Furnished and in Place) Pay Unit

530.70 Timber Piles, delivered and in-place Linear Foot
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SECTION 531
METAL FABRICATIONS

531.01 Description. This work shall consist of providing
all labor, materials, equipment and supervision necessary for
furnishing and installing fabricated steel member and various
connectors including fender panels, fender pipe extensions,
handrails, ladders, access plates, chains, connection plates,
machine bolts, washers, lug bolts, tension adjusters, shackles
and fabricated hardware not specified elsewhere.

531.02 Quality Assurance and Submittals. All work shall
conform to the following codes and standards, except as noted:

(1) American Society for Testing and Materials (ASTM),
latest edition.

(2) American Institute for Steel Construction (AISC)
Specification for the Design, Fabrication and Erection
of Structural Steel for Buildings, latest edition.

(3) American Welding Society (AWS).
(4) Maine State Building Code

The Contractor shall submit for approval all shop drawings
prior to fabrication. Shop drawings shall include all
information necessary for the fabrication of the component
parts. Indicate size and weight of members, type and location
of shop and field connections, the type, size and extent of all
welds, and welding sequences. Use American Welding Society
welding symbols. Approval of shop drawings will be for size and
arrangement of principal and auxiliary members and strength of
connections. Any errors in dimensions shown on shop drawings
shall be the responsibility of the Contractor.

The Contractor shall submit for approval manufacturer’s
specifications on all connectors, hardware, chain, bolts and
certificates of compliance with applicable ASTM specification
for galvanized items.

The Contractor shall use only certified welders for all
welding performed in connection with the work of this Section.
Each welder shall be certified for the particular work, prior to
commencing the work, which must be accomplished.
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Completed welds will be subject to inspection and approval
of and independent testing agency. Faulty welds shall be cut
out and replaced at no cost to the Owner.

Upon completion of this portion of the work, and as a
condition of i1ts acceptance, the Contractor shall deliver to the
Engineer a letter signed by and an official of the miscellaneous
metal fabricating firm or firms, certifying that all fabricated
metal has been fabricated In complete accordance with this
Section.

531.03 Materials. All materials shall be delivered, stored
and handled so that they are not damaged.

All structural steel shall conform to ASTM A 36. All bolts
shall conform to ASTM A 307 for Mild Steel Bolts unless
otherwise noted. All fender panel stud welded fasteners shall
be 316L stainless steel. All chains, shackles and tensioners
shall be the size and capacity shown on the Contract Drawings
and 1n these specifications. All steel hardware items, except
stainless steel under this Section shall be galvanized unless
noted. Galvanizing shall be by the hot dip method according to
ASTM A 123 and A 153. Welding rods shall conform to AWS E70XX
grade. Sizes shall be as indicated on the Contract Drawings.

531.04 Fabrication. All products of this Section shall be
fabricated in a fully-equipped facility capable of producing
high grade of metal fabrication work. All work shall be
straight and true, free from warppage and other defects.
Joints, covers, copes and miters shall be accurately and neatly
cut, machined, filed and fitted. All steel will be free from
imperfections, dirt, loose scale, paint, oil or other foreign
substances during fabrication. All material shall be fabricated
to within + or — 1/16 inch of their theoretical dimensions as
shown on the plans. Holes for bolts shall be located as shown
on the plans and shall be drilled 1/16 inch in diameter larger
than the (galvanized) bolt.

All bolting and welding shall be carried out in accordance
with latest approved methods, with due consideration for
strength and appearance of finished product. All welding shall
be done by certified welders. All welds shall be made
watertight.

All fabrication shall be coated with a High Solids Epoxy or
Urethane coating as detailed in SECTION 506, PAINTING STRUCTURAL
STEEL.
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531.05 Installation. Fabrication shall be stored on skids,
not on ground, in such a fashion as to prevent bending,
twisting, or similar damage. Fabrications shall not be dumped
off a truck. Any parts damaged or improperly fabricated shall
be removed and replaced or corrected as directed by the Engineer
and at no additional cost to the Owner.

Prior to installation work shall be cleaned of weld
splatter, dirt and other foreign materials. Protect installed
work as required from damage by subsequent building operations.

531.06 Method of Measurement. This section shall be
removed.

531.07 Basis of Payment. This section shall be replaced
with the following.

All items iIn this section shall be considered incidental and
should be included in lump sum payments in the relevant
sections.
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SECTION 532
ROCK ANCHORS

532.01 Description. This work shall 1include the Ilabor,
materials, equipment and supervision necessary to install, test,
and tension rock anchors at pile locations specified and
indicated on the plans. Rock anchors shall conform and be
installed as detailed iIn these specifications and as shown on
the Contract Drawings In accordance with associated driven steel
pile piles or as authorized by the Engineer. Work under this
item shall also consist of the testing the rock anchors as
described in these specifications.

Based on rock cores from the site and as shown on the
contract drawings, contractor shall assume rock is fractured
with multiple seams and voids. Fractured nature of the rock
shall be taken iInto consideration when determining means and
methods of installing rock anchors.

Installation of rock anchors shall conform to
Recommendations for Prestressed Rock and Soil Anchors of the
Post Tensioning Institute.

532.02 Submittals and Project Record Documents. The
following shall be submitted to the Owner and the Engineer for
review and approval:

(a) Shop drawings of the complete rock anchor assembly.
The drawings shall provide details of the threadbar,
double corrosion protection systems, anchor head, bond
breaker, PVC sleeve, couplings, lengths of smooth and
corrugated sheathing and their relations to the steel
pipe pile, length of unbonded =zone, total anchor
length, design, test and lock-off loads, grout type,
grout admixture, and grouting procedures. Shop
drawings detailing the monitoring system for measuring
movements during performance and proof load tests;
detailed procedure for testing and load transfer to
anchors including method verifying lock-off loads;
detail procedures  for installation of anchors,
including method of drilling, threadbar installation,
and grouting of anchors along with certified copies of
chemical analyses and tensile strength.
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(b)

©
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Sequence of installation of piles, rock anchors,
concreting, grouting, testing, tensioning, load
transfer, and method to verify that piles are seated
on bedrock.

Description of equipment to be used for rock anchor
installation including drilling, grouting, tensioning,
testing and load transfer.

Calibration for jacks and pressure gages or other
equipment to be used iIn stressing and testing.

During 1installation of the rock anchor systems,
provide as-built tabulations of data for each unit, to
include: identification, location, dates and depths
of initial drilling, grouting, tensioning, testing,
and final lock-off load, observed loads and tendons
elongation; grouting pressures; bonded and unbonded
anchor lengths and any unusual events.

Drawing showing Qlayout and [location of remote
reference beam for monitoring of anchor deformation
during load tests.

Certificate of Compliance or Conformance for anchor
threadbar and plastic sheathing.

532.03 Quality Assurance.

@

(b)

Rock anchor installation contractor shall have both a
minimum of 5 years experience and a minimum of 5
successful projects 1i1n the 1installation and Iload
testing of pile foundation rock anchors of similar
type and complexity to this project.

Project Super shall have both a minimum of 3 years
experience and a minimum of 3 successful projects in
the installation and load testing of pile foundation
rock anchors of similar type and complexity to this
project.

532.04 Inspection.

@

Field inspection shall be provided as follows:

1) The Contractor shall provide personnel, qualified

by training and experience, to perform the required rock anchor
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installation and tests and to monitor, record and plot the data.
The Engineer shall be allowed unrestricted access.

2) The Contractor shall be responsible for making
prompt evaluations of the test data and, whenever necessary,
taking 1Immediate steps to correct any deficiencies 1iIn the
capacities of individual members or to provide other corrective
measure at no additional cost to the Owner.

(b) During installation of rock anchors, conduct
performance tests and proof tests as specified.

(c) All pressure gauges and Jjacks employed 1iIn the
tensioning of anchors shall be calibrated by a certified and
approved testing laboratory which shall submit a certificate of
calibration which was performed within one month of the start of
construction. Tensioning will not be permitted until the
calibration certificates are submitted. All jacks and gauges
shall be recalibrated monthly.

(d) The Contractor shall arrange for a qualified
representative of the threadbar manufacturer to be present at
the site during the initial phases of the installation, testing,
and tensioning of the bars. The representative shall remain at
the site as long as necessary to assure that the Contractor’s
personnel are thoroughly familiar with the procedure.

532.05 Materials.

Steel anchor plates and channels shall conform to ASTM A36.

Rock anchors shall consist of 1-3/8 inch (minimum) diameter
threadbar with double corrosion protection provided by a grout-
filled corrugated sheathing (minimum thickness of 0.05 inches)
over the bar for its entire length plus an additional smooth
sheathing over the unbonded length or approved equal.

(a) The prestressing steel tendons shall be threaded bars,
Grade 150 KSI conforming to ASTM A722, Type 11, cold stretched
and stress relieved after the threading process. Each bar shall
be factory proof stressed after the threading operation to a
minimum of 80% of the guaranteed minimum tensile strength.

(b) Anchor nuts shall be hexagonal head, heavy duty type,
conforming to ASTM A 325 or to bar manufacturer’s special
specifications.
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(c) Double channel anchor support shall conform to
threadbar manufacturer’s recommendation.

(d) Sheathing shall be polyvinyl chloride material with a
minimum compressive strength of 7,000 psi and a minimum tensile
strength of 7,000 psi. Material shall be free of water soluble
chlorides and other ingredients which might enhance corrosion,
hydrogen embrittlement or stress corrosion on the prestressing
steel. The plastic shall be nonreactive with the grout and its
ingredients. The plastic sheathing shall be gas and watertight,
and resistant against chemical attacks and aging.

(e) Couplings shall be capable of developing 100% of the
threadbar capacity and shall be TfTully protected within the
double corrosion protection system.

(F) PVC sleeve shall be Schedule 40 Polyvinyl Chloride
plastic pipe conforming to ASTM D1785.

Cement grout for grouting the rock anchors and filling the
PVC sleeve shall be as described in SECTION 502 STRUCTURAL
CONCRETE. Minimum unconfined compressive strength of grout
shall be 4,000 psi at time of anchor stressing. Admixtures
shall be submitted to the Engineer for approval.

Welding shall conform to the American Welding Society
Standard AWS D1.1.

Other materials shall be those recommended by the threadbar
manufacturer for the iIntended use.

532.06 Rock Anchors

(a) The Contractor shall provide sufficient length of
pressure grouted anchor such that the anchor will develop the
test load capacity indicated on the plans, but in no case shall
the length of anchor be less than the minimum length indicated
on the plans. Each rock anchor shall be verified by performance
or proof tests. Anchors shall consist of a pressure grouted
anchor zone, a bond free zone(threadbar prevented from bonding)
and an anchor head assembly.

(b) The rock anchor shall be installed within an open end
pipe pile encasement. During tensioning, the anchor shall be
free to move relative to the pile encasement. At no time during
tensioning, shall the pile compressive load exceed 84 tons,
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except during testing at which time the pile compressive load
shall not exceed 1.33 times the design load or 0.80 times the
Guaranteed Ultimate Tensile Strength of the tendon, whichever is
smaller.

(c) The anchor head assembly shall be 1installed with
mastic corrosion inhibitor in accordance with the manufacturer’s
recommendations. All exposed surfaces of the anchor and head
assembly shall be protected with corrosion inhibitor at all
times after installation.

(d) Each anchor head assembly shall be fully encased by
the concrete dolphin structure in accordance with the plans.

(e) If rock anchor threadbars must be cut, NO TORCH
CUTTING IS PERMITTED. Anchor bars shall be sawcut, 1If
necessary, with an abrasive wheel saw, iIn accordance with
manufacturer’s recommendations. Torch cutting of anchors before
or after installation shall be grounds for rejection of the
anchor and replacement by the Contractor at no additional cost
to the Owner.

(F) The rock anchors shall be installed below the bottom
of the pile encasement as shown on the plans. Piles shall be
cleaned of soil to the rock surface and the PVC sleeve installed
prior to drilling the rock anchors. The PVC sleeve shall be
centered in the pipe pile with centralizers. I¥, after
cleaning, 1t i1s determined by the Owner that the pile i1s not to
bedrock, the pile shall be redriven to bedrock at no additional
cost to the Owner.

(g) Drill holes for installation of rock anchors shall be
not less than fTour and % 1inches (4.57) nominal diameter.
Anchors shall be drilled and fully grouted not less than twelve
inches (12”) below the bottom of the anchor tendon. Drill holes
shall have the same vertical tolerance as the piles. The drill
hole shall be sufficiently true to permit installation of the
anchor assembly without bending the anchor 1iIn any direction.
Rock anchors shall be centered 1i1n the drill hole with
centralizers.

(h) Drilled holes shall be cleaned of all drill cuttings,
sludge and debris before the rock anchor is inserted iInto the
hole and before any grouting operations take place.
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(i) Grouting tube shall be lowered with the anchor. All
equipment used for placing shall be such that it will not damage
the corrugated sheathing.

(J) Grout Testing: Two inch test cubes shall be made of
each grout mix design used. Six cubes shall be made of each mix
design per day of grout placement. Three cubes shall be tested
at 7 days and three cubes shall be tested at 28 days. Testing
shall be done in accordance with ASTM C 109.

(k) Grouting shall be performed with sufficient pressure
and volume flow to produce a grouted anchor zone of the rock
anchor capable of developing the load capacity indicated on the

plans. Approved materials and continuous mixing and pumping
equipment shall be able to produce a homogeneous in-place cement
grout of the desired consistency. All oil and other rust

inhibitors shall be removed from the mixing drums and pumps.
Once started, grouting shall be continuous until the rock anchor
and PVC sleeves are completely grouted, unless approved by the
Engineer. Grout not placed within manufacturers parameters from
time of mixing shall be wasted in an approved manner.

(1) The anchor shall be tremie grouted by injecting grout
at the lowest point of the anchor. Grouting shall continue
until the drilled hole i1s completely full of grout.

532.07 Rock Anchor Testing Procedures and Criteria

(a) Each anchor installed shall be tested to verify and
establish i1ts capacity. Performance test shall be performed on
one anchor selected by the Engineer at each dolphin.

All other anchors shall be proof tested. The Contractor
shall be responsible for maintaining the structures during
testing and shall provide adequate shoring and bracing as
required.

(b) Performance and Proof Test’s shall be conducted in
accordance with Recommendations for Prestressed Rock and Soil
Anchors of the Post Tensioning Institute except as modified
herein:

1) Deformation measurements shall be made to the
nearest 0.001 inch using a dial indicator mounted independent of
the stressing system and reference to a remotely supported
reference beam. Vertical movement of the pile encasement and
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batter piles with respect to the reference beam shall be
similarly monitored.

2) An Ames dial shall be used to record the movement
of the anchor. The dial shall be capable of reading movement to
0.001 inch accuracy.

3) In order for proper execution of the test, the
hydraulic system should be equipped with a needle valve control.

4) The Contractor shall submit a tabulation of
loads, elongations and rebound reading, (iIndicating times
involved, to the Engineer.

5) For each test anchor which is rejected, an
additional anchor shall be tested to the test load.

c) The performance and proof tests shall be started only
after installation and fTilling of all the bearing piles and the
grout obtaining sufficient strength. Do not tension rock
anchors until the grout iIn the drilled anchor hole has attained
a minimum compressive strength of 4,000 psi, as shown by cube
samples taken during Ffilling operations.

d) IT at any time during testing a failure of any element
(Jack, rock anchor, bearing pile, etc.) occurs which results iIn
a non-symmetrical loading condition, the load in the jacks shall
be reduced to zero as soon as practicable. The cause of the
failure shall be rectified by the Contractor prior to restarting
the load test.

e) No performance or proof test shall be conducted unless
the Engineer 1is present. Engineer shall be given a minimum of
one day’s notice of anchor testing.

) Elongation of the anchor shall be within the maximum
and minimum range as specified 1iIn the Post Tensioning
Institute’s “Recommendations fTor Prestressed Rock and Soil
Anchors™. The allowable elongation range 1i1s calculated using
the formula; elongation = PL/AE, where L — the free length plus
50% of the bond length when calculating maximum elongation and L
= 80% of the free length when calculating minimum elongation.

532.08 Method of Measurement.

All measurements pertaining to this section shall be
combined and applied as lump sum.
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532.09 Basis of Payment.

Payment for all work pertaining to this section shall be
combined and applied as a lump sum payment.
Payment will be made under:
Pay ltem Pay Unit

532.10 Rock Anchors Lump Sum
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SECTION 533
MOORING HARDWARE
533.01 Description. This work shall consist of providing

all labor, materials, equipment and supervision necessary to
install reused and new chocks, cleats and bollards.

533.02 Submittals. The Contractor shall submit for
approval, manufacturer’s specifications on all new mooring
chocks, cleats and bollards with make, model and certified load
capacity with directions of Jload 1indicated, method and
orientation of installation, and size, type and location of
fasteners.

533.03 Material. All mooring hardware removed during the
demolition of the existing slip shall be reused and installed on
new construction as indicated on the contract drawings and the
specifications herein.

All existing cleats and chocks shall be inspected by the
Owner and/or Engineer after removal due to demolition for
acceptance for reuse. The Contractor shall take all precautions
not to damage the existing hardware during demolition.

New chocks and cleats shall be provided and installed if
there are not enough existing chocks or cleats to be reused.
New items shall be cast steel similar iIn size and capacity of
the existing hardware. All mooring hardware, new or reused,
shall be installed with new connection hardware.

All mooring hardware, new and reused, shall be stored in a
secure area as necessary to prevent loss and damage.

533.04 Installation. All reused mooring hardware shall be
Tield-cleaned and coated as specified in SECTION 506, PAINTING
STRUCTURAL STEEL. AIll new mooring hardware shall be shop coated
as specified in SECTION 506, PAINTING STRUCTURAL STEEL.

All anchor bolts for new mooring hardware shall be of the
size, type and location as recommended by the mooring hardware
manufacturer. The location and size of the anchor bolts for
reused mooring hardware shall be shown on the plans. Embedment
of the anchor bolts shall be as detailed on the plans. New
mooring hardware shall be secured In a similar manner as reused
mooring hardware and according to manufacturer’s
recommendations. The Contractor shall verify bolt spacing for
new and existing mooring hardware.
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Prior to placement of concrete, as specified in SECTION
502, STRUCTURAL CONCRETE, areas of mooring hardware shear plates
shall be formed out of concrete pour. Contractor will verify
orientation. Also, a bed of high-strength, non-shrink grout as
specified in SECTION 502, STRUCTURAL CONCRETE shall be placed to
seal the hardware into position. The Contractor iIs to ensure no
voids are created beneath the hardware. After mooring unit 1is
set and tightened down, excess grout shall be cleaned off
immediately.

533.05 Method of Measurement.

All measurements pertaining to this section shall be
combined and applied as lump sum.

533.06 Basis of Payment.

Payment for all work pertaining to this section shall be
combined and applied as a lump sum payment.

Payment will be made under:
Pay ltem Pay Unit

533.07 Mooring Hardware Lump Sum
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SECTION 536

ALUMINUM WALKWAYS

536.01 Description. The work In this Section includes all

labor, materials, and equipment necessary to complete the work
of this Section including, but not limited to the following:

The design, fabrication and installation of articulating
aluminum fixed walkways as shown on the contract drawings,
complete with high strength marine grade aluminum extrusion
framing, aluminum deck with non-slip surface, aluminum pipe
handrail and aluminum threshold. Overall dimensions shall be as
indicated on the Contract Drawings.

536.02 Submittals and Project Record Documents. The

following shall be submitted to the Owner and the Engineer for
review and approval:

@

(b)

©

Shop drawings for walkways detailing all fTabrications
and welded connections for review and approval prior
to fabrication.

Fixed walkway design analysis and calculations, sealed
by a Registered Professional Engineer fTamiliar with
the design of passenger gangways, indicating
compliance with the design requirements of these
specifications.

Provide manufacturer catalog cuts for review and
approval on all hardware, non-slip surface, fastenings
and miscellaneous metals planned to be incorporated in
the walkway structures 1including documentation on
aluminum and stainless steel materials to Dbe
incorporated in the work.

536.03 Quality Assurance.

Except as noted, all work shall conform the latest edition of
the following standards:

@
(b)

American Society for Testing and Materials (ASTM)

American Welding Society, AWS D1.2 - Structural
Welding Code, Aluminum
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(c) Aluminum Association, Aluminum Construction Manual
(d) State of Maine building codes

Except as noted, all work shall conform to the current standards
of the following authorities:

(a) Occupational Safety and Health Administration (OSHA)
(b) State of Maine, DOT Standard Specifications (2002)

Welders shall be currently certified to weld the various
materials to be iIncorporated in the work. Copies of the
certification shall be furnished to the owner.

Welding procedures shall be i1n accordance with the most up-to-
date version of AWS D1.2 - Structure Welding Code, Aluminum and
Aluminum Construction Manual. Surfaces of parts to be welded
shall be free from scale, paint, grease, or other foreign
matter. Welds shall be of sufficient size and shape to develop
the fTull strength of the parts connected by the welds. Welds
shall transmit stress without permanent deformation or Tailure
when the parts connected by the weld are subjected to proof and
service loadings. Contractor shall obtain the services of an
independent testing laboratory, satisfactory to the owner, to
perform weld inspection utilizing visual, ultrasonic, or other

techniques applicable to aluminum welding. Deficiencies
revealed by this 1inspection shall be repaired at Contractor®s
expense. Inspection reports and deficiency correction reports

shall be submitted to the owner.

Unless otherwise specified herein, Contractor is responsible for
the performance of all 1iInspection requirements as specified

herein. Except as otherwise specified herein, the Contractor
may use his own or any other fTacilities suitable for the
performance of 1inspection requirements specified. The owner

reserves the right to perform any of the inspections set forth
herein at 1its expense or to withess iInspections and tests
performed by Contractor.
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536.05 Materials.

Materials and components used shall be new and shall be free
from defects which would adversely affect the performance or
maintainability of iIndividual components or of the overall
assembly or structure. Materials not specified herein shall be
of the same or higher quality used for the intended purpose iIn
commercial practice.

1_Aluminum plates, structural shapes, forgings, pipe, bolts,
nuts, washers, rivets, hangers and fittings shall be fabricated
from aluminum alloy 6061-T6 or 6061-T6511 suitable for the salt
water marine environment. Aluminum tube may be alloy 6063-T832.
Floor plates shall be fabricated of alloy 5454 or 6061.

2.Stainless steel components, bolts, nuts, and washers shall be
of chromium-nickel steel, Type 304 or 316, suitable for the salt
water environment.

3.A synthetic laminate or equal, approximately 1/16 inch thick,

shall be positioned between dissimilar metals, to reduce
corrosion by galvanic action between them.

536.06 Design Requirements.

1.Basic dimensions for the fixed walkways shall be as detailed
on the contract drawings.

a.Width: Specified width 1s the clear width between
handrails as shown on the contract drawings.

b.Handrail: Height of handrail above the walkway deck
shall be 42 inches.

2.The fixed walkways shall be designed for a minimum of 60 (ps¥T)
structural live load with a deflection under a combination of
dead load and live load not to exceed 1/180 of the clear span.

3.All pipe handrails shall be 1-1/2 inch diameter pipe; and
shall be capable of accepting a 200 pound concentrated load or
50 pounds per lineal foot acting in any direction. Handrails
shall be mounted on both sides of the walkways.

4. The walkway deck surface shall be continuous, non-slip,
without tripping hazards or gaps In excess of 1/8 inch.
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5_Handrails shall extend beyond the end of the structures on
both ends by 12 iInches.

6.A1l1 walkways shall have identification permanently and legibly
marked directly on the interior side, outside, or on a
discreetly sized corrosion-resisting metal (stainless steel,
bronze or brass) plate securely attached to the gangway.
Identification shall include manufacturer®s name and trademark,
model and serial number, capacity and weight and date of
manufacture.

536.07 Delivery.

All completed aluminum walkways shall be delivered to the
site and installed per the contract drawings and manufacturer’s
recommendations.

536.08 Defective Work.

Any parts of the work which are damaged shall be replaced
at no additional cost to the owner

536.09 Method of Measurement.

All measurements pertaining to this section shall be
combined and applied as lump sum.

536.10 Basis of Payment.

Payment for all work pertaining to this section shall be
combined and applied as a lump sum payment.
Payment will be made under:
Pay Item Pay Unit

536.11 Walkways Lump Sum
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SECTION 550
FENDER SYSTEMS

550.01 Description. This work shall consist of furnishing
and installing prefabricated fender panel systems as shown on
the plans, as specified herein and as directed by the Engineer.
The prefabricated fender panel systems shall 1include the
prefabricated steel panels (specified in SECTION 531, METAL
FABRICATIONS) elastomer energy absorbing fender units, steel
pipe fender spaces, ultra high molecular weight polyethylene
(UHMW-PE) facing, all attachments to the panels including
mounting hardware, panel support chains, shear chains and chain
mounting hardware.

550.02 Quality Assurance and Submittals. The work shall
conform to the [latest edition of the following codes
specifications, and standards, unless noted elsewhere:

(1) American Society for Testing Materials (ASTM)
(2) American Institute of Steel Construction (AISC)
(3) American Welding Society (AWS)

Manufacturer’s description and specification for the
following shall be submitted to the Owner for approval:

(1) Elastomer energy absorbers
(2) Low friction fender facing
(3) All fender hardware

(4) Fender frame fabrication design calculations and shop
drawings.
Steel fender frames shall be manufactured in the United States
by a fabricator with a minimum of 5 years of experience with
projects similar in size and scope to the fabrication of the
fender panels. See Specification Section 105.11 for Buy America
Requirements.

550.03 Materials. The elastomer energy absorbing elements
shall be molded natural or synthetic rubber that is homogeneous,
free from all defects, cracks or impurities and able to TfTully
function in the intended environment. They shall be bonded to
integral steel mounting plates which shall conform to ASTM A 36
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specifications. They shall be secured with hardware specified
herein.

The elastomer absorbing elements shall exhibit the
following performance at berthing angles of up to 90 degree

(1) for Head Dolphins, and Turning Dolphins, total minimum
energy absorbed of 30 ft-kips with a total maximum
reaction of 41 Kkips per fender.

(2) for Side Dolphins, total minimum energy absorbed of 15
ft-kips with a total maximum reaction of 26 kips per
fender.

The dimensions and number of the elastomer absorbing
elements shown on the plans are for a specific unit. Fendering
units with different dimensions can be used 1f performance

characteristics are the same or better. Changes in the
fendering unit dimensions can require changes 1in the dolphin
location. All fendering unit changes must be approved by the
Oowner .

The steel fender frames and steel pipe fender extensions
shall be of minimum dimensions shown on the drawings. Steel
fender frames shall be watertight enclosed box-type
construction. Steel members used shall be in accordance with
ASTM A36. Steel fender panels shall be fabricated as detailed
in Section 531-Metal Fabrication. Upon assembly exterior steel
surfaces shall be coated with a High Solids Epoxy or Urethane
coating as detailed in SECTION 506, PAINTING STRUCTURAL STEEL.
Threaded studs shall be left uncoated.

Modifications to the fender panel framing system can be
submitted by the Contractor for review and approval by the Owner
and Engineer. Submittals shall include drawings and
computations stamped by a professional engineer. Modifications
shall not significantly change the overall dimensions of the
panels nor reduce the panels” effectiveness for the intended
use. Additional modifications for panel, rubber fender and chain
connectors shall be included in any proposed changes.

Facing for the fender frame shall be of the minimum
dimensions shown on the plans and material shall be an ultra
high molecular weight (UHMW) virgin polyethylene wear surface
having a carbon content of 1-1/2 percent and UV stabilized. The
rub strip color shall be black. The UHMW shall conform to the
following specifications:
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Property Test Method Requirement

Specific Gravity ASTM D 792 0.92 gm/cc
Tensile Strength ASTM D638
Yield 3000 psi min.
Ultimate 4000 psi min.
lIzod Impact ASTM D256H 18 ft-1bs/in.
min.
Abrasion Resistance Sand Slurry 11 (index mild

steel = 100)

Water Absorption ASTM D570 nil
Coefficient of Friction ASTM D1894 0.2 max.

Support and shear chains for the fender system shall be
galvanized long link dock chain with approximate % inch diameter
and an ultimate capacity of 72,000 pounds. The overall length
of the shear chains will allow 1 in. to 2 in. of slack in the
assembly. Chain adjusters shall have enough adjustment length
to tension the support chains to the fender manufacturer’s
recommendations.

Hardware for attaching the fender chains including shackles
and chain adjusters shall be galvanized and have a working
capacity of 24,000 pounds. Shackles shall be bolted anchor
shackles. All hardware shall be hot dip galvanized to ASTM A
153 and A 123.

550.04 Installation. The fender panels shall be installed

as shown on the plans. All hardware shall be installed with
threaded fasteners and other fasteners secured to prevent them
from working lose. All items damaged before or during

installation or installed 1improperly shall be vreplaced as
directed by, and at no cost to the Owner.

Studs used for attaching of fender facing and i1f required
elastomeric fender element, shall conform to State of Maine,
Department of Transportation Standard Specification, SECTION
505, STUD WELDED SHEAR CONNECTIONS, ANCHORS AND FASTENERS.
Studs shall be 316L Stainless steel.
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550.05 Method of Measurement.
All measurements pertaining to this section shall be
combined and applied as lump sum.

550.06 Basis of Payment.
Payment for all work pertaining to this section shall be
combined and applied as a lump sum payment.

Payment will be made under:
Pay ltem Pay Unit

504.61 Fender Panel System Lump Sum
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Division 16---Electrical Construction Specification

Section 16000: Electrical General Conditions

1.

Definitions:

“Provide” shall mean that the Contractor is to furnish and install
equipment with associated electrical work.

“Furnish” shall mean that the Contractor is to purchase equipment and
deliver it to the site but not install the equipment.

“Install” shall mean that the Contractor is to install equipment but not to
purchase the equipment.

“Electrical work” shall mean and is intended to include the providing of
all labor, material, and equipment to satisfactorily accomplish the
installation and tests described or referenced in Division 16 and Special
Provision Section 655.

Scope:

Unless otherwise noted on the electrical drawings or in the electrical
specification, all electrical work shall be in accordance with the latest
revision of the National Electrical Code, NFPA-72, and all the codes and
standards referenced therein. In addition, all electrical work shall be in
accordance with local, state, MDOT Special Provisions, and utility
requirements and the codes and standards referenced in those
requirements.

The Contractor agrees to indemnify, defend, and hold harmless the Owner
and the Electrical Engineer from and against all loss or expense (including
costs and Attorney’s fees) by reason of liability imposed by law upon the
Owner and the Electrical Engineer for damages because of bodily injury,
including death at anytime arising there from, sustained by any person or

persons or on account of damage to property, including loss of use thereof,

arising out of or in consequence of the performance of the contract,
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SWANS ISLAND PIER ELECTRICAL RENOVATION
Electrical Design Consultants--Division 16

provided such injury to persons or damage to property is due to or claimed
to be due to negligence of the Contractor, his employees or agents.

Persons qualified, authorized, and licensed in the State of Maine shall
provide all electrical work.

The Contractor shall provide a complete set of as-built electrical drawings
of all electrical work.

The cost of all building permits, electrical permits, inspection fees, costs
associated with assisting other trades shall be included in the Contractor’s
quote/bid for the electrical work.

Section 16010: Test and Inspection Requirements
The shore power grounding system shall be tested. The resistance of the
installed #8 conductor from each Type “A” pier light to the grounding
electrode conductor bus at the service entrance shall not exceed 0.5 Ohms.
Ensure by measurement that the resistance between the equipment
grounding conductor and the transfer bridge structure, and metal
walkways is less than 1 Ohm.

All electrical work shall be inspected and approved by the authority
having jurisdiction.

Electrical work that does not meet the requirements of Division 16 shall be
modified at no expense to the Owner to bring it into conformance with
these requirements.

Written test reports shall be provided to the Owner and the Electrical
Engineer for approval.

Section 16020: Submittals

Provide shop drawings for the following electrical material and equipment
for review and approval by the electrical engineer.

Conductors
Conduits
Transformer

Disconnecting Devices
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SWANS ISLAND PIER ELECTRICAL RENOVATION
Electrical Design Consultants--Division 16
Circuit Breakers
Photocell Switch
Lights
Poles
Junction and Pull Boxes
All proposed deviations from the electrical drawings and specifications
shall be detailed in writing as a shop drawing submittal provided for
review and approval by the Electrical Engineer prior to execution.

Section 16111: Conduit and Wireways

All conduit and conduit connectors shall be threaded, rigid metal with a 40
Mil thick PVC coating.

All metal conduits shall be grounded but shall not be used as an equipment
grounding conductor.

Section 16120: Conductors

All individual conductors shall be copper with combination
THHN/THWN color coded insulation.

Color code all phase and ground insulation as follows: Single-phase and
three-phase 120/240 Volt Systems (A-Black, B-Red, C-Blue, Neutral-
White, Ground-Green) 480 Volt System (A-Brown, B-Orange, C-Yellow,
No Neutral, Ground-Green with Yellow stripe)

All conductors shall be in a threaded rigid metal conduit system specified
elsewhere.

Section 16131: Electrical Boxes and Enclosures
All pull boxes and junction boxes shall be cast iron with boss type
threaded conduit openings designed for 5-thread engagement. All boxes
shall be galvanized and have Neoprene gaskets. All electrical enclosures

containing 480 Volt system conductors shall have red paint stenciled on
the cover “Danger—480 Volt”

Section 16140: Shore Power Receptacle
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SWANS ISLAND PIER ELECTRICAL RENOVATION
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Provide a new Russell-Stoll shore power receptacle that exactly matches
the existing unit with a support structure shown on the Civil Engineering
drawings.

Section 16190: Mounting and Support

All electrical equipment and material shall be supported by means that
have the capacity to carry at least 5 times the expected load.

Provide structural mounting and supporting means as detailed on the
Electrical and Civil Engineering drawings for the shore power receptacle,
light poles, conduit, and boxes.

Conduits shall be supported by PVC coated two-hole brackets and PVC
coated framing channel at not greater than 3 feet on center.

Section 16400: Shore Power Transformer
Provide a shore power transformer as shown on the electrical drawings.

The shore power transformer is to be wired as not separately derived,
utilizing the #8 equipment grounding conductor as shown on the electrical
drawings.

The primary disconnect for the shore power transformer is to be at the
existing 70A3P circuit breaker in the bridge control enclosure. Mount the
shore power transformer secondary, fused disconnect adjacent to the deck
mounted transformer. Penetrations of the bridge control enclosure and the
transformer enclosure shall be made water tight.

Section 16450: Grounding

Measure the resistance of the existing grounding electrode conductor bus
at the service entrance. Provide additional grounding electrodes if needed
to meet the minimum National Electrical Code requirement of 25 Ohm
resistance to earth.

Section 16460: Dry Type Transformers

Provide shore power dry type transformer with 316 stainless steel, non-
ventilated, NEMA-4X enclosure as shown on the electrical drawings.

Section 16474: Circuit Breakers
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SWANS ISLAND PIER ELECTRICAL RENOVATION
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Provide new circuit breakers in the existing lighting panelboard for the
new lighting equipment.

Provide circuit breakers with the same mounting type, voltage and AIC
rating to match existing.

Section 16510: Lighting Equipment

Provide luminaires and fiberglass poles as shown on the electrical
drawings.

Provide lamps as specified by the luminaire manufacturer.
Repair all damages finishes in the field.

As part of the approval process, provide point-by-point foot candle studies
of the walkways and water at high and low tides if luminaires other than
those specified are proposed for use.

Shim poles to plumb. Use galvanized anchor bolts, nuts, washers, and
lock-washers to mount the poles

Electrical connections inside the pole shall be made with solderless crimp
connectors and that shall be covered with self-vulcanizing waterproof
electrical tape.

END OF DIVISION 16
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