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STATE PROJECT



Effective November 05, 2014
Supersedes January 19, 2012

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

w

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, November 2014 Edition.



November 05, 2014
Supersedes September 19, 2012

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT.contracts@maine.qov. Each bid package will
require a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Patrick Corum
at patrick.corum@maine.qov , Rebecca Snowden at rebecca.snowden@maine.gov or
Diane Barnes at diane.barnes@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT @maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:

Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
“Notice t ntractors’). or Email tions to REI-Contracts. MDOT @maine.qov, Pl

include the word “RF1’” along with the Project Name and ldentification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




[

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on
the wrapper “Light Capital Paving in the towns of Buxton, Dayton, Hollis, Lyman, Newfield,
Parsonsfield, Shapleigh, Standish, and Waterboro and the city of Biddeford” will be received from
comtractors at the Reception Desk, Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock
A.M, (prevailing time) on April 6, 2016 and at that time and place publicly opened and read. Bids will be
accepted from all bidders, The lowest responsive bidder must have completed, or successfully complete, a
Highway Construction or Paving Prequalification, or project specific prequalification to be considered for the
award of this contract. We now accept electronic bids for those bid packages posted on the bidx.com
website. Electroaic bids do not have to be accompanied by paper bids. Please note: the Department
will accept a_facsimile of the bid bond; however, the original bid bond must then be received at the
MDOT Contract Section within 72 hours of the bid opening, Until further notice, dual bids {one
paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: WIN 18600.00
Location: In Cumberland and York Counties, project is located:

Map ID [ is in Shapleigh and Waterboro on the West Road beginning at Ross Corner and the intersection
with Newfield Road and extending southeasterly to the intersection with Route 4/202.

Map ID 2 is in Newfield on Route 110 beginning at the Wakefield, New Hampshire/Newficld, Maine state
line and extending easterty to the intersection with Route 11.

Map ID 3 is in Buxton, Hollis, and Standish on Route 35 beginning at the intersection with Route 4/202 and
extending northerly to the Standish Compact Urban Line located 0.62 miles southwesterly of the intersection
with Route 25.

Map ID 4 is in Lyman and Waterboro beginning on the Goodwins Mills Road at the intersection with Route
4/202 and extending easterly to the Waterboro/Lyman town line; then continuing easterly on the South
Waterboro Road to the intersection with Route 35.

Map ID 5 is in Parsonsfield beginning on the Moulton Hill Road at the intersection with South Road and
extending northwesterly to the intersection with Merrill Hill Road; then continuing northerly on the Merrill
Hill Road to the intersection with Route 160.

Map ID 6 is in Biddeford, Dayton, and Lyman on the South Street beginning at the intersection with Route
35 and extending easterly to the Biddeford Comact Urban Line located 0.46 miles westerly of the intersection
with the River Road.

Outline of Work: Light Capital Paving and other incidental work.

Total length is 37.13 miles




For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207)
624-3410. Our webpage at hitp:/www.maine.gov/mdot/contractors/ contains a copy of the Schedule of
Items, Plan Holders List, written portions of bid amendments, drawings, bid results and an electronic form
for RFI submittal. For Project-specific information fax all questions to Denis Lovely at (207) 624-3431, use
electronic RFI form or email questions to RFI-Contracts. MDOT@maine.gov, project name and identification
number should be in the subject line. Questions received after 12:00 noon of Monday prior to bid date will
not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract
provisions, and the Department will not be responsible for any interpretations so obtained. TTY users call
Maine Relay 711.

Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be
purchased from the Department between the hours of 8:00 a.m. to 4:30 p.n. by cash, credit card
(Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine Department of
Transportation, Attn.; Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They also may be
purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Bid Book $10 ($13
by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid
bond at 5% of the bid amount or an official bank check, cashier’s check, certified check, certificate of
deposit, or United States postal money order in the amount of $30,000 payable to Treasurer, State of Maine
as a Bid guarantee. A Contract Performance Surety Bond and a Contract Payment Surety Bond, each in the
amount of 100 percent of the Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications,
November 2014 Edition", price $10 [$15 by mail], and Standard Details, November 2014 Edition, price $10
[$15 by mail]. They also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to
4:30 p.m. Standard Detail updates can be found at http:/www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.

Augusta, Maine el
March 16, 2016 RULLLTT™ %‘«Q :
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Dayton Area LCP
18600.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are

located at http://www.maine.gov/mdot/contractors/ .

It is the responsibility of the Bidder to

determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)
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Maine Department of Transportation

2/18/2016

Proposal Schedule of Items Page 1 of 1
Proposal ID: 018600.00 Project(s): 018600.00
SECTION: Not Assigned to a Section
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
L= ltem ID Approximate
N . Quantity and
Description Units Dollars  Cents Dollars  Cents
0010 202.203 740.000 | |
PAVEMENT BUTT JOINTS SY . .
0020 461.13 18,565.000 | |
LIGHT CAPITAL PAVING T . .
0030 631.175 18,565.000 | |
CONTRACTOR TRUCKING T . .
Section: Total: |
Total Bid: |
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 18600.00, for the Light
Capital Paving in the towns of Buxton, Dayton, Hollis, Lyman, Newfield,
Parsonsfield, Shapleigh, Standish, and Waterboro and the city of Biddeford,
Counties of Cumberland and York, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 30", 2016. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of November 2014 and related Special Provisions.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

13



Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of November 2014, Standard Details Revision of November 2014 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.
By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of November 2014, Standard Details Revision of November
2014 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: WIN 18600.00, for the Light Capital Paving in the towns of Buxton, Dayton,
Hollis, Lyman, Newfield, Parsonsfield, Shapleigh, Standish, and Waterboro and
the city of Biddeford, Counties of Cumberland and York, State of Maine, on which
bids will be received until the time specified in the “Notice to Contractors” do(es)
hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “Schedule of
Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of November 2014, and as addressed in the contract documents.

14



Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of November 2014 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby

execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 18600.00, for the Light
Capital Paving in the towns of Buxton, Dayton, Hollis, Lyman, Newfield,
Parsonsfield, Shapleigh, Standish, and Waterboro and the city of Biddeford,
Counties of Cumberland and York, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 30", 2016. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of November 2014 and related Special Provisions.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.
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Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of November 2014, Standard Details Revision of November 2014 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.
By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of November 2014, Standard Details Revision of November
2014 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: WIN 18600.00, for the Light Capital Paving in the towns of Buxton, Dayton,
Hollis, Lyman, Newfield, Parsonsfield, Shapleigh, Standish, and Waterboro and
the city of Biddeford, Counties of Cumberland and York, State of Maine, on which
bids will be received until the time specified in the “Notice to Contractors” do(es)
hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “Schedule of
Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of November 2014, and as addressed in the contract documents.
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Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of November 2014 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby

execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name _of the  firm bidding e [oR)
a corporation or other legal entity organized underthe Ia\A&of t ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ VN

A.
siBle for furnishing all supervision, labor, equipment,
aterials and temporary materials required to perform the
coupstruction quality control including inspection, testing and
documentation, gl required documentation at the conclusion of the project, warranting
its work an forming all other work indicated in the Contract.
The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.
B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102T1/0) \ Performance

Bond and Payment Bond each being 100% of the amount,of this

Contract.

Division 100<0f the Standard Specifications November 2014 Edition (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

20



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, November 2014 Edition, Standard Details November 2014 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time specifNed in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the
accordance with the terms and conditions of t e unit prices in the
attached “Schedule of Items”.

Items” in strict
iagte insurance

edule of Items”, which
ds full compensation the amount

5.8f the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying this=Bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

gn tre of L aII A
f the Contracto

(Pkint Nanye
\X\Eam and Titfé Printed)

Your offer is heréby”accepted.  This award consummates the Contract, and the
documents referenced herein.

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PSS
a corporation duly organized under the laws of the State of ........................ and having a
USUAI PlACE OF DUSINESS ....veiieiicieies et ee e ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............cc.cooeennen, day Of ..o , 20......
WITNESSES: SIGNATURES:

CONTRACTOR:
SHGNALUIE. ...ttt rn eete e ettt r bt e b e
Print Name Legibly ........cccoooviiniiiiiinn, Print Name Legibly ...

SURETY:
SIGNALUIE ...veee et sies tateeaee e eeste et e e ee e e e te e e et e e reentenreenreeteareenres
Print Name Legibly .......cccoooiiiiiinns Print Name Legibly ......c.ccoooiiiiiiiiie
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS .......coiiiiieee
TELEPHONE.......ccoiiiiicee,

vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PRSP
a corporation duly organized under the laws of the State of .......................... and having a
usual place of business in .

as Surety, are held and flrmly bound unto the Treasurer of the State of Marne for the use
and benefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............ccccovevivennn. day Of oo, , 20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
T[0T (0] (- SRS
Print Name Legibly .......ccccoovvvvieienen e, Print Name Legibly .......cccocvvviiiiiieieene,

SURETY:
T [0 LU0 (TSRS
Print Name Legibly ........ccccccovvevvevennnne. Print Name Legibly .........ccccovveiiiiiiiiieee
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...,
TELEPHONE ..o ..

viii
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., thisis a determination by the Bureau of Labor
standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -—-—--

18600.00 Dayton Area 2016 LCP-Highway Paving-York County

Location of Project —- Hollis, Buxton, Parsonsfield, Shapleigh, Waterboro, Newfield, Lyman, Biddeford &

Dayton, York County

Occupation Title

Asphalt Raker

Backhoe Loader Operator

Blaster Ordinance Handling & Explosives
Boom Truck (Truck Crane) Operator
Bulldozer Operator

Carpenter

Carpenter — Rough

Concrete Mixing Plant Operator
Concrete Pump Operator

Crane Operator <15 Tons

Crane Operator =>15 Tons

Crusher Plant Operator

Driller = Rock

Earth Auger Operator

Electrician — Licensed

Excavator Operator

Fence Setter

Flagger

Grader/Scraper Operator

Highway Worker/Guardrail Installer
Hot Top Plant Operator

2016 Fair Minimum Wage Rates
Highway & Earthwork York County

Minimum
Wage
$15.00
$19.00
$19.75
$21.00
$18.00
$20.00
$18.00
$20.00
$20.00
$18.61
$24.50
$16.50
$19.25
$23.00
$26.00
$19.00
$15.25
$9.00
$18.00
$15.00
$23.60

Minimurm

Benefit

$0.00
$3.03
$2.02
$2.85
$3.95
51.63
$1.15
$4.46
$0.00
$2.97
$6.61
$4.72
$4.,30
$0.00
$13.87
$2.32
$1.32
$0.00
$1.04

$1.16
$9.48

Total

$15.00
$23.03
$21.77
$23.85
$21.95
$21.63
$19.15
$24.46
$20.00
$21.58
$31.11
$21.22
$23.55
$23.00
$39.87
$21.32
$16.57
$9.00
$19.04

$16.16
$33.08

Occupation Title

Ironworker — Structural

taborers {Incl. Helpers & Tenders)

Laborer - Skilled

Line Erector -~ Power/Cable Splicer

Loader Operator — Front End
Mechanic — Maintenance
Mechanic — Refrigeration

Painter

Paver Operator

Pipe Layer

Pump Installer

Reclaimer Operator

Roller Operator — Earth
Roller Operator - Pavement
Sereed/Wheelman

Sider

Stone Mason
Truck Driver — Light

Truck Driver - Medium
Truck Driver — Heavy
Truck Driver — Tractor Trailer

Truck Driver — Mixer {Cement)

Minimum Minimum Total
Wage Benefit
$23.20 $6.20 $29.40
$14.00 $0.38 $14.38
$16.00 51.04 $17.04
$25.88 $5.88 $31.76
$17.25 $2.66 $19.91
$18.68 $2.01 $20.69
$22.00 $3.54 $25.54
$18.00 $3.00 $21.00
$18.00 $0.00 $18.00
$19.33 $2.37 $21.70
$25.00 $4.67 $29.67
$21.00 $11.34 $32.34
$11.75 $0.30 $12.05
517.03 $1.02 $18.05
$19.00 $1.79 $20.79
$23.00 $1.77 $24.77
$17.80 $0.00 $17.80
$13.50 $0.00 $13.50
$16.00 $0.52 $16.52
$15.30 $1.05 $16.35
$16.50 $1.13 $17.63
$12.50 $4.01 $16,51

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a

contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commlssmner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
from the filing of these rates with the Secretary of State.

Determination No:
Filing Date:

Expiration Date:

H1-029-2016

February 3, 2016

12-31-2016

BLS 424B2 (R2016){Highway/Earthwork York}

A true copy
Attest:

/ém/@@\/}__

Verna Eldridge
Woage & Hour Director
Bureau of Labor Standards
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone (207} 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -—----- 18600.00 Dayton Area 20116 LCP-Highway Paving-Cumberland County

Location of Project —Standish, Cumberland County
2016 Fair Minimum Wage Rates
Highway & Earthwork Cumberland County

Occupation Title M;;ian;:m ME:::ZE:" Total QOccupation Title M;:’:;:m “g'::g:;"
Asphalt Raker $15.00 $0.00 $15.00 tronworker — Structural $23.20 $6.20
Backhoe Loader Operator $15.00 $3.03 $22.03 laborers {Incl. Helpers & Tenders) $14.00 $0.37
Blaster Ordinance Handling & Explosives $19.75 $2.02 $21.77  Laborer - Skilled $16.00 $1.04
Boom Truck {Truck Crane) Operator $21.00 $2.85 $23.85 Line Erector — Power/Cable Splicer $25.88 $5.88
Bulldozer Operator $18.00 $3.24 $21.24 Loader Operator — Front End $17.25 $2.89
Carpenter $20.00 $1.63 $21.63 Mechanic — Maintenance $18.50 $1.95
Carpenter — Rough $18.00 $1.15 $19.15 Mechanic — Refrigeration $22.00 $3.54
Concrete Mixing Plant Operator $20.00 $4.46 $24.46 Painter $18.00 $3.33
Concrete Pump Operator §20.00 $0.00 $20.00 Paver Operator 518.00 $0.00
Crane Qperator <15 Tons $18.61 $2.97 $21.58  Pipe Layer $19.33 $2.37
Crane Qperator =>15 Tons $24.50 $6.61 $31.11  Pump Installer $25.00 $4,67
Crusher Plant Operator $16.50 $4.72 $21.22  Reclaimer Operator $21.00 $11.34
Driller — Rock $19.25 $4.30 $23.55 Roller Operator — Earth $11.75 $0.30
Dry-Wall Applicator $21.50 $2.63 $24.13  Roller Operator - Pavement $17.03 51.02
Earth Auger Operator $23.00 $0.00 $23.00 Screed/Wheelman $19.00 $1.79
Electrician - Licensed $26.00 $13.87 $39.87  Sider $23.00 $1.77
Excavator Operator $18.90 $2.32 $21.22 Stone Mason $17.80 $0.00
Fence Setter $15.25 $1.32 $16.57  Truck Driver — Light $13.50 $0.00
flagger $9.00 $0.00 $9.00  Truck Driver — Medium $16.00 $0.52
Grader/Scraper Operator $18.00 51.04 $19.04  Truck Driver —~ Heavy $15.00 $0.99
Highway Worker/Guardrail Installer $15.00 $1.16 $16.16  Truck Driver — Tractor Trailer $16.50 $1.07
Hot Top Plant Operator $23.60 $9.48 $33.08  Truck Driver - Mixer (Cement) $12.50 54.01

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days

from the filing of these rates with the Secretary of State.
Determination No: HI-030-2016 A true copy £(Q
Filing Date: February 3, 2016 Attest: (

Total

$29.40
$14.37
$17.04
$31.76
$20.14
$20.45
$25.54
$21.33
$18.00
$21.70
$29.67
$32.34
$12.05
$18.05

$20.79
$24.77
$17.80
$13.50
$16.52
$15.99
$17.57
$16.51

Verna Eldridge

Expiration Date: 12-31-2016 Wage & Hour Dlrector
Bureau of Labor Standards

BLS 424B2 {R2016)(Highway/Earthwork Cumberland)
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]

lof 1
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Town: Dayton Area LCP
Projects: WIN 18600.00
Date: January 26, 2016

SPECIAL PROVISIONS
SECTION 104
Utilities

UTILITY COORDINATION

The Contractor has primary responsibility for coordinating their work with utilities after contract
award. The Contractor shall communicate directly with the utilities regarding any utility work
necessary to maintain the contractor’s schedule and prevent project construction delays. The
Contractor shall notify the LCP Manager of any issues

MEETING
A Pre-construction utility discussion will take place at the pre-construction where the affected

utilities will be invited.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction.

The following utilities have been notified.

Overview:
Utility/Railroad Aerial | Underground Map ID
Portland Water District X 3
Waterboro Water District X 1

Portland Water District may have a couple of gates on Route 35in intersection of Route 114
Waterboro Water District has gates on West Rd to just beyond the High School

Temporary utility adjustments are not anticipated. If temporary relocation becomes necessary,
sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

Page 1 of 3 28



Town: Dayton Area LCP
Projects: WIN 18600.00
Date: January 26, 2016

The Contractor shall plan and schedule his work in such a manner that the utilities, that are
located on these projects, will not be harmed, damaged or impacted in any way. The Contractor,
LCP Manager and Utility will coordinate and communicate their work plans in an effort not to
interfere with each other’s progress or the completion of the project.

Utility working days are Monday through Friday 7am- 4:30pm, conditions permitting. Any times
mentioned are estimated on the basis of a single crew for each utility.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against
the Department if they are exceeded.

The contractor shall give all utilities 10 working days’ notice prior but no more than 15 to
beginning any work on this project.

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. All above ground utility
locations (hydrants, poles, guys, etc.) will be reviewed for compliance with the Department's
Above Ground Pole Policy following the completion of the paving operation. Any above ground
utility locations not meeting the Department's Above Ground Pole Policy will require relocation
to the proper offset.

CMP has major high volt power line that cross many of these roads. The contractor is advised to
use caution when working in those areas with over height machines.

SUBSURFACE

Adjustments to buried facilities such as gas, water, drainage or sewer manholes may be required.
If adjustments of drainage structures are required, the adjustments will be done by the
Department. The LCP Manager is responsible to determine if any drainage structures are within
the limits of paving and adjust if needed.

If adjustments of sewer, gas or water structures are required, the adjustments will be done by the
respective utility. The Contractor is responsible to determine if any utility structures are within
their limits of paving and contact the respective utilities using the contact information below
within two weeks of paving but not more than three weeks.
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Town: Dayton Area LCP
Projects: WIN 18600.00
Date: January 26, 2016

If sewer manholes or drainage structures are present on a segment of road, the Contractor shall
notify the LCP Manager, at least 2 weeks prior to schedule paving, so he/she may determine the
proper adjustment height and mark for the utility.

Prior to paving, the Contractor shall treat manholes, gas and water gates with an approved
release agent. Manholes and gates that are paved over shall be cleaned off immediately after
being rolled. This manhole work will be considered incidental to the paving price.

Any gates that need adjusting, will be checked and loosened by the Water District and then will
be adjusted to grade, by the Contractor, during paving. This gate work will be considered
incidental to the paving price. All Utilities will need two weeks prior notification but not more
than three weeks, by the Contractor, prior to any paving so they can loosen their boxes.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

SAFE PRACTICES AROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A
Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial
utilities as per Section 757 of the above act.

LCP Maintenance Manager George Morrell 207-885-7000

Waterboro Water District John Vacari 207-651-9751

Portland Water District Christian Rodriguez 207-774-5961
Page 3 of 3
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Hot Maintenance Mulch (HMM) Access file

| Dayton . AREA LIGHT CAPITAL PAVING (LCP) REGION: 1
PIN MapID TOWNS ROUTE Project Description MILES  Tons Mix Type
18600.00 I_l Shapleigh, Waterboro West Rd West Road, Beginning at Newfield Road 6.28 3140 LCP
2016 extending easterly, to Route 202/4
LA NG
18600.00 I_z Newfield 110 Route 110, Beginning at the New 3.57 1785 LCP
2016 Hampshire state line extending easterly, to
Route 11
LA NG
18600.00 75" Hollis, Buxton, 35 Route 35, Beginning at Route 202/4 in 11.34 5670 LCP
2016 Standish Hollis and extending northerly, to the
Compact Urban Line in Standish
LA NG
18600.00 |_4 Waterboro, Lyman  South Waterboro Waterboro Road, Beginning at Route 202/4  7.60 3800 LCP
2016 Rd extending easterly, to Route 35
LA NG
18600.00 5 Parsonsfield Merrill Hill Rd  Merrill Hill Rd, Beginning at South Road 5.07 2535 LCP
2016 extending northerly, to Route 160
LA NG
18600.00 I_s Lyman, Dayton, South St South Street, Beginning at Route 35 3.27 1635 LCP
2016 Biddeford extending easterly, to 0.46 miles westerly of
River Road
LA NG
total miles  total tons
37.13 18565

View Report w/o Z1 |
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Light Capital Paving
February 3, 2014

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS)

1. The Contractor will be allowed to commence work 15 minutes after sunrise and must be
completely off the road 15 minutes before sunset. Sunrise and sunset will be determined according
to http://www.sunrisesunset.com/usa/Maine.asp. Failure to adhere to this requirement will result in
a Traffic Control Penalty, non-payment of any material placed outside of the allowable times, and
the Contractor will be required to implement the Night Work section of their Traffic Control Plan.

2. The center joint will be matched for weekends and holidays. Failure to adhere to this requirement
will result in a Traffic Control Penalty unless the situation is solely caused by rain events. Matched
will be considered within 30 tons.

3. Paved driveways may need additional work including extending the wing and raking the edge
joint. This area will be compacted by roller or vibratory plate compactor. This work will be
considered incidental to item #461.13.

Page 1 of 1
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Dayton Area LCP
WIN 18600.00
January 29, 2016

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS-PAVING SEQUENCE)

1. The Contractor shall complete Map ID 1 (West Road) on or before Friday August 19, 2016.

Page 1 of 1
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Dayton Area

WIN 18600.00
Light Capital Paving
January 22, 2016

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

107.4.2 Schedule of Work Required

1. The Contractor will be allowed to commence work on this contract no sooner than Monday,
August 8,2016. The completion date for this contract is Friday, September 30, 2016

2. The Contractor shall prepare and submit a schedule of work showing no more than 28 working
days, as defined in section 101.2 of the Standard Specifications Book, Revision of November
2014, not to include authorized periods of suspension, as follows:

3. Paving will be allowed on Saturday if the Contractor chooses to provide all Traffic Control at
no additional cost and a minimum 48 hour notice is given.

4. The schedule of work shall adhere to all the following requirements:

a.) Within each work period, the Contractor shall work a minimum of 10 consecutive
working days before suspending work.

b.) Each suspension of work shall last a minimum of 7 calendar days.

c.) The Contractor shall provide a minimum 3 working day notice before commencing or
suspending work.

d.) The original schedule may be revised with approval from the State as long as the above
criteria are met.

5. Liquidated damages will be charged at the rate stated in the Supplemental Specifications
section 107.7.2 for each of the following:

a.) Each calendar day past completion date.

b.) Each working day more than the amount shown in #2.

c.) Each day worked less than the amount shown in 5.a) before suspending work.
d.) Each calendar day less than the amount shown in 5.b) before commencing work.

6. Work added to or deleted from the Contract will increase or decrease the total days of work
allowed in #2 at a rate of 1 day per 750 tons. A revised schedule of work shall be submitted and
approved for these changes. Upon approval the completion date will be changed by contract
modification.

Page 1 of 1
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl
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May 10, 2006

SPECIAL PROVISIONS

SECTION 108 PAYMENT
(Diesel fuel Adjustment)

108.4.2 Price Adjustment for Diesel Fuel: A price adjustment for diesel fuel will be
made for all 461 items.

Price adjustments will be based on the variance in costs for diesel fuel. They will be
determined as follows:

The quantity of hot mix asphalt, in tons, for each pay item will be multiplied by 2.75
times the difference in price in excess of 5 percent between the base price and the period
price of diesel fuel. Adjustments will be made upward or downward, as prices increase
or decrease.

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity
shown on the progress estimate for each pay period.

Base Price: The base price of diesel fuel to be used is the price per gallon current with
the bid opening date. This price is determined by using the weekly retail diesel price for
the New England area, as listed on the Energy Information Administration’s webpage.

Period Price: The period price of diesel fuel will be determined by the Department by
using the weekly retail diesel price for the New England area, as listed on the Energy
Information Administration’s webpage current with the pay period ending date of the
progress estimate.

Page 1 of 1
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(LCP) Light Capital Paving
2/1/12

SPECIAL PROVISIONS
SECTION 109
CHANGES

The Maine Department of Transportation reserves the right to increase or decrease the
volume of work set forth in the contracts, within the limits of available funds. The
Contractor shall not make any claim against the Department of Transportation should the
work be increased or decreased by 50%. Also, the State reserves the right to increase or
decrease the quantity per mile as shown in the description and computation sheets. The
actual quantities placed in the field may range from 430 tons per mile to 1000 tons (+/-)
per mile as field conditions warrant.

After actual roadwork has started, the Department or authorized representative will notify

the Contractor 48 hours in advance of any changes, additions, or deletions that have
occurred in immediate areas to be paved.

Page 1 of 1
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January 15, 2016

SPECIAL PROVISION
SECTION 401 - HOT MIX ASPHALT PAVEMENT

The Standard Specification 401 — Hot Mix Asphalt Pavement, has been modified with the following revisions.
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard
Specifications.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

c. Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No
ceasing of paving operations shall be required for percent passing the nominal maximum sieve,
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if
the mean test value is equal to the LSL or USL and s = 0.

d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

g. There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

401.203 Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number
of sublots for density shall be five.
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TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-5%
Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
% TMD (In place density) 95.0% +/- 2.5%

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

401.223 Process for Dispute Resolution (Methods A B & C only)

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%
Gmb +/-0.030
Gmm +/-0.020
Voids @ Ng +/-0.8%
VMA +/-0.8%
Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0 %
0.075 mm sieve +/- 0.8%
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SPECIAL PROVISION

SECTION 401
(Light Capital Paving)

Description The Contractor shall furnish a uniformly blended, homogenous mixture placed as one
or more courses of Hot Mix Asphalt Pavement (HMA) for use as Light Capital Paving. Mixtures
shall be placed in accordance with the contract documents or established by the Resident. The
Department will accept this work under Quality Assurance provisions, in accordance with this
Special Provision, provisions of AASHTO M 323, the most recent revision of Section 106 —
Quality, Sections 401 and 703 as referenced to in this specification, and the MaineDOT Policies
and Procedures for HMA Sampling and Testing. The Department will accept this work under the
provisions outlined in this specification, except where otherwise referenced to.

MATERIALS

Bituminous Material The bituminous material shall meet the requirements of the State of Maine
Department of Transportation Standard Specifications Revision of November 2014. The asphalt
shall be a PG 64-28, or PG 58-28 grading, unless otherwise approved by the Department.

For bidding purposes, the bidder shall use a PGAB content of 6.5% for all job mixes. The
MaineDOT will determine the target PGAB content following submission of the Job Mix
Formula and all related aggregates. Should the Department determine that the required PGAB
content be adjusted from the 6.5 % target, the following payment adjustments shall be made:

a.) The Contractor shall have the contract price per ton increased an additional fifty cents
($0.50/ton) per ton for each one-tenth of one percent (0.1%) increase in the target PGAB
content.

b.) The Contractor shall have the contract unit price per ton decreased an additional fifty
cents ($0.50) per ton for each one-tenth of one percent (0.1%) decrease in the target
PGAB content.

Agaregate Materials Materials shall meet the requirements specified in Section 700 - Materials:
Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07

Aggregate shall consist of clean, tough, durable fragments free from an excess of flat, elongated,
soft or disintegrated particles. In addition, the absorption of the fine aggregate, as determined by
AASHTO T84, shall not exceed 3.0 percent by weight. It shall be processed from a gravel or
stone source in such a manner that a uniformly graded stockpile of sufficient quantity for at least
one day’s normal production will be available at all times. Production of the mix will come from
prepared stockpiles.

Recycled Asphalt Materials Recycled Asphalt Pavement (RAP) or Recycled Asphalt Shingles
(RAS) may be introduced into the mixture at percentages approved by the Department. RAP
shall meet the requirements outlined in the Composition of Mixtures section of this specification.
If approved by the Department, the Contractor shall provide documentation stating the source,
test results for average residual asphalt content, and stockpile gradations showing RAP materials
have been sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.
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The use of RAS will require additional testing and material certification. The Contractor will be
required to provide additional documentation for any RAS products used stating the source and
test data showing that the material has been tested for asbestos content, and the percent found, if
any.

A Bill of Lading and/or other documentation signed by a responsible party for the solid waste or
recycling facility and asbestos sampling results indicating that no asbestos is present in the
material, must accompany each pre-tested load. Additionally, the asbestos sampling
documentation shall identify the name, address and license number of the person(s) collecting
the samples and analytical laboratory that conducted the asbestos analysis. The Bill of Lading
must identify the permitted facility and the date the load was shipped.

Pre-consumer loads shipped directly from the manufacturer will not require testing. Each load
shall be accompanied by appropriate shipping document such as a trip ticket or receipt to
demonstrate the point of generation of the load. The RAS processing facility shall maintain on
file a Safety Data Sheet (or document indicating that a SDS is not required for that material) for
each type of material received for each manufacturer, which shall indicate that no asbestos is
present in the material. If asbestos containing material is detected in any of the asphalt roofing
materials, then the facility will reject the entire load and inform the supplier of their
responsibility to properly dispose of the rejected load in accordance with all local, state and/or
federal regulations. In the event that RAP or RAS source or properties change, the Contractor
shall notify the Department of the change and submit new documentation stating the new source
or properties a minimum of 72 hours prior to the change to allow for obtaining new samples and
approval.

Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with
aggregate, Performance Graded Asphalt Binder (PGAB), and mineral filler if required. The
Contractor may use a maximum of 20 percent RAP in mixtures used as Light Capital Paving if the
RAP stockpile has been approved by the Department as a Class, I, I1, or 111 source according to the
Maine DOT Policies and Procedures for HMA Sampling and Testing. The Contractor may use a
maximum of 15 percent RAP if the source has not been approved by the Department as a Class, I,
I1, or 111 source.

The Contractor may, at their option, use a maximum of 3.0 percent RAS in addition to any RAP
introduced into the mixture. The combined RAP and RAS percentages shall not exceed 20% of the
total mixture.

The Contractor shall size, uniformly grade, and combine the Aggregate fractions in proportions
to provide a mixture meeting the requirements of Table 1: Mixture Limits, and a PGAB content
of 6.5%.

The HMA supplier shall submit a proposed Job Mix Formula (JMF) to the Central Laboratory in
Bangor, which shall include the following information:

A. Plant data (make, size, type, location)

B. PG binder data (grade, refiner, supplier)

C. Aggregate data — Aggregate sizes, original source & owner, current location, percentage
of each aggregate used, gradation of each aggregate and the target gradation of the
mixture.
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Table 1: Mixture Limits

Square Mesh sieve Standard Range
1" 100
#4 75-90
#16 30-60
#50 10-30
#200 0-8.0

PGAB Content  Target +/- 0.4%

The Contractor shall submit stockpile samples of aggregate for Department approval to the
Central Laboratory in Bangor, for each plant location. These samples shall establish a single
percentage/target of aggregate passing each required sieve size within the limits shown in Table
1: Mixture Limits.

Warm Mix Technology The Contractor shall have the option of using Warm Mix Asphalt
(WMA) technology to produce Light Capital Paving mixtures for this contract. The use of WMA
additives will be allowed when RAS is included in the mixture, but only when produced and
placed at the 275 — 325°F HMA temperatures required in this specification.

The following WMA technologies would be considered acceptable by the Department. A Quality
Control Plan providing WMA technology and production details shall be submitted for approval
by the Department.

a. The use of organic WMA additives
b. The use of powdered or pelletized WMA foaming additives
c. The use of manufactured liquid chemical WMA additives

d. Asphalt foaming products or WMA technology approved by the Department

The WMA additives shall be mixed with the aggregate or asphalt in the HMA plant at a rate
recommended by the manufacturer. The additives shall be introduced into the hot mix plant
mixing chamber by mechanical means that can be controlled and tied directly to the hot mix
asphalt plants rate of production. The WMA additives may be mixed with the asphalt at the
asphalt terminal a rate recommended by the manufacturer in a manner to assure complete
dispersion throughout the load. Should the WMA additives be added at the terminal, additive
type, and total additive amounts shall be listed on the loading invoice. Minimum placement
temperatures for WMA mixes shall be as per manufactures recommendations.

Hot Mix Asphalt Plant Requirements All Bituminous mixing plants shall conform to Special
Provision 400 — Hot Mix Asphalt Pavement, section 401.07 — Hot Mix Asphalt Plant.

Mixing Operations The processing of the aggregate, handling of the asphalt binder, drying of
aggregate, and mixing shall conform to acceptable practices of the paving Industry. The
Contractor shall furnish and place a uniformly blended, homogenous mixture. Plant locations with
a rated capacity of 110 tons/hour or above shall supply a minimum of 110 tons/hour at the paver.
In locations where the Hot Mix Asphalt plant’s maximum production rate is less than 110 TPH,
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the maximum production rate for that location shall determine the minimum rate of supply to the
paver.

The Contractor shall provide an adequate supply of approved release agent, as well as the
necessary application equipment to safely apply sufficient material to prevent the mixture from
adhering to the truck beds. Solvent based agents developed to strip asphalts from aggregates will
not be allowed as release agents. Failure to provide an approved release agent will result in the
suspension of paving until corrective actions have been taken and MaineDOT representatives are
satisfied with the results. The Contractor shall provide silicon additive when requested by the
Department.

Pre-Pave Conference The MaineDOT and Contractor shall hold a prepave conference prior to
placing any Hot Mix Asphalt to discuss specifics related to the sections of highway being paved
under the contract. Specifics discussed shall include, but are not limited to; work schedule for
each section, Hot Mix Asphalt plants and JMFs to be used, and testing requirements. Production
rates (tons per hour) and the number of trucks to be supplied for each location will be discussed
and an agreement will be made regarding both issues. If the contract utilizes MaineDOT
trucking, the MaineDOT will manage its trucks, and any use of private trucks, to increase
production rates where possible.

The Contractor shall notify the Department at this time of their intent to work a compressed 4
day week, or normal 5 day week. Meeting minutes shall be recorded and distributed by the
Region LCP manager.

Quality Control The Contractor will be responsible for Quality Control and will determine what
is appropriate for Quality Control.

Should the Contractor utilize the option of using Warm Mix Asphalt technology to produce the
Light Capital Paving mixture for this contract, the Contractor shall submit a plan to the
Department at the prepave conference. The plan shall include a modified Quality Control Plan
(QCP) outlining the production facility details, technology to be used, production and placement
details, including the warm mix asphalt manufacturers’ recommended additive percentages ( if
applicable).

Should the Contractor utilize the option of using RAS to produce the Light Capital Paving
mixture for this contract, the Contractor shall submit a plan to the Department at the pre-pave
conference. As a minimum, the plan shall include a Quality Control Plan (QCP) outlining
material source and stockpile management, percentages to be used, blending of the RAS with
any supplemental aggregate or RAP, and method of introduction into the plant.

Acceptance For Hot Mix Asphalt items designated as LCP (Light Capital Paving), Pay Item
461.13, a lot size shall be 1500 tons. The first project identification number in the contract
paving area will be used for the purpose of tracking pavement Lots.

The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and
Procedures for HMA Sampling and Testing, which will then be transported by the contractor in
approved transport containers to the designated acceptance laboratory within 48 hours. The
Contractor shall notify the Department, in writing, with an alternative proposal for sample
delivery if local conditions make adherence to the required timeframe impossible.
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The Department will take two (2) full sample boxes randomly for each lot for acceptance or
informational testing. The Contractor may obtain split samples of all Department samples for
Quality Control testing. The Contractor shall take immediate possession of acceptance samples
once released by MaineDOT and deliver said samples to the designated acceptance laboratory.

The mixtures shall be tested for percent PGAB and gradation. Disputes will be allowed as
provided for in Special Provision 401 — Hot Mix Asphalt Pavements; TABLE 10: DISPUTE
RESOLUTION VARIANCE LIMITS for percent PGAB and the percent material passing
the #200 sieve,

Each test result will represent the Lot, which will be evaluated for price adjustments based
upon the list below.
Price Adjustments

# 200 Sieve 0% - 8.0% Contract Unit Price
8.1% -8.5% -1% Pay Adjustment
8.6% -9.0% -2% Pay Adjustment
> 9.0% -3% Pay Adjustment
JMF %PGAB Target +- 0.4% Contract Unit Price

0.5% below JMF - 3% Pay Adjustment
There will be an additional 1% Deduct for every 0.1% PGAB below the 0.5% listed above.
There will be no deducts for PGAB content above the JMF.

In addition to the deductions for PGAB above, if the average of all test results (based on more than
one test result, calculated to the nearest hundredth) for the approved JMF is 0.3 percent or lower
than the target for the JMF an additional 2% deduct shall be applied to the entire tonnage produced
under the approved JMF.

The Contractor shall cease paving operations whenever two consecutive Acceptance tests for the
approved JMF fall outside the upper or lower limits for Percent PGAB or individual gradations on
the 127, #4, #16, #50 and #200 sieves. Paving operations shall not resume until the Contactor and
the Department determines that material meeting the Contract requirements will be produced.

Nothing in this section prevents MaineDOT personnel or their representatives from obtaining
additional samples of products to verify the acceptability of the product.

CONSTRUCTION REQUIREMENTS

Seasonal and Weather Limitations The Contractor may place Hot Mix Asphalt Pavement for use
as Light Capital Paving between the dates of May 1st and the Saturday following October 1.
Weather conditions shall be satisfactory for the safe set up and operation of traffic control for
work zones, and safe operation of equipment. Paving shall be allowed when the atmospheric air
temperature is above 45° F and pavement surface temperature is above 40° F.

Temperature Requirements After the JMF is established, the temperatures of the mixture shall
conform to the following tolerances:

Page 5 of 7

45



Light Capital Paving
February 20, 2015

In the truck at the mixing plant —allowable range 275 to 325°F
At the Paver —allowable range 275 to 325°F

Tack Coat - A tack coat of RS-1 emulsified asphalt shall be applied to any existing pavement or
recycled layer at a rate of 0.025 gal/yd? and at a rate of 0.05 gal/yd? on milled pavement prior to
placing a new course. A tack coat of emulsified asphalt shall be applied between shim layers and
subsequent layers at a rate not to exceed 0.025 gal/yd2. HFMS-1 emulsified asphalts may be used
with approval of the Region LCP Manager.

Traffic Control The MaineDOT will provide all necessary traffic control devices, flaggers and
sweeping operations, except as noted in Special Provision 107 — Schedule of Work.

Hauling The Contractor will haul all mixtures, unless otherwise outlined in the contract.

Placing Operations The Contractor shall be responsible for the actual placing and rolling
operations. Placing operations shall conform to acceptable paving practices. Mixtures produced
under this contract shall be placed on the roadway with a highway class paver, equipped with a
power adjustable main screed. Pavers shall meet the following minimum requirements.

a. A track or rubber tire mounted highway class paver with a minimum tractor weight of
28,000 pounds, and a minimum main screed width of 8 feet.

b. All paver screeds shall be outfitted with auger and tunnel extensions as recommended by
the manufacturer, and have power extendible, activated, and heated screed extensions
designed by the manufacturer for highway paving. Screeds shall be configured to place
mixtures to the required width, crown, and breakpoints as directed by the Department.

c. The paver must have a material receiving hopper size capable of accepting haul trucks,
and be of sufficient size and weight to maintain the required rate of placement, line of
travel, depth, and cross section while engaged with a loaded tri-axle or trailer haul unit.

If it is determined by the Department that the 8 foot paver supplied is not adequate in meeting the
material receiving hopper size, not of sufficient size and weight to maintain the required rate of
placement, line of travel, depth and cross section, then a replacement paver meeting the
requirements of the contract shall be supplied before work progresses.

Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner
that best ensure joint integrity. Methods or activities that prove detrimental to the construction of
straight, sound longitudinal joints will be discontinued.

Immediately after the material is spread it shall be rolled and compacted by two or more 7 - 10
ton steel 2-axle wheel (one being vibratory) rollers.

The MaineDOT will provide a number of State owned trucks as outlined under Special Provision
107.

During placing operations, the paver shall be operated at a rate of speed not to exceed the
mixture delivery rate. The paver speed shall be adjusted in relation to the amount of material
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actually being delivered to the paver, based on project conditions, plant production, and ability to
finish the Hot Mix Asphalt mixture without pushing, shoving or cracking the mixtures.

Increasing placement rates may require additional rollers as determined by the Department or
authorized representative. If mixture temperatures during interruptions in mix delivery are
determined to be outside the specification temperature range outlined in this contract, the
Contractor may be directed to halt placement operations. The defective materials shall be
immediately removed and replaced with material that meets contract specifications at no cost to
the Department.

Trucking and placing operations shall be scheduled to provide continuous placement of the
mixture regardless of haul distance. The Contractor shall provide sufficient personnel at the
paver to assure placement of the pavement in an orderly, safe, and efficient manner so as to
assure a quality mat and proper overall yield.

The Contractor shall spot shim in locations as directed by the Department.

The Contractor shall close exposed longitudinal joints within two (2) working days and prior to
weekends and holidays.

Dust Control The Contractor is responsible for dust control on the access roads for the
bituminous plant as described in Section 637 of the Standard Specifications, Revision of
November 2014. This work shall be incidental to the contract.

Method of Measurement Light Capital Paving will be measured by the ton, at the contract price,
according to delivery slips. Material not placed and compacted satisfactorily due to Contractor’s
equipment failure, daylight limitations, or weather will not be measured for payment. The
delivery slips shall conform to the requirements of the Standard Specifications Revision of
November 2014. Cover slips will be required to be delivered on the next working day after each
paving day. Cover slips shall have the Item number, date and quantity listed.

Basis of Payment Light Capital Paving will be paid for at the contract unit price per ton,
adjusted by any applicable material escalator or disincentives based on Acceptance test results.
Such payment shall be full compensation for the following: obtaining, furnishing and processing
all aggregate; supplying the specified PGAB bituminous material; processing, heating, mixing,
weighing, placing, and compaction of the HMA mixtures; supplying and applying RS-1
emulsified asphalt to the existing pavement prior to placing any HMA,; furnishing all labor,
equipment, tools and all incidentals necessary to complete the work; and performing quality
control testing. The maximum composite pay factor for mixes evaluated under this special
provision shall be 1.00.

Payment will be made under:

Pay Item Pay Unit
461.13 Light Capital Paving Ton

Page 7 of 7

47



October 13, 2015
Supersedes August 06, 2015

STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Revision Date
501(02) Pipe Pile Splice 3/05/2015
501(03) H — Pile Splice 3/05/2015
504(07) Diaphragm & Crossframe Notes 10/13/2015
507(13) Steel Bridge Railing 6/03/2015
507(14) Steel Bridge Railing 6/03/2015
507(31) Barrier — Mounted Steel Bridge 8/06/2015
526(02) Temporary Concrete Barrier 8/06/2015
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SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications - November 2014)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Page 1-5 — Remove the definition of Bridge in its entirety and replace with:

“Bridge A structure that is erected over a depression or an obstruction, such as water, a
highway or a railway, and has an opening measured along the centerline of the Roadway
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for
multiple box culverts, pipes or pipe arches.”

Page 1-12 — Remove the definition of Large Culvert in its entirety and replace with:

“Large Culvert Any structure not defined as a Culvert or Bridge that provides a
drainage or non-drainage opening under the Roadway or Approaches to the Roadway,
with an opening that is 5 feet but less than 10 feet.”

Remove the definition of Minor Span in its entirety and replace with:
“Minor Span Same definition as Bridge, except having an opening of between 10 feet and
20 feet, inclusive.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITES

104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:

C. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

SECTION 105
GENERAL SCOPE OF WORK

105.4.5 Special Detours Remove this subsection in its entirety and replace with:

©105.4.5 Maintenance of Existing Structures When a new Bridge or Minor Span is being
installed on a new alignment and the existing structure is to remain in service, the
Department will maintain the existing structure and the portions of the roadway required
for maintaining traffic until such time that the new structure is opened to traffic and the
existing structure is taken out of service. A similar situation exists when a new Bridge or
Minor Span is being installed on the same alignment as the existing structure, requiring a
temporary detour to be installed by the Contractor per Section 510, Special Detours,
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prior to removal of the existing structure. In this case, the Department will maintain the
existing structure and the portions of the existing roadway required for maintaining
traffic until such time that either the temporary detour is opened to traffic or the
Contractor begins any work on the existing structure, including, but not limited to,
repairs, modifications, moving, demolition or removal. In either case, once the new
structure or temporary detour is opened to traffic, or the Contractor begins any work on
the existing structure, the Contractor shall be solely responsible for all maintenance of
the existing structure and the portions of the existing approaches that lie outside the new
roadway or the temporary detour, respectively. This specification is not intended to
supersede Standard Specification Section 104.3.11, Responsibility for Property of
Others.”

105.6.2.4 Department Verification Add the following to the end of the first sentence:
“or other approved method, such as reference staking, to allow the Department to
independently verify the accuracy of the work, as approved by the Department.”

SECTION 106

QUALITY
106.4.1 General - In the first sentence, remove “When required by Special Provision,” and
replace with “When required elsewhere in the Contract, ”

SECTION 108

PAYMENT
108.3 Retainage - Remove the paragraph beginning with *“ The Contractor may withdraw...”
in its entirety.

108.4.1 Price Adjustment for Hot Mix Asphalt:
Remove this section in its entirety and replace with the following

For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for
performance graded binder will be made for the following pay items:

Item 403.102 Hot Mix Asphalt — Special Areas
Item 403.206 Hot Mix Asphalt - 25 mm
Item 403.207 Hot Mix Asphalt - 19 mm
Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)
Item 403.2072  Hot Mix Asphalt - 19 mm (Asphalt Rich Base)
Item 403.208 Hot Mix Asphalt - 12.5 mm
Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified)
Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Item 403.210 Hot Mix Asphalt - 9.5 mm
Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)
Item 403.2102  Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)
Item 403.2104  Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)
Item 403.21041 Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface
Treatment)
Item 403.211 Hot Mix Asphalt — Shim
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Item 403.2111  Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)

Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer
Modified)

Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate
course)

Item 403.214
Item 403.235

Hot Mix Asphalt - 4.75 mm (Surface)
Hot Mix Asphalt (High Performance Rubberized HMA)

Item 403.301 Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Item 404.70 Colored Hot Mix Asphalt — 9.5mm (Surface)

Item 404.72 Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, &
incidentals)

Item 461.13 Light Capital Pavement

Item 462.30 Ultra-Thin Bonded Wearing Course

Item 462.301 Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded
binder component of hot mix asphalt. They will be determined as follows:

The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between
the base price and the period price of asphalt cement. Adjustments will be made upward
or downward, as prices increase or decrease.

Item 403.102—-6.2%
Item 403.206-4.8%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2102-6.8%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212-6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
Item 403.2132-6.2%
Item 403.214-6.8%
Item 403.235-5.5%
Item 403.301-6.2%
Item 404.70-6.2%
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Item 404.72—-6.2%

Item 461.13-6.5%

Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity
shown on the progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per
standard ton current with the bid opening date. This price is determined by using the
average New England Selling Price (Excluding the Connecticut market area), as listed in
the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the
Department by using the average New England Selling Price (Excluding the Connecticut
market area), listed in the Asphalt Weekly Monitor current with the paving date. The
maximum Period Price for paving after the adjusted Contract Completion Date will be
the Period Price on the adjusted Contract Completion Date.

SECTION 109
CHANGES

109.5.1 Definitions - Types of Delays
Delete Paragraph ‘A’ in its entirety and replace with:

“A. Excusable Delay Except as expressly provided otherwise by this Contract, an "Excusable
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an adjustment of time if the Project falls within the
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the
effected location of the Project that results in a Q25 headwater elevation, or greater, but less
than a Q50 headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and verified by
the Department or (3) An Uncontrollable Event.”

APPENDIX A TO DIVISION 100

Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL
OPPORTUNITY AND CIVIL RIGHTS.
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SECTION 203
EXCAVATION AND EMBANKMENT

203.02 Materials
At the bottom of page 2-12, add as the first item in the list:
Crushed Stone, % inch 703.13

203.042 Rock Excavation and Blasting

On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V,
1 so that it reads:

“No blasting products will be allowed on the job site if the date codes are missing.”

SECTION 304
AGGREGATE BASE AND SUBBASE COURSE

304.02 Aggregate

Remove the sentence “Aggregate for base and subbase courses shall be material meeting the
aggregate type requirements specified in the following table” in its entirety and the table that
follows it with headings of ‘Material’ and *Aggregate Type’.

304.02 — Agaregate Add the following sentence before the sentence starting with “When
designated on the plans...”: “Aggregate Base Course — Type C will be capped with 2” of
millings or Untreated Aggregate Surface Course — Type B. Payment for this material will
be made under 304.16”

SECTION 307

FULL DEPTH RECYCLED PAVEMENT
Remove this Section in its entirety and replace with:

SECTION 307
FULL DEPTH RECYCLING
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER)

307.01 Description This work shall consist of pulverizing a portion of the existing
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if
required) to the depth of the pulverized material specified in the contract, placing and
compacting this material to the lines, grades, and dimensions shown on the plans or
established by the Resident.
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MATERIALS

307.02 Pulverized Material Pulverized material shall consist of the existing asphalt
pavement layers and one inch or more as specified of the underlying gravel, pulverized
and blended into a homogenous mass. Pulverized material will be processed to 100%
passing a 2 inch square mesh sieve.

307.021 New Aggregate and Additional Recycled Material New aggregate, if required by
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D
processed to 100 percent passing a 2 inch square mesh sieve and meeting the
requirements of 703.06 — Aggregate for Base and Subbase may be used in areas requiring
depths greater than 2 inches. New aggregate, will be measured and paid for under the
appropriate item.

Recycled material, if required, shall consist of salvaged asphalt material from the project
or from off-site stockpiles that has been processed before use to 100 percent passing a 2
inch square mesh sieve. Recycled material shall be conditionally accepted at the source
by the Resident. It shall be free of winter sand, granular fill, construction debris, or
other materials not generally considered asphalt pavement.

Recycled material generated and salvaged from the project shall be used within the
roadway limits to the extent it is available as described in 307.09. No additional payment
will be made for material salvaged from the project.

Recycled material supplied from off-site stockpiles shall be paid for as described in the
contract, or by contract modification.

307.022 Emulsified Asphalt Stabilizer. If required, the emulsified asphalt stabilizer shall
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04
Emulsified Asphalt.

307.023 Water Water shall be clean and free from deleterious concentrations of acids,
alkalis, salts or other organic or chemical substances.

307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting
the requirements of AASHTO MS8S.

307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of
AASHTO M216.

EQUIPMENT

307.03 Pulverizer The pulverizer shall be a self-propelled machine, specifically
manufactured for full-depth recycling work and capable of reducing the required
existing materials to a size that will pass a 2 inch square mesh sieve. The machine shall
be equipped with standard automatic depth controls and must maintain a consistent
cutting depth and width. The machine also shall be equipped with a gauge to show depth
of material being processed.
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307.04 Liquid Mixer Unit or Distributor. If treatment of the recycled layer with
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be
used to introduce the emulsified asphalt stabilizer into the pulverized material. The
mixing unit shall contain a liquid distribution and mixing system which has been
specifically manufactured for full-depth recycling work, capable of mixing the pulverized
material with an evenly metered distribution of emulsified asphalt into a homogeneous
mixture, to the depth and width required.

The mixing unit shall be designed, equipped, maintained, and operated so that emulsified
asphalt stabilizer at constant temperature may be applied uniformly on variable widths
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to
1.06 gal/yd2 with uniform pressure and with an allowable variation from any specified
rate not to exceed 0.01 gal/ ydz. Mixing units shall include a tachometer, pressure gages,
and accurate volume measuring devices or a calibrated tank and a thermometer for
measuring temperatures of tank contents.

307.041 Cement or Lime Spreader If required by the contract, spreading of the
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to
spread dry particulate (such as Portland Cement or Lime) or other approved means to
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic
application, including through a slotted pipe, will not be permitted. Other systems that
have been developed include fog systems, vacuum systems, etc. Slurry applications may
also be accepted. The Department reserves the right to accept or reject the method of
spreading cement. The Contractor shall provide a method for verifying that the correct
amount of cement is being applied.

307.05 Placement Equipment Placement of the Full Depth recycled material to the
required slope and grade shall be done with an approved highway grader or by another
method approved by the Resident.

307.06 Rollers The full depth recycled material shall be rolled with a vibratory pad foot
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum
contact area per foot of 17 inch?, and a minimum width of 84 inches. The vibratory steel
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure
shall be 85 psi.

MIX DESIGN

If treatment of the recycled layer with emulsified asphalt is required by the contract, the
Department will supply a mix design for the emulsified asphalt stabilized material based
on test results from pavement and soil analysis taken to the design depth. The
Department will provide the following information prior to construction:

1. Percent of emulsified asphalt to be used.

2. Quantity of lime or cement to be added.

3. Optimum moisture content for proper compaction.
4. Additional aggregate (if required).
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After a test strip has been completed or as the work progresses, it may be necessary for
the Resident to make necessary adjustments to the mix design. Changes to compensation
will be in accordance with the Mix Design Special Provision.

CONSTRUCTION REQUIREMENTS

307.06 Pulverizing The entire depth of existing pavement shall be pulverized together
with 1 inch or more of the underlying gravel into a homogenous mass. All pulverizing
shall be done with equipment that will provide a homogenous mass of pulverized
material, processed in-place, which will pass a 2 inch square mesh sieve.

307.07 Weather Limitations Full depth recycled work shall be performed when;

A. Recycling operations will be allowed between May 15™ and September 15"
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north
of Route 9 from Bangor to Calais.

B. The atmospheric temperature, as determined by an approved thermometer
placed in the shade at the recycling location, is 50°F and rising.

C. When there is no standing water on the surface.

D. During generally dry conditions, or when weather conditions are such that
proper pulverizing, mixing, grading, finishing and curing can be obtained
using proper procedures, and when compaction can be accomplished as
determined by the Resident.

E. When the surface is not frozen and when overnight temperatures are expected
to be above 32°F.

F. Wind conditions are such that the spreading of lime or cement on the roadway
ahead of the recycling machine will not adversely affect the operation.

307.08 Surface Tolerance The complete surface of the Full Depth Recycled course shall
be shaped and maintained to a tolerance, above or below the required cross sectional
shape, of % inch.

307.09 Full Depth Recycling Procedure New aggregate or recycled material meeting the
requirements of Section 307.021 - New Aggregate and Additional Recycled Material,
shall be added as necessary to restore cross-slope and/or grade before pulverizing.
Locations will be shown on the plans or described in the construction notes. The Resident
may add other locations while construction of the project is in progress. The Contractor
will use recycled material to the extent it is available, in lieu of new aggregate. The
material shall then be pulverized, processed, and blended into a homogeneous mass
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size
will be required to be reprocessed by the recycler with successive passes until approved
by the Resident.

Should the Contractor be required to add new aggregate or recycled material to restore
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous mass passing a 2 in square mesh sieve.
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Sufficient water shall be added during the recycling process to maintain optimum
moisture for compaction.

The resultant material from the initial pulverizing processes shall be graded and
compacted to the cross-slope and profile shown on the plans or as directed by the
Resident. The Contractor will also be responsible for re-establishing the existing profile
grade. The completed surface of the full depth recycled course shall be shaped and
maintained to a tolerance, above or below the required cross sectional shape, of ¥ inch.
Areas not meeting this tolerance will be repaired as described in Section 307.091. The
initial pulverizing process density requirements will be the same as Section 307.101 unless
otherwise directed by the Resident.

Additives, if required, shall be introduced following completion of the initial pulverizing
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of
the processed material as specified in section 307.04 to the depth specified in the contract
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design.
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an
apparent uniform distribution has occurred. The rate of application may be adjusted as
necessary by the Resident. Cement or lime shall be introduced as described in section
307.041. The resultant material shall be graded and compacted to the cross-slope and
profile shown on the plans or as directed by the Resident. The Contractor will also be
responsible for re-establishing the existing profile grade.

After final compaction, the roadway surface shall be treated with a light application of
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished
layer shall be free from:

A. Surface laminations.

B. Segregation of fine and coarse aggregate.

C. Corrugations, centerline differential, potholes, or any other defects that may
adversely affect the performance of the layer, or any layers to be placed upon it.

The Contractor shall protect and maintain the recycled layer until a lift of pavement is
applied. Any damage or defects in the layer shall be repaired immediately. An even and
uniform surface shall be maintained. The recycled surface shall be swept prior to hot
mix asphalt overlay placement.

307.091 Repairs Repairs and maintenance of the recycled layers, resulting from
damage caused by traffic, weather or environmental conditions, or resulting from
damage caused by the Contractor’s operations or equipment, shall be completed at no
additional cost to the Department.

For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix
asphalt shim. All repair work will be done with the Resident’s approval at the
Contractor’s expense.
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TESTING REQUIREMENTS

307.10 Quality Control The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.
The Contractor shall not begin recycling operations until the Department approves the
QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment
to be used, sequence of operations, and traffic control. A copy of the QC random
numbers to be used on the project shall be provided to the Resident. All field supervisors
including the responsible onsite recycling process supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process
including, but not limited to, the following:

A. Sources for all materials, including New Aggregate and Additional Recycled

Material.

B. Make and type of rollers including weight, weight per inch of steel wheels, and
average contact pressure for pneumatic tired rollers.
Testing Plan.
Recycling operations including recycling speed, methods to ensure that
segregation is minimized, grading and compacting operations.
Methods for protecting the finished product from damage and procedures for
any necessary corrective action.
Method of grade checks.
Examples of Quality Control forms.
Name, responsibilities, and qualifications of the Responsible onsite Recycling
Supervisor experienced and knowledgeable with the process.
A note that all testing will be done in accordance with AASHTO and
MDOT/ACM procedures.

e

mam

)
.

The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the full depth reclamation process in
accordance with the following minimum frequencies:
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MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 1000 feet / lane AASHTO T
310
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end

of each days operation

Yield of all materials (Daily 1 per 1000 ft/lane
yield, yield since last test,

and total project yield.)

The Department may view any QC test and request a QC test at any time. The Contractor
shall submit all QC test reports and summaries in writing, signed by the appropriate
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day,
except when otherwise noted in the QCP due to local restrictions. The Contractor shall
make all test results, including randomly sampled densities, available to the Department
onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

A. The Contractor fails to follow the approved QCP.

B. The Contractor fails to achieve 98 percent density after corrective action has
been taken.

C. The finished product is visually defective, as determined by the Resident.

D. The computed yield differs from the mix design by 10 percent or more.

Recycling operations shall not resume until the Department approves the corrective action
to be taken.

307.101 Test Strip The contractor shall assemble all items of equipment for the recycling
operation on the first day of the recycling work. The Contractor shall construct a test
strip for the project at a location approved by the Resident. The Responsible onsite
Recycling Supervisor will work with Department personnel to determine the suitability of
the mixed material, moisture control within the mixed material, and compaction and
surface finish. The test strip section is required to:

A. Demonstrate that the equipment and processes can produce recycled layers to
meet the requirements specified in these special provisions.

B. Determine the effect on the gradation of the recycled material by varying the
forward speed of the recycling machine and the rotation rate of the milling drum.

C. Determine the optimum moisture necessary to achieve proper compaction of the
recycled layer.

D. Determine the sequence and manner of rolling necessary to obtain the compaction
requirements and establish a target density. The Contractor and the Department
will both conduct testing with their respective gauges at this time.
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The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width).
Full recycling production will not start until a passing test strip has been accomplished. If
a test strip fails to meet the requirements of this specification, the Contractor will be
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs,
replacement, or duplication of the test strip will be at the Contractor’s expense.

After the test strip has been pulverized, and the roadway brought to proper shape, the
Contractor shall add water until it is determined that optimum moisture has been
obtained. The test strip shall then be rolled using the specified compaction equipment as
directed until the density readings show an increase in dry density of less than 1 pcf for
the final four roller passes of each roller. The Contractor and Department will each
determine a target density using their respective gauges by performing several additional
density tests and averaging them. The average of these tests will be used as the target
density of the recycled material for QC and Acceptance purposes.

Following completion of the test strip, compaction of the material shall continue until a
density of not less than 98 percent of the test strip target density has been achieved for
the full width and depth of the layer. During the construction and compaction of the Full
Depth Recycled base, should three consecutive Acceptance test results for density fail to
meet a minimum of 95 percent of the target density, or exceed 102 percent of target
density, a new test strip shall be constructed.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Density 1 per 2000 ft / lane AASHTO T 310

308.102 Curing. No new pavement shall be placed on the full depth recycled pavement
until curing has reduced the moisture content to 1 percent or less by total weight of the
mixture, or a curing period of 4 days has elapsed, whichever comes first.

307.11 Method of Measurement Full Depth Recycled Pavement (Untreated or Treated
with Emulsified Asphalt Stabilizer) will be measured by the square yard.

307.12 Basis _of Payment The accepted quantity of Full Depth Recycled Asphalt
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at
the contract unit price per square yard, complete in-place which price will be full
compensation for furnishing all equipment, materials and labor for pulverizing, blending,
placing, grading, compacting, and for all incidentals necessary to complete the work.

The addition of materials to restore profile grade and/or cross-slope in areas shown on
the plans or described in the construction notes will be paid separately under designated
pay items within the contract. No additional payment will be made for materials salvaged
from the project.
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Payments will be made under:

Pay Item Pay Unit
307.331 Full Depth Recycled Pavement (Untreated) Square
Yard

307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
5 in. depth Square
Yard

307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
6 in. depth Square
Yard

SECTION 411
UNTREATED AGGRAGATE SURFACE COURSE

411.02 — Agaregate Add the following to the end of the first sentence: “- Type A”

SECTION 501
FOUNDATION PILES

501.05 — Method of Measurement

b. Piles Furnished — After the second sentence, add the sentence “Measurement will not
include any pile tips”.

c. Piles in Place — Add the sentence to the end of the second paragraph, “Measurement will
include the pile tips”.

d. Pile Tips — Add the words “on the Pile” to the end of the sentence.
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SECTION 502

STRUCTURAL CONCRETE

502.05 Composition and Proportioning

Replace Table 1 with

TABLE 1
Concrete| Minimum | Permeability | Entrained Notes
CLASS |[Compressive| as indicated Air
Strength by Surface (%)
(PSI) Resistivity
(Kohm-cm)
LSL LSL | USL
S 3,000 N/A N/A | N/A |45
A 4,000 14 6.0 | 9.0 1,45
I e 55 | 75 [1,2,34
LP 5,000 17 6.0 | 9.0 |145
Fill 3,000 N/A 6.0 | 9.0 |45

In the list of information submitted by the contractor for a mix design:
Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.”

Note #1 - Remove, “...Standard Specification Section 711.05, Protective Coating for
Concrete Surfaces, and per the manufacturer’s recommendations, at no additional cost to
the Department.” and replace with, “...Standard Specification Section 515, Protective
Coating for Concrete Surfaces, at no additional cost to the Department.”

502.1703 Acceptance Methods A and B
In the paragraph that starts with “The Department will take Acceptance...” Remove the word
chloride from chloride permeability in the last sentence.

Replace the paragraph starting with “Rapid Chloride Permeability specimens...” With the
following:

“Surface Resistivity specimens will be tested by the Department in accordance
with AASHTO TP-95 at an age > 56 days. Four 4 inch x 8 inch cylinders will be cast per
sublot placed. The average of three concrete specimens per sublot will constitute a test result
and this average will be used to determine the permeability for pay adjustment computations.”

502.1706 Acceptance Method C

Remove in its entirety and Replace with:
502.1706 Acceptance Method C The Department will determine the acceptability of the
concrete through Acceptance testing. Acceptance tests will include compressive strength,
air content and permeability. Method C concrete with a failing permeability as indicated
by the surface resistivity test may be tested for permeability in accordance with the
Rapid Chloride Permeability Test AASHTO T-277 averaging the results from two
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specimens cut from the samples prepared for the surface resistivity test. Method C
concrete not meeting the requirements listed in Table 1 or if the Rapid Chloride
Permeability test results in values exceeding 2000 coulombs for Class LP or 2400 for
Class A, shall be removed and replaced at no cost to the Department. At the
Department’s sole discretion, material not meeting requirements may be left in place and
paid for at a reduced price as described in Section 502.195.

502.1707 Resolution of Disputed Acceptance Test Results
Section B
Remove “Rapid Chloride” from the section heading.
In paragraph 4 replace T-277 with TP-95

502.192 Pay Adjustment for Chloride Permeability
Remove “Chloride” from the heading and from the first sentence.

Replace the sentence that starts with “values greater than...” and replace with “values less than
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to
rejection and replacement, at no additional cost to the Department.”

502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content,
Methods A and B

Remove the word “Chloride” from the section heading and from the equation for CPF.

502.195 Pay Adjustment Method C

Table 6: Method C Pay Reductions (page 5-53)
Under “Entrained Air” for “Class Fill”, in the first line,
change from “< 4.0 (Removal)” to “<4.5 (Removal)”

In Table 6: Method C PAY REDUCTIONS remove the word ‘Chloride’ from “‘Chloride
Permeability’.

SECTION 619
MULCH

619.07 Basis of Payment
In the list of Pay Items add “619.12 Mulch” with a Pay Unit of “ Unit ”.
Change the description of 619.1201 from “Mulch” to “Mulch — Plan Quantity”

In the list of Pay Items add “619.13 Bark Mulch” with a Pay Unit of “ CY ”.
Change the description of 619.1301 from “Bark Mulch” to “Mulch — Plan Quantity”

In the list of Pay Items add *“619.14 Erosion Control Mix” with a Pay Unit of “ CY ”.
Change the description of 619.1401 from “Erosion Control Mix” to “Mulch — Plan Quantity”
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SECTION 621
LANDSCAPING

621.0002 Materials - General
In the list of items change “Organic Humus” to “Humus”.

621.0019 Plant Pits and Beds
¢ Class A Planting
In the third paragraph beginning with “ The plant pit...” change “% inch” to “1 inch”

SECTION 626
FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY
SIGNING, LIGHTING AND SIGNALS

626.034 Concrete Foundations
On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled
shafts shall not be...”.

No foundation design will be required for 18- and 24-inch diameter foundations for
structures less than 30-feet tall and with no projecting arms. A foundation design
prepared by a Professional Engineer licensed in accordance with the laws of the State of
Maine will be required for all other foundations Precast foundations will be permitted for
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no
projecting arms. Where precast foundations are permitted flowable concrete fill shall be
used as backfill in the annular space, and placed from the bottom up. Construction of
precast foundations shall conform to the Standard Details and all requirements of
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required.

On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled
shafts...” so that it reads as follows:

“....The Contractor shall provide temporary dewatering of excavations for foundations
such that concrete is placed in the dry. Concrete for drilled shafts shall be placed in
accordance with Section 502.10 as temporary casing is withdrawn to prevent debris from
contaminating the foundation and to ensure concrete is cast against the surrounding soil.
Concrete for drilled shafts and spread footings shall be Class A in accordance with
Section 502 - Structural Concrete. Precast foundations will not be permitted except as
specified above in this Section. Backfill for spread footing foundations shall be Gravel
Borrow meeting the requirements of Section 703.20 - Gravel Borrow.....”
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SECTION 652
MAINTENANCE OF TRAFFIC

652.3 Submittal of Traffic Control Plan On page 6-148, note f, in the last sentence change the
105.2.2 to 105.2.3 so that the last sentence reads, “For a related provision, see Section
105.2.3 — Project Specific Emergency Planning.”.

652.4 Flaggers In the first paragraph, change the fifth sentence which says:

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, shall be worn along with a
hardhat with 360° retro-reflectivity.

So that it reads:

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, including a Class 3
top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be worn along
with a hardhat with 360 ° retro-reflectivity.

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.2 If No Pay Item Add the following to the end of the first paragraph:

“Failure by the Contractor to follow Standard Specification or Special Provision -
Section 656 will result in a violation letter and a reduction in payment as shown in the
schedule list in 656.5.1. The Department’s Resident or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any
delay in the work due to any suspension under this item.”

SECTION 660
ON-THE-JOB TRAINING

660.06 Method of Measurement

Remove the first sentence in its entirety and replace with “ The OJT item will be measured
by the number of OJT hours by a trainee who has successfully completed an approved
training program.”

660.07 Basis of payment to the Contractor
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be
paid for once successfully completed at the contract unit price per hour.”

Payment will be made under
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to
“Hour”.
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SECTION 677

On page 6 - 203 change “636.041” to “677.041”

SECTION 703
AGGREGATES

703,0201 Alkali Silica Reactive Aggregates
Remove this section in its entirety and replace with the following:

703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for
use. Acceptance will be based on testing performed by an accredited independent lab
submitted to the Department. Aggregate submittals will be required on a 5-year cycle,
unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate
will be allowed with no restrictions when the mortar bars made with this aggregate
expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular
coarse or fine aggregate will be classified as potentially reactive when the mortar bars
made with this aggregate expand greater than 0.10 percent at 30 days from casting. Use
of this aggregate will only be allowed with the use of cement-pozzolan blends and/or
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30
days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

Class F Coal Fly Ash meeting the requirements of AASHTO M 295.
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302.

Densified Silica Fume meeting the requirements of AASHTO M 307.
Lithium based admixtures
Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive
aggregates will be incorporated into the concrete at no additional cost to the
Department.

703.06 Aggregate for Base and Subbase - Remove the first two paragraphs in their entirety
and replace with these:
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“The following shall apply to Sections (a.) and (c.) below. The material shall have a
Micro-Deval value of 25.0 or less as determined by AASHTO T 327. If the Micro- Deval
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method
of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that
passes the 2 in sieve and is retained on the No. 10 sieve. If the material has a
Washington Degradation value of less than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “

703.19 Granular Borrow

Remove the gradation requirements table, and replace with the following:

Percentage by Weight
Sieve Passing Square Mesh Sieves
Designation Material for Underwater Material for Embankment
Backfill Construction
6 inch 100
No. 40 0-70 0-70
No. 200 0-7.0 0-20.0

703.33 Stone Ballast - In the third paragraph, remove the words “ less than” before 2.60 and
add the words “or greater” after 2.60.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.02 Aagricultural Ground Limestone

In the table after the third paragraph which starts with “Liquid lime...” change the
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal
Nitrogen and 14.5 % is from Nitrate Nitrogen”
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