Updated 9/6/2024

FEDERAL PROJECT



Effective May 15, 2020
Supersedes April 22, 2020

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e¢) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:

NOTE: Not all projects accept Electronic Bids. Please review the Notice to

Contractors and see if it specifically states that Electronic Bids will be accepted.
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond
(with original to be delivered within 72 hours), and c¢) any other Certifications or Bid
requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).

4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

¢) an electronic bid bond submitted with an electronic bid.

(98]

5. If apaper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, March 2020 Edition.



April 28, 2017
Supersedes November 05, 2014

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the bid
package and receive a courtesy notification of project specific bid amendments must fill out
the on-line plan holder registration form and provide an email address to the MDOT
Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted
via http://www.BIDX.com. For information on electronic bidding contact David Oakes at

david.oakes@maine.gov, or Guy Berthiaume at
guy.berthiaume@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening;:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Quter Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following information:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of. and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and for the payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:
Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431. Attn: Project Manager (name listed on the

ice t ntr 1s”), or Email tions to RFI-Contracts. MDOT @main Plea
incl th rd “RFI” along with the Project Name and Identification mber _in th

Subject line. or electronically by using the RFI Tab located on the Individual Projects Detail
page.



NOTICE

Disadvantaged Business Enterprise Commitment Confirmation

All Bidders must submit the Commitment Confirmation
form with their bid.

The Commitment Confirmation form contains information
required by USDOT.

The Commitment Confirmation form must be completed by
each Prime Contractor.

A copy of the new Commitment Confirmation form and
instructions for completing it are attached.

The DBE Directory can be found on the MaineDOT
Website at: https://www.maine.gov/mdot/civilrights/dbe/

Questions about the Directory or this form should be sent
to the Civil Rights Office at mary.bryant@maine.gov or by
calling 207-624-3056.

Revised: 6/2024


https://www.maine.gov/mdot/civilrights/dbe/
mailto:mary.bryant@maine.gov

INSTRUCTIONS FOR PREPARING THE MAINEDOT
BIDDER'S LIST FORM

The Contractor shall extend equal opportunity to MaineDOT certified DBE
firms (as listed in MaineDOT’s DBE Directory of Certified Businesses) in
the selection and utilization of subcontractors and suppliers.

Each prime contractor submitting a bid on a federally funded project must
complete each section of the Bidder's List Form in its entirety for itself and
each subcontractor on that project.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Section A:

1. Insert Prime Contractor Name

2. Insert WIN for the Federal Project bidding on
3. Insert Bid Date

4. Insert Project Location

5. Insert Email address of Contact Person

Section B:

A. Enter each Contractor’'s and Sub-Contractor’'s name and address
(including zip code) — Prime Contractor's name should be listed in first
box of this section; then each additional line would be proposed
subcontractors — DBE and NonDBE

B. Enter each Contractor’s and Sub-Contractor’'s annual gross receipts
bracket (see the legend on the form)

C. Enter DBE status (DBE or non-DBE) for each contractor/sub-contractor

D. Enter each Contractor’s and Sub-Contractor's NAICS (North Amer.
Industry Classification System) code (may be more than one) and Scope
of Work

E. For each Contractor and Sub-Contractor enter the Race and Gender of

the firm's majority owner

Enter the Age of each firm for every Contractor and Sub-Contractor
. Enter the Proposed amount of payment (Bid amount) for each

Contractor/Sub-Contractor.

@ m

Revised 7/2025



"SJOBJUOD | Oeulely papuny Ajjelapa} ||e Ul Bjep 3oel) 0] pasn si pue | 1'9z8§ Y40 61 01 luensind paJinbal sI uoiewloul siy| 810N

AQP/SIYSLI-[IAIY/SSIUISN(-SUIOP/IOP/A0SduTei MMM //:d)Y :3ISTA Ised[d swLay g PIYNId Jo )s1] 939[dwod & a0 =)
VVd V1d VMHA
:AQ POYLIOA / / 'POATIOY WLIO
:A[uQ 9s() LOQRUIEN

ULIO} MIU © 2SN SqNS § Uey) 31O - JAJ)SS UBY I, 193835 (L TAIOSS - 0TS (9 ‘TNOTS - 0TS (S ‘INOTS - 9$ (b ‘TA9S - €8 (€ ‘INES - TS (T ‘TNTS uey [, s (1

junowry

[CRTE |
yorg

pasodoag ‘5| 3Joasdy °j

RuMQ Auaolepy
S, ULIL] Yyo®d Jo
IIpUdD) 29 v "

YI0AA JO 9d0dg pue
(s)apo) SOIVN ‘d

A A-UON
10 J4A
smes )

1S41 PIISI[ 9q ISNW WL
*L O ﬂ ww_wm apo) diz Surpnpuy
E) 1N I
! M_m.:% _HS.:EW g | SSOAPPY P dwEN suLly Y

uondIS SIY I, ur paarnbay s1 uoneuriojuy 103des3u0dqng pasodoad ([ pue J10)9eajuo)) dWLLJ - S[IEII( JUIUIWWO)) ‘g U0NIIS

:SSIPPY [rewq °

:uoneooT 19lo1d ¢

S egut: N

INIM 103[01d [BI9PRA T

QuWeN J1ojdenuo)) awlld |

*10)9B1JU0)) JWILIJ/IIPPIY Y} Aq p3d[duiod 3q }snux UondIIs SIy |,

*UOIBULIOJU] J10)IB1IU0)) JWLIJ/IIPPIY YV U0

INYOA LSI'T SAIadid

uoneiodsued ], Jo yudunaeda( surey




DBE GOAL NOTICE

Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR

Part 26, the Maine Department of Transportation (MaineDOT) has established a
Disadvantaged Business Enterprise Program (DBE) for disadvantaged business
participation in the federal-aid highway and bridge construction programs;
MaineDOT contracts covered by the program include consulting, construction,
supplies, manufacturing, and service contracts.

Beginning September 1, 2024, MaineDOT has established an annual DBE
participation goal of 1.43% to be achieved through race/gender neutral means.
This goal has been approved by the Federal Highway Administration through
August 31, 2027. MaineDOT must meet this goal each federal fiscal year. If the
goal is not met, MaineDOT must provide a justification for not meeting the goal
and provide a plan to ensure the goal is met, which may include contract goals on
certain projects that contractors will be required to meet.

MaineDOT asks all contractors, consultants and subcontractors to seek certified
DBE firms for projects and to work to meet the determined 1.43% goal without the

need to impose contract goals. DBE firms are listed on the MaineDOT website at:

http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf

Interested parties may view MaineDOT’s DBE goal setting methodology, also
posted on this website. If you have questions regarding this goal or the DBE
program you may contact Sherry Tompkins at the Maine Department of
Transportation, Civil Rights Office by telephone at (207) 624-3066 or by e-mail at:
sherry.tompkins(@maine.gov

11



Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises

Listing can be found at:

https://www.maine.gov/mdot/civilrights/dbe/

For additional information and guidance contact:

Civil Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access the DBE
Directory at this site in order to have the most current listing.

12



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —
http://www.maine.gov/purchases/venbid/index.shtml

13



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bids for
Intersection Safety Improvements & Highway Reconstruction in the city of Augusta” will be received from
contractors at the Reception Desk, MaineDOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing
time) on October 22, 2025, and at that time and place, publicly opened and read. Bids will be accepted from all bidders. The

lowest responsive bidder must have completed, or successfully complete, a Highway Construction, Paving, or project specific
prequalification to be considered for the award of this contract. We now accept electronic bids for bid packages posted on the

bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please note: The Department will accept
a facsimile of the bid bond; however, the original bid bond must then be received at the MDOT Contract Section within

72 hours of the bid opening. Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper
copy taking precedence.

Description: Maine Federal Aid Project Nos. 2527300 & 2575100; WINs 025273.00 & 025751.00

Location: In Kennebec County

WIN 025273.00 is located at the intersection of Route 201/202 and Gage/Swan Streets.

WIN 025751.00 is located at Cony Street West, Memorial Drive, Stone Street, and Cony Street East as they approach Cony
Circle, as well as Bangor Street from Cony Circle to North Belfast Avenue.

Outline of Work: Intersection Safety Improvements, Reconstruction of pedestrian facilities within Cony Circle, drainage system
improvements, reconfiguration of commercial entrances entering the traffic circle, and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410. Our
webpage at http://www.maine.gov/mdot/contractors/ contains a copy of the Schedule of Items, Plan Holders List, written portions
of bid amendments, drawings, bid results and an electronic form for RFI submittal. For Project-specific information fax all
questions to Ernie Martin at (207) 624-3431, use electronic RFI form or email questions to RFI-Contracts. MDOT@maine.gov,
project name and identification number should be in the subject line. Questions received after 12:00 noon of Monday (or if that
Monday is a state holiday, Friday) prior to bid date will not be answered. Bidders shall not contact any other Departmental staff
for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained. TTY

users call Maine Relay 711.

Bid Documents, specifications and bid forms can be viewed and obtained digitally at no cost at
http://www.maine.gov/mdot/contractors/. They may be purchased from the Department between the hours of 7:00 a.m. to 3:30
p-m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine Department of
Transportation, Attn.: Mailroom, 24 Child Street, Augusta, Maine 04333-0016. They also may be purchased by telephone at
(207) 624-3536 between the hours of 7:00 a.m. to 3:30 p.m. Full size plans $133.00 ($141.00 by mail). Half size plans $66.50
($70.50 by mail), Bid Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid
amount or an ofticial bank check, cashier’s check, certified check, certificate of deposit, or United States postal money order in
the amount of 5% of the bid amount, payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety
Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract price, will be required of the

successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged Business
Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by State of Maine, Department of Transportation, Standard Specifications, March 2020 Edition, price
$10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 [$15 by mail]. They also may be purchased by
telephone at (207) 624-3536 between the hours of 7:00 a.m. to 3:30 p.m. Standard Detail updates can be found at
http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the MaineDOT to reject any or all bids.

M s,
Augusta, Maine o "e ...... M, ) %,
October 1, 2025 SAY N,
5 1‘ A \\ ‘: == —a
! PULVER 4% WILLIAM A. PULVER P.E.
ERAN! 7218 A CHIEF ENGINEER
z 0" ‘@ §

g
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NOTICE

All bids for Federal Projects shall be accompanied by

the DBE Proposed Utilization form. If you are submitting
an electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431. Failure to submit the form with
the bid will be considered a curable defect.

15



Augusta

WINs 025273.00 & 025751.00.00
April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are

located at http://www.maine.gov/mdot/contractors/ .

It is the responsibility of the Bidder to

determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 1 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID gpprctt_)ilmat:
uantity an
T Description Uni¥s Dollars  Cents Dollars  Cents
0010 201.23 5.000 | |
REMOVING SINGLE TREE TOP ONLY EA . .
0020 201.24 7.000 | |
REMOVING STUMP EA . .
0030 202.15 9.000 | |
REMOVING EXISTING MANHOLE OR EA . .
CATCH BASIN
0040 202.202 25,450.000 | |
REMOVING PAVEMENT SURFACE SY . .
0050 202.203 1,456.000 | |
PAVEMENT BUTT JOINTS SY . .
0060 203.20 7,080.000 | |
COMMON EXCAVATION CY . .
0070 203.2312 |
HEALTH AND SAFETY PLAN LUMP SUM LUMFJ SUM .
0080 203.2333 10.000 | |
DISPOSAL TREATMENT OF SPECIAL T . .
EXCAVATION
0090 304.10 5,660.000 | |
AGGREGATE SUBBASE COURSE - CY . .
GRAVEL
0100 403.2081 2,610.000 | |
12.5 MM POLYMER MODIFIED HOT T . .
MIX ASPHALT
0110 403.209 920.000 | |
HOT MIX ASPHALT 9.5 MM T . .
(SIDEWALKS, DRIVES, INCIDENTALS)
0120 403.2111 1,185.000 | |
9.5 MM POLYMER MODIFIED HMA T . .

(SHIM)
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 2 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID SPP"‘:_’:'"‘atg
uantity an
R T Description Uni¥s Dollars  Cents Dollars  Cents
0130 403.2131 3,630.000 | |
12.5 MM POLYMER MODIFIED HMA T .
BASE
0140 409.15 2,500.000 | |
BITUMINOUS TACK COAT - APPLIED G .
0150 502.342 24.000 | |
STRUCTURAL CONCRETE ROADWAY CY .
TRUCK APRON
0160 602.30 10.000 | |
FLOWABLE CONCRETE FILL CY .
0170 603.155 157.000 | |
12 INCH REINFORCED CONCRETE LF .
PIPE CLASS Il
0180 603.159 162.000 | |
12 INCH CULVERT PIPE OPTION Il LF .
0190 603.165 145.000 | |
15 INCH REINFORCED CONCRETE LF .
PIPE CLASS Il
0200 603.169 71.000 | |
15 INCH CULVERT PIPE OPTION Il LF .
0210 603.175 52.000 | |
18 INCH REINFORCED CONCRETE LF :
PIPE CLASS Il
0220 603.179 37.000 | |
18 INCH CULVERT PIPE OPTION Il LF .
0230 603.199 16.000 | |
24 INCH CULVERT PIPE OPTION IlI LF .
0240 603.205 139.000 | |
30 INCH REINFORCED CONCRETE LF .

PIPE CLASS llI

18



Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 3 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID gpprc;_)élmatg
uantity an
R T Description Uni%,s Dollars  Cents Dollars  Cents
0250 604.072 26.250 | |
CATCH BASIN TYPE A1-C EA . .
0260 604.076 2.625 | |
60 INCH CATCH BASIN TYPE A1-C EA . .
0270 604.077 2.750 | |
72 INCH CATCH BASIN TYPE A1-C EA . .
0280 604.09 4.750 | |
CATCH BASIN TYPE B1 EA . .
0290 604.092 7.000 | |
CATCH BASIN TYPE B1-C EA . .
0300 604.093 1.375 | |
60 INCH CATCH BASIN TYPE B1 EA . .
0310 604.094 2.625 | |
72 INCH CATCH BASIN TYPE B1 EA . .
0320 604.16 2.000 | |
ALTERING CATCH BASIN TO EA . .
MANHOLES
0330 604.18 57.000 | |
ADJUSTING MANHOLE OR CATCH EA . .
BASIN TO GRADE
0340 604.247 11.000 | |
CATCH BASIN TYPE F5-C EA . .
0350 604.249 4.000 | |
CATCH BASIN TYPE F6-C EA . .
0360 605.09 57.000 | |
6 INCH UNDERDRAIN TYPE B LF . .
0370 605.11 1,352.000 | |
12 INCH UNDERDRAIN TYPE C LF . .
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 4 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID gpprc;_)élmatg
uantity an
R T Description Uni¥s Dollars  Cents Dollars  Cents
0380 605.12 611.000 | |
15 INCH UNDERDRAIN TYPE C LF .
0390 605.13 373.000 | |
18 INCH UNDERDRAIN TYPE C LF .
0400 605.15 887.000 | |
24 INCH UNDERDRAIN TYPE C LF .
0410 605.17 590.000 | |
30 INCH UNDERDRAIN TYPE C LF .
0420 606.362 50.000 | |
GUARDRAIL ADJUSTED LF .
0430 607.16 74.000 | |
CHAIN LINK FENCE - 4 FOOT LF .
0440 607.22 96.000 | |
CEDAR RAIL FENCE LF .
0450 607.24 10.000 | |
REMOVE AND RESET FENCE LF .
0460 608.08 5.000 | |
REINFORCED CONCRETE SIDEWALK SY .
0470 608.10 43.000 | |
BRICK SIDEWALK, REMOVE AND SY .
REBUILD
0480 608.26 1,036.000 | |
CURB RAMP DETECTABLE WARNING SF .
FIELD
0490 609.11 2,040.000 | |
VERTICAL CURB TYPE 1 LF .
0500 609.1111 150.000 | |
SPECIAL GRANITE CURB - 39" LF .
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 5 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gpprctt_)ilmat:
uantity an
P T Description Uni¥s Dollars  Cents Dollars  Cents
0510 609.12 470.000 | |
VERTICAL CURB TYPE 1 - CIRCULAR LF . .
0520 609.221 1,470.000 | |
TERMINAL CURB TYPE 1 LF . .
0530 609.222 330.000 | |
TERMINAL CURB TYPE 1 - CIRCULAR LF . .
0540 609.26 2.000 | |
CURB TRANSITION SECTION B TYPE EA . .
1
0550 609.31 170.000 | |
CURB TYPE 3 LF . .
0560 609.34 3,010.000 | |
CURB TYPE 5 LF . .
0570 609.341 280.000 | |
CURB TYPE 5 - TRUCK APRON LF . .
0580 609.35 383.000 | |
CURB TYPE 5 - CIRCULAR LF . .
0590 609.38 3,550.000 | |
RESET CURB TYPE 1 LF . .
0600 610.08 12.000 | |
PLAIN RIPRAP CY . .
0610 613.319 230.000 | |
EROSION CONTROL BLANKET SY . .
0620 615.07 444.000 | |
LOAM CY . .
0630 618.13 37.000 | |
SEEDING METHOD NUMBER 1 UN . .
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 6 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gpprctt_)ilmat:
uantity an
T Description Uni¥s Dollars  Cents Dollars  Cents
0640 619.12 37.000 | |
MULCH UN . .
0650 620.58 40.000 | |
EROSION CONTROL GEOTEXTILE SY . .
0660 626.11 44.000 | |
PRECAST CONCRETE JUNCTION EA . .
BOX
0670 626.21 20.000 | |
METALLIC CONDUIT LF . .
0680 626.22 5,500.000 | |
NON-METALLIC CONDUIT LF . .
0690 626.36 11.000 | |
REMOVE OR MODIFY CONCRETE EA . .
FOUNDATION
0700 626.421 511.000 | |
24 INCH DIAMETER FOUNDATION LF . .
0710 627.733 26,050.000 | |
4" WHITE OR YELLOW PAINTED LF . .
PAVEMENT MARKING LINE
0720 627.75 6,790.000 | |
WHITE OR YELLOW PAVEMENT & SF . .
CURB MARKING
0730 627.77 1,150.000 | |
REMOVING PAVEMENT MARKINGS SF . .
0740 627.78 20,000.000 | |
TEMPORARY 4 INCH PAINTED LF . .

PAVEMENT MARKING LINE, WHITE
OR YELLOW
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 7 of 10

Proposal ID: 025273.00 Project(s): 025273.00, 025751.00

SECTION: 1 WIN 25273 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:
Contractor:

Proposal X Unit Price Bid Amount

Line Item ID SPP"‘:_’:'"‘atg
uantity an

R T Description Uni¥s Dollars  Cents Dollars  Cents

0750 627.941 2,300.000 | |
PREFORMED THERMOPLASTIC SF . .
PAVEMENT MARKING

0760 629.05 76.000 | |
HAND LABOR, STRAIGHT TIME HR . .

0770 631.12 45.000 | |
ALL PURPOSE EXCAVATOR HR . .
(INCLUDING OPERATOR)

0780 631.133 10.000 | |
SKID STEER (INCLUDING OPERATOR) HR . .

0790 631.172 76.000 | |
TRUCK - LARGE (INCLUDING HR . .
OPERATOR)

0800 631.20 20.000 | |
STUMP CHIPPER (INCLUDING HR . .
OPERATOR)

0810 631.32 30.000 | |
CULVERT CLEANER (INCLUDING HR . .
OPERATOR)

0820 634.160 |
HIGHWAY LIGHTING LUMP SUM LUMFJSUM .

0830 634.210 22.000 | |
CONVENTIONAL LIGHT STANDARD EA . .

0840 639.18 1.000 | |
FIELD OFFICE TYPE A EA . .

0850 639.19 1.000 | |
FIELD OFFICE TYPE B EA . .

0860 643.61 |
FLASHING BEACON MODIFICATION LUMP SUM LUMFJSUM .

(REMOVE & STACK)
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 8 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID gpprctt_)ilmat(e‘
uantity an
L T Description Unitys Dollars  Cents Dollars  Cents
0870 643.62 15.000 | |
RECTANGULAR RAPID FLASHING EA . .
BEACON (MAINEDOT SUPPLIED)
0880 643.71 |
TRAFFIC SIGNAL MODIFICATION LUMP SUM LUMFJSUM .
BANGOR STREET & NORTH BELFAST
AVENUE
0890 643.71 |
TRAFFIC SIGNAL MODIFICATION LUMP SUM LUMIJSUM .
BANGOR STREET & QUIMBY STREET
0900 643.92 7.000 | |
PEDESTAL POLE EA . .
0910 643.922 3.000 | |
REMOVE AND RESET PEDESTAL EA . .
POLE
0920 645.103 7.000 | |
DEMOUNT GUIDE SIGN EA . .
0930 645.106 94.000 | |
DEMOUNT REGULATORY, WARNING, EA . .
CONFIRMATION AND ROUTE
MARKER ASSEMBLY SIGN
0940 645.113 7.000 | |
REINSTALL GUIDE SIGN EA . .
0950 645.116 81.000 | |
REINSTALL REGULATORY, WARNING, EA . .
CONFIRMATION AND ROUTE
MARKER ASSEMBLY SIGN
0960 645.251 72.000
ROADSIDE GUIDE SIGNS, TYPE | SF
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Maine Department of Transportation

9/30/2025

Proposal Schedule of ltems Page 9 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID gpprc;_)élmat:
uantity an
R T Description Uni¥s Dollars  Cents Dollars  Cents
0970 645.292 529.000
REGULATORY, WARNING, SF
CONFIRMATION AND ROUTE
MARKER ASSEMBLY SIGNS TYPE Il
0980 652.312 19.000 | |
TYPE lll BARRICADE EA . .
0990 652.33 200.000 | |
DRUM EA . .
1000 652.34 200.000 | |
CONE EA . .
1010 652.35 1,750.000 | |
CONSTRUCTION SIGNS SF . .
1020 652.36 410.000 | |
MAINTENANCE OF TRAFFIC CD . .
CONTROL DEVICES
1030 652.38 11,000.000 | |
FLAGGER HR . .
1040 652.41 9.000 | |
PORTABLE CHANGEABLE MESSAGE EA . .
SIGN
1050 656.75 |
TEMPORARY SOIL EROSION AND LUMP SUM LUMFJ SUM .
WATER POLLUTION CONTROL
1060 658.20 1,400.000 | |
ACRYLIC LATEX COLOR FINISH, SY . .
GREEN
1070 659.10 |
MOBILIZATION LUMP SUM LUMFJSUM .
1080 803.01 8.000 | |
TEST PITS EA . .
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9/30/2025
Maine Department of Transportation

Proposal Schedule of Items Page 10 of 10
Proposal ID: 025273.00 Project(s): 025273.00, 025751.00
SECTION: 1 WIN 25273 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gppn:_):lmatz
R Description uaﬂnliéan Dollars  Cents Dollars  Cents
1090 890.01 |
SPECIAL WORK NUMBER 1 CMP LUMP SUM LUMDJSUM .
UNDERGROUND RELOCATION
Section: 1 Total: |
Total Bid: |
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WINs 025273.00 &
025751.00.00 for Intersection Safety Improvements & Highway Reconstruction in
the city of Augusta, County of Kennebec, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work; performing construction quality control including inspection, testing and
documentation; providing all required documentation at the conclusion of the project;
warrantying its work; and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract. Payment shall be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 13, 2027. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of:

WINs 025273.00 & 025751.00.00 - Intersection Safety Improvements &
Highwayv Reconstruction - in the city of Augusta

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Dale F. Doughty, Acting Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WINs 025273.00 &
025751.00.00 for Intersection Safety Improvements & Highway Reconstruction in
the city of Augusta, County of Kennebec, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work; performing construction quality control including inspection, testing and
documentation; providing all required documentation at the conclusion of the project;
warrantying its work; and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract. Payment shall be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 13, 2027. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of:

WINs 025273.00 & 025751.00.00 - Intersection Safety Improvements &
Highwayv Reconstruction - in the city of Augusta

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Dale F. Doughty, Acting Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,

acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,

with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name of  the firm bidding e joh)

a corporation or other legal entity organized underthe lawxof P@ﬂflate of Maine, with its

principal place of business located at ___(address\of the firm bidding the job)

P NN N W W |

fses set forth in this

outh Nowhere, County of Washington,
a\pjﬁance during construction, warranty as

erials and temporary materials required to perform the
Work Mcluding ruction quality control including inspection, testing and
documentation, gl required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1021f0) \ Performance

Bond and Payment Bond each being 100% of the amount\of this tract.

Contract.

Division M6t the Standard Specifications March 2020 Edition (Federal Contract
Provisions Supplement), and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, March 2020 Edition, Standard Details March 2020 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds contained herein for construction of:

PIN 012345.00 South Nowhere, Hot Mix Asphalt Overlay R
State of Maine, on which bids will be received until the time spec€ified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the

f Items” in strict
iate insurance

b0 the bid amount or the official bank check, cashier’s
check, certificate of deppsi# or U. S. Postal Money Order in the amount given in the
“Notice to CQntractdrs”, payable to the Treasurer of the State of Maine and
accompanying thrs=61d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

e of L all A Represeritative
of the Contracto
(P int Name

am and Titfe Printed)

Your offer is hereby accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: Bruce A. Van Note, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 0 PSSR
a corporation duly organized under the laws of the State of ........................ and having a
USUAI PlACE OF DUSINESS ....eevvieiiiiiees et ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............cc.cooeennen, day Of ..o , 20......
WITNESSES: SIGNATURES:

CONTRACTOR:
SHGNATUIE. ...t ns eete ettt ettt b et bt
Print Name Legibly .......ccccoooiiniiiiiinns Print Name Legibly .........ccccoiiiiiiiinns

SURETY:
T[] (S SSPSSRSRN
Print Name Legibly .......cccooeiiiiiinis Print Name Legibly ........ccoooiiiiiiiiiie
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..ot
TELEPHONE.......cooiiiiiieee,

vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o SRS
a corporation duly organized under the laws of the State of .......................... and having a
usual place of business in .

as Surety, are held and frrmly bound unto the Treasurer of the State of Marne for the use
and benefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............cccccvevivenne. day Of v, , 20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
YT - (0] (-SSR
Print Name Legibly .......ccccoovvvevieienen e Print Name Legibly .......cccocevvviviiiiieeen,

SURETY:
SIGNALUIE. ...t ries thea e s e e st e e b et e b e et e e b e bt n e e E et et ne et eneenrs
Print Name Legibly ........ccccocovvevieinnnnn. Print Name Legibly ........cccccovviiiiiiiicieee
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...,
TELEPHONE ..o ..

viii
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December 17, 2010
Supersedes December 30, 2009

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

(Electronic Payroll Submission)
(Payment Tracking)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this contract
utilizing the Elation System web based reporting. There is no charge to the contracting
community for the use of this service. The submission of paper payrolls will not be
allowed or  accepted. Additional  information can  be found at
http://www.maine.gov/mdot/contractors/ under the first “Notice”.

104.3.8.2 Payment Tracking The prime contractor and all subcontractors and lower-tier
subcontractors will track and confirm the delivery and receipt of all payments through the
Elation System

1 of1
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"General Decision Number: ME20250037 06/06/2025
Superseded General Decision Number: ME20240037
State: Maine
Construction Type: Highway
County: Kennebec County in Maine.
HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

. Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.75 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2025.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$13.30 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2025.

|If the contract was awarded on|.
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January

|
I
|
|
|
I
I
I
I
|
|
|
|
I
I
I
|
|30, 2022: |
I
I
|
|
|
|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
%] 01/03/2025
1 06/06/2025
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* ENGIO004-005 04/01/2025

Rates Fringes
POWER EQUIPMENT OPERATOR:
Grader/Blade, Milling
Machine, Paver (Asphalt,
Aggregate, and Concrete),
Roller Asphalt.............. $ 30.17 13.80
* SUME2014-032 06/23/2017
Rates Fringes
CARPENTER, Includes Form Work....$ 18.34 2.84
HIGHWAY/PARKING LOT STRIPING:

Laborer. e e e ii i it $ 14.80 ** 1.27
IRONWORKER, REINFORCING.......... $ 16.27 ** 0.00
LABORER: Asphalt, Includes
Raker, Shoveler, Spreader and
Distributor......eeveeiiinnnennnn $ 15.06 ** 2.72
LABORER: Common or General...... $ 14.02 ** 2.16
LABORER: Landscape.........ccovu. $ 18.69 2.70
LABORER: Wheelman............... $ 15.64 ** 4.29
OPERATOR:

Backhoe/Excavator/Trackhoe....... $ 19.52 5.15
OPERATOR: Bobcat/Skid

Steer/Skid Loader.......eeeveennn $ 21.98 4.85
OPERATOR: Broom/Sweeper......... $ 19.09 5.20
OPERATOR: Bulldozer............. $ 17.30 ** 3.50
OPERATOR: Loader................ $ 18.59 5.53
OPERATOR: Mechanic.............. $ 21.91 8.55
OPERATOR: Screed.........ccvunn. $ 19.43 4.90
OPERATOR: Roller (Earth)......... $ 16.43 ** 3.40
TRAFFIC CONTROL: Flagger....... $ 9.38 ** 0.00
TRAFFIC CONTROL:

Laborer-Cones/

Barricades/Barrels -

Setter/Mover/Sweeper.......ccov.. $ 17.47 ** 4.80
TRUCK DRIVER: Dump Truck........ $ 14.32 ** 5.81
TRUCK DRIVER: TackTruck......... $ 20.18 7.75

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
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** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"rsy"t, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.
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Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
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d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"
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Augusta Gage Street
WIN: 025273.00
August 26, 2025

SPECIAL PROVISIONS
SECTION 104
Utilities

UTILITY COORDINATION

The Contractor has primary responsibility for coordinating their work with utilities after contract award.
The Contractor shall communicate directly with the utilities regarding any utility work necessary to
maintain the Contractor’s schedule and prevent project construction delays. The Contractor shall notify
the Resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications IS
required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for utility
and/or railroad work to be undertaken in conjunction with this project. The following list identifies all
known utilities or railroads having facilities presently located within the limits of this project or intending
to install facilities during project construction.

Utilities have been notified and will be furnished a project specification.

The Contractor shall give all Utilities ten (10) working days’ netice prior to beginning ANY work on
this project. This is in addition to any utility specific issues.

OVERVIEW
Utility Aerial | Under Contact Contact
ground Person Phone
Central Maine Power X Josh Shanholtzer C:207-593-6168
Company
Charter/Spectrum X Joshua Mooers 0:207-620-3409
C:207-446-8553
Consolidated X X Jim Schied C:207-626-2031
Communications
Firstlight X Jarrod Smith C:603-396-1100
Greater Augusta X Michael Morey 0:207-622-3701
Utility District Jason Souzer C 207-485-4030
Summit Natural Gas X Bryan Foster 0:207-621-8000
C:207-465-6400
MIW Page 1 of 4 Utility Spec (Ver. 03-2023)
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Augusta Gage Street
WIN: 025273.00
August 26, 2025

Temporary utility adjustments ARE NOT anticipated. If any unexpected utility relocations become
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and
shall be performed by the appropriate utility company in conjunction with the work by the Contractor.
Should the Contractor choose to have any poles temporarily relocated, all work shall be done at the
Contractor’s request and expense, with no additional cost or schedule impacts to the Department.

All adjustments are to be made by the respective utility/railroad unless otherwise specified herein.
Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide proper fire

protection.

** Specific information regarding the line voltage can be requested from Central Maine Power Co.**

Utility working days are Monday through Friday. Times are estimated on the basis of a single crew for
each utility. Any times and dates mentioned are estimates only and are dependent upon favorable
weather, working conditions, and freedom from emergencies.

AERIAL

Aerial Utility adjustments are NOT anticipated at this time for the project. Though unexpected, if utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the Standard
Specifications and will be done by the utilities after the Contractor has finished their work.

SUBSURFACE

There ARE subsurface utilities within this road project segment, utility adjustments therefore ARE
anticipated in order to complete the scope of this project.

Summary:
Estimated
Utility Summary of Work Working
Days
Greater Augusta Utility District Adjust manhole 1
Total: 1

Utility Specific Issues:

Greater Augusta Utility District (GAUD): GAUD has one (1) manhole located on Swan
Street that will need to be raised after base has placed prior to loaming and seeding. GAUD
requires ten (10) working days’ notice prior to needing any adjustments. GAUD requires one
(1) working day to complete their adjustment.

MIW Page 2 of 4 Utility Spec (Ver. 03-2023)




Augusta Gage Street
WIN: 025273.00
August 26, 2025

MAINTAINING UTILITY LOCATION MARKINGS

The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public is
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as
determined by field conditions. All traffic controls shall be in accordance with the latest edition of the
Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway
Administration.

MIW Page 3 of 4 Utility Spec (Ver. 03-2023)
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Augusta Bangor Street & Cony Circle
WIN: 025751.00
August 26, 2025

SPECIAL PROVISIONS
SECTION 104
Utilities
UTILITY COORDINATION
The Contractor has primary responsibility for coordinating their work with utilities after contract award.
The Contractor shall communicate directly with the utilities regarding any utility work necessary to

maintain the Contractor’s schedule and prevent project construction delays. The Contractor shall notify
the Resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications, IS
required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for utility
and/or railroad work to be undertaken in conjunction with this project. The following list identifies all
known utilities or railroads having facilities presently located within the limits of this project or intending
to install facilities during project construction.

Utilities have been notified and will be furnished a project specification.

The Contractor shall give all Utilities ten (10) working days’ notice prior to beginning ANY work on
this project or needing any work done to the Utilities for the 2026 and 2027 project segments. This is in
addition to any utility specific notifications outlined under utility specific issues.

OVERVIEW

Utility Aerial | Under Contact Contact
ground Person Phone
Central Maine X X Josh Shanholtzer C:207-593-6168
Power Company
Charter/Spectrum X Joshua Mooers 0:207-620-3409
Communications C:207-446-8553
Consolidated X X Jim Scheid 0:207-626-2031
Communications C:207-712-8400
Inc. Eric Nored C:207-462-9963
Firstlight X Jarrod Smith C:603-396-1100
Gonetspeed X Jim Knight 0:207-688-8284
C:207-590-5111
Greater Augusta X Michael Morey 0:207-622-3701
Utility District C:207-485-2134
Jason Souzer 207-485-4030
Summit Natural X Bryan Foster 0:207-621-8000
Gas C:207-465-6400
Bryan Haberman C:207-331-6574
Page 1 of 5

MW
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Augusta Bangor Street & Cony Circle
WIN: 025751.00
August 26, 2025

Temporary utility adjustments ARE anticipated. If any unexpected utility relocations become necessary,
they shall be scheduled in accordance with Section 104 of the Standard Specifications and shall be
performed by the appropriate utility company in conjunction with the work by the Contractor. Should the
Contractor choose to have any poles temporarily relocated, all work shall be done at the Contractor’s
request and expense, with no additional cost or schedule impacts to the Department.

Unless otherwise specified, any underground utility facilities shown on the project plans represent
approximate locations gathered from available information. The Department cannot certify the level of
accuracy of this data. Underground facilities indicated on the topographic sheets (plan views) have been
collected from historical records and/or on-site designations provided by the respective utility companies.
Underground facilities indicated on the cross-sections have been carried over from the plan view data and
may also include further approximations of the elevations (depths) based upon straight-line interpolation
from the nearest manholes, gate valves, or test pits.

All adjustments are to be made by the respective utility/railroad unless otherwise specified herein.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide proper fire
protection.

** Specific information regarding the line voltage can be requested from Central Maine Power Co.**

Utility working days are Monday through Friday. Times are estimated on the basis of a single crew for
each utility. Any times and dates mentioned are estimates only and are dependent upon favorable
weather, working conditions, and freedom from emergencies.

AERIAL
Aerial Utility adjustments ARE anticipated at this time for the project.
Summary:
Pole New | Trans. | Remove | Estimated
Utility Set Wires/ | Wires/ | Poles Working
Cables | Cables Days
Central Maine Power Company 4 6 3 16
Charter/Spectrum N/A 10 N/A 10
Consolidated Communications N/A 17 N/A 17
Firstlight N/A 5 N/A 5
Gonetspeed N/A 13 N/A 13
Total: 61

Aerial Utility Specific Issues:

Central Maine Power (CMP): CMP has approximately nine (9) poles that will need to be
relocated and aerial lines to be transferred.

Bangor Street segment: CMP requires 13 working days to complete approximately seven (7)
pole relocations, line transfers and pole removal.

Cony Circle segment: CMP requires three (3) working days to complete approximately two (2)
pole relocations, line transfers and pole removal.

Page 2 of 5
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Augusta Bangor Street & Cony Circle

WIN: 025751.00
August 26, 2025

Charter/Spectrum Communications has ariel communication lines within the project limits
that will need to be relocated.
Bangor Street segment: Charter requires seven (7) working days to complete their work.
Cony Circle segment: Charter requires three (3) working days to complete their work.

Consolidated Communications Inc. (CCI): CCI has ariel communication lines within the

project limits that will need to be relocated.

Bangor Street segment: CCI requires 12 working days to complete their work.
Cony Circle segment: CCI requires five (5) working days to complete their work.

Firstlight: Firstlight has ariel communication lines within the project limits that will need to be

relocated.

Bangor Street segment: Firstlight requires five (5) working days to complete their work.

Gonetspeed: Gonetspeed has ariel communication lines within the project limits that will need
to be relocated.
Bangor Street segment: Gonetspeed requires three (3) working days to complete their work.
Cony Circle segment: Gonetspeed requires ten (10) working days to complete their work.

Pole List:
Existing Existing Left/ Existing Proposed Left/ Proposed
Pole # Station Right Offset Station Right Offset Comments
LT | RT LT | RT
6/6 1000+68 X 46.1 1000+66 X 46 Set new pole
relocate aerial to a
new pole on Noyes
St.Pl.
77 1001+78 X 523 Noyes X Remove existing
Street PL pole. Set a new
pole on Noyes St.
PL behind building
at 79 Cony St.
1/5 5001+80 X 27.1 5001+80 X 31.1
1/13 5015+38 X 26.7 5015+38 X 30.7
16/15 | 5016+71 X 26.1 5016+71 X | 57+16
21/21 | 5022+23 X 26.2 5022+23 X 28.2
22/22 | 5023+37 X 26.6 5023+37 X 28.6
UNK | 5024+77 X 26.1 5024+73 X 28.1
(237)
27/27 | 5030+42 X 27 5030+42 X 29
Page 3 of 5
MIW
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SUBSURFACE

Augusta Bangor Street & Cony Circle
WIN: 025751.00
August 26, 2025

There ARE subsurface utilities within this road project segment, therefore, utility adjustments ARE
anticipated in order to complete the scope of this project.

Summary:
Estimated
Utility Summary of Work Working
Days

Central Maine Power Company Install new underground wire 10

Consolidated Communications Adjusting approximately 4 manholes 5

Greater Augusta Utility District Lowering and adjusting to grade 49

approximately 28 sewer manholes and
32 water gate valve boxes
Relocation of a 16” water main
Summit Natural Gas Adjusting approximately five (5) gas 3
gate valves
Total: 67

Subsurface Utility Specific Issues:

Central Maine Power (CMP): CMP has entered into an agreement with the Department to
have the Contractor install a new duct bank in the Cony Circle segment. The plans can be found
in SP 890.01. CMP requires ten (10) working days to complete their portion of the underground

work.

Consolidated Communications Inc. (CCI): Has approximately four (4) manholes in the
Bangor Street segment only that will need to be adjusted. One (1) manhole is in the travel way
CClI requires one (1) working day to lower prior to milling and one (1) working day to rise to
grade prior to surface paving. CCI has approximately three (3) manholes in the sidewalk that
will need to be adjusted prior to surface paving. CCI requires three (3) working days to complete

their work.

Greater Augusta Utility District (GAUD): GAUD has water gate valves and sewer manholes
within the project limits that will need to be adjusted.
Bangor Street segment: GAUD has approximately 21 sewer manholes that will need to be
lowered prior to milling and raised to grade after base/shim paving is completed and prior to
surface paving. GAUD requires seven (7) working days to lower their structures and 11 working
days to raise the structures to grade. GAUD has approximately 23 water gate valve boxes that
will need to be lowered prior to milling and raised to grade after base/shim paving is completed
and prior to surface paving. GAUD requires five (5) working days to lower their structures and
six (6) working days to raise the structures to grade. The Contractor will be responsible to
make final grade adjustments to the water gate valves in conjunction with the paving

operations.

Cony Circle segment: GAUD has approximately seven (7) sewer manholes that will need to be
lowered prior to milling and raised to grade after base/shim paving is completed and prior to

MW

Page 4 of 5




Augusta Bangor Street & Cony Circle
WIN: 025751.00
August 26, 2025

surface paving. GUAD requires four (4) working days to lower their structures and four (4)
working days to raise the structures to grade. GUAD has approximately nine (9) water gate
valve boxes that will need to be lowered prior to milling and raised to grade after base/shim
paving is completed and prior to surface paving. GUAD requires three (3) working days to
lower their structures and five (5) working days to raise the structures to grade. The Contractor
will be responsible to make final grade adjustments to the water gate valves in conjunction
with the paving operations.

GAUD has a 16” water main that will need to be relocated. GAUD requires five (5) working
days to complete their work.

Summit Natural Gas (SNG): SNG has a natural gas line, and five (5) gate valves located within
the Bangor Street project limits. These are located within the sidewalk. SNG requires three (3)
working days to adjust their gate valves.

MAINTAINING UTILITY LOCATION MARKINGS

The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public is
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as
determined by field conditions. All traffic controls shall be in accordance with the latest edition of the
Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway
Administration.

Page 5 of 5
MIW
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Augusta
025273.00 & 025751.00
September 17, 2025

SPECIAL PROVISION 105
CONSTRUCTION AREA

Construction Areas located in the City of Augusta have been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated
(MRSA).

The sections of highway under construction in Kennebec County:

WIN 025273.00 is located at the intersection of Route 201/202 and Gage/Swan Streets
WIN 025751.00 is located at Cony Street West, Memorial Drive, Stone Street, and Cony Street East as
they approach Cony Circle, as well as Bangor Street from Cony Circle to North Belfast Avenue.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment
employed on public way construction projects, United States Government projects or construction of private
ways, when within construction areas established by the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas
and may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

’

D. For construction areas, carries no fee and does not come within the scope of this section.’

The Municipal Officers for the City of Augusta agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area.”

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined
prior to use of any municipal way. The MDOT will assist in determining the bond amount if requested by
the municipality.

The maximum speed limits for trucks on any City way will be 25 mph (40 km per hour) unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.
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Augusta
WIN 25273.00
August 5, 2025

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

To avoid and minimize potential effects to endangered bat species all work must comply
with the following:
A. If the Contractor witnesses a bat (dead or alive), any activities that may injure any

live bats must cease immediately and must contact the MaineDOT Environmental
(ENV) Office for further coordination. Dead and/or injured bats will be collected by a
MaineDOT biologist for further investigation. Work in the vicinity of the live/dead
bat sighting will not resume until the ENV office or project resident confirms it is
acceptable to do so.
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Augusta
WIN 25751.00
July 23, 2025

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

L To minimize potential effects to endangered bat species the following is required:
A. Tree clearing (see Standard Specifications Section 201, and/or Pay Items 201.11, 201.12,
and 201.13) is not allowed during the bat active season (April 15 — October 31) this is a
time of year clearing restriction.
1 Tree clearing is allowed November 1 — April 14 of any year.

B. Tree clearing is limited to the area shown on the plans and those limits should be reviewed
and/or clearly marked in the field prior to mobilization.

C. Ifthe Contractor witnesses a bat (dead or alive), any activities that may injure any live
bats must cease immediately and the Contractor must contact the MaineDOT
Environmental (ENV) Office for further coordination.

1. Dead and/or injured bats will be collected by a MaineDOT biologist for further
investigation.

2. Work in the vicinity of the live/dead bat sighting will not resume until the ENV office or
project resident confirms it is acceptable to do so.

II.  To protect migratory birds pursuant to the Migratory Bird Treaty Act of 1918:
A. If'the Contractor observes an active bird nest within the project limits, any activities that
may disturb the nest or injure birds (i.e., nesting adults, chicks, eggs) must cease
immediately, and the Contractor shall contact the ENV Office for further coordination.
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Augusta Cony Circle, Bangor Street, Gage Street
WIN 025751.00 & 025273.00
September 11, 2025

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS)

Only one paving operation will be allowed at a time, excluding hand placed paving and
milling, unless otherwise approved by the Resident.

. For the project limits associated with the Cony Circle all milled surfaces must be covered
with HMA shim within 24 hours of milling.

. For the project limits associated with Bangor Street and adjacent side streets, all milled
surfaces must be covered with HMA shim within 7 days of milling.

. Absences must be requested at least 72 hours in advance and are subject to Department
approval based on existing roadway conditions, paving deadlines, adherence to schedule,
traffic restrictions, detours, etc. The Contractor must assure that the roadway surface and
signage are maintained for safe passage of the traveling public during any approved
absences. The Contract Completion Date will not be modified due to approved absences.

. Bangor Street shall maintain one 12-foot-wide lane, minimum, in each direction. Single
lane closures will be allowed between 8pm and 6am or as per the Resident. Complete
closures are allowed between 9pm and 6am for 15 minutes at a time or as per the
Resident.

. All sideroads must remain open and accessible during construction activities. Left turn
lane storage should be provided in key locations along Bangor Street as directed by the
Resident.

. All work associated with the Cony Circle, approach roadways and up to Station 5004+00
along Bangor Street shall be completed at night between the hours of 8pm and 6am. Full
closures of circle approaches will be permitted along with alternating one-way traffic.
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AUGUSTA
WIN 025751.00 & 025273.00

SPECIAL PROVISION
SECTION 105
Control of Work
(Cooperation Between Contractors — Periodic Progress Coordination Meeting)

It is hereby brought to the Contractor’s attention that the Department has awarded and plans to
award other contracts near the limits of this contract, which may be in progress simultaneously.

The Contractor shall attend periodic meetings for the projects in the greater Augusta area.
The projects in the Augusta area may include the following project(s):

B Memorial Bridge, WIN 026164.00

Project Manager: Brian Nichols, PE, MaineDOT Bridge Program
(207) 446-6178
brian.nichols@maine.gov

B Route 201 (State St) and Memorial Circle, WIN 029212.00

Project Manager: Rob Betz, PE, MaineDOT Midcoast Region
(207) 624-8223
robert.k.betz@maine.gov

The periodic meetings will be held in the Augusta area. The intent of these meetings is to
insure the traffic control measures for the different projects are well coordinated and incidents are
coordinated between the above referenced projects in accordance with incident management
plan/emergency plan that is being developed for the projects.

The Contractor shall cooperate with other Contractors as needed and provide project access
as necessary and as directed by the Resident.

The Contractor shall coordinate all activities including traffic control with others to ensure
safe travel for all road users. This shall be specifically addressed within the Contractors
Traffic Control Plan.
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December 5, 2011
Supersedes December 1, 2010

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Buy America Certification)

105.11 Federal Requirements Add the following as the third and subsequent paragraphs:

“Prior to payment by the Department, the Contractor shall provide a certification from
the producer of steel or iron, or any product containing steel or iron as a component,
stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include
(1) a statement that the iron or steel product or component was produced entirely within
the United States, or (2) a statement that the iron or steel product or component was
produced within the United States except for minimal quantities of foreign steel and iron
valued at $ (actual value).

All manufacturing processes must take place domestically. Manufacturing begins with
the initial melting and mixing, and continues through the coating stage. Any process
which modifies the chemical content, the physical size and shape, or the final finish is
considered a manufacturing process. These processes include rolling, extruding,
machining, bending, grinding, drilling, and coating. “Coating” includes epoxy coating,
galvanizing, painting, or any other coating that protects or enhances the value of the
material.

A Buy America Certification is required from each manufacturer, fabricator, supplier,
subcontractor, etc. that meets the “manufacturing” definition above.

Buy America does not apply to raw materials (iron ore and alloys), scrap, pig iron, or
processed, pelletized, and reduced iron ore.”

lofl
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November 10, 2022

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Build America, Buy America)

105.11 Other Federal Requirements Amend this section by adding the following:

This special provision was created for the Build America, Buy America Act (BABA) to
expand the list of construction materials required to be manufactured in the United States
beyond what is currently only required for steel/iron products. The Infrastructure
Investment and Jobs Act (I11JA), Public Law No. 117-58 includes the Build America, Buy
America Act. The Office of Management and Budget issued memorandum M-22-11 to
provide guidance on the law which can be found here:

https://www.whitehouse.qgov/wp-content/uploads/2022/04/M-22-11.pdf

All iron/steel, including the iron/steel in construction materials and manufactured
products, must satisfy Buy America 23 CFR 635.410 requirements.

All construction materials, as defined in the following, that are permanently incorporated
into federal-aid projects shall meet Build America, Buy America requirements.

For the purpose of this Specification, construction materials shall include an article,
material, or supply that is or consists primarily of the following.

¢ Non-ferrous metals,

e Plastic and polymer-based products (including polyvinylchloride,
composite building materials, and polymers used in fiber optic cables),

e Glass (including optic glass),

e Lumber, or

e Drywall.

All manufacturing processes for construction materials shall occur within the United
States. The category of construction materials excludes cement and cementitious
materials, aggregates such as stone, sand, or gravel, or aggregate binding agents or
additives.

Due to a nationwide waiver, BABA requirements do not apply to manufactured products
for FHWA funded projects. Manufactured products are items that consist of two or more
of the listed construction materials that have been combined through a manufacturing
process, and items that include at least one of the listed materials combined with a
material that is not listed (including steel/iron) through a manufacturing process.

The Contractor shall certify in writing that all permanently incorporated Construction
Materials for this contract meet the BABA requirements.

lofl
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Augusta
0257273.00 & 025751.00
September 17, 2025

MaineDOT DBE Project Attainment Target (PAT)

for this Project is 3.1%

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE)
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ
qualified DBE subcontractors. We seek to meet this goal by race neutral means and do not, at
this time, use contract specific requirements for each project. We do however, understand the
capacity of Maine’s DBE community and the unique characteristics a project may have that
would differ from the broad annual goal.

Taking this into consideration, the MaineDOT will review each project and develop an
anticipated attainment or Project Attainment Target (PAT) based on several factors that are
project specific. Those factors include:

O Scope of Work

O DBE availability according to Specification Item

O Geographic location

O DBE capacity

This PAT is developed to assist contractors to better understand the DBE participation that the
MaineDOT can reasonably expect for a specific project. The PAT is NOT a mandate but an
assessment of the DBE opportunities that this project could meet or exceed. MaineDOT
anticipates that each contractor will make the best effort to reach or exceed the PAT for this
project.
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Augusta Cony Circle, Bangor Street, Gage Street
WIN 025751.00 & 025273.00
September 18, 2025

SPECIAL PROVISION
SECTION 107
TIME
(Contract Time)

. The Contractor shall be allowed to commence Work provided that the Contract has been
awarded, all required plans/submittals have been received and determined to be acceptable
by the Department, and a preconstruction meeting has been held.

. All work schedule changes shall be submitted to the Department for approval a minimum of
48 hours prior to the requested change.

. Once operations commence, for every weekday not worked the Contractor shall be assessed
liquidated damages per section 107.7.7.2 of the Standard Specifications, excluding days lost
to inclement weather, holidays, and approved absences as approved by the Resident.

. The Contractor shall complete all work associated with Bangor Street from Station 5004+00
to Station 5032+00 by December 31, 2026.

. The Contractor shall not commence work in the area of Cony Circle and all approach
roadways (areas south of Station 5004+00) until March 15, 2027, or as approved by the
Resident. This work shall be completed in conjunction with the adjacent Memorial Bridge
project (WIN 26164.00).

. The Contractor shall not commence work for WIN 25273.00 until March 15, 2027 or as

approved by the Resident. This work shall be completed in conjunction with the adjacent
Memorial Bridge project (WIN 26164.00). Utilizing the closure of the Memorial Bridge to
complete the work.

. The specified Contract Completion Date is November 13, 2027. The Contractor shall
complete all work on or before this date.

Page 1 of 1
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January 31, 2025

SPECIAL PROVISIONS
SECTION 202

REMOVING STRUCTURES AND OBSTRUCTIONS
(Removing Pavement Surface)

The March 2020 Revision of the Standard Specifications, Section 202-Removing Structures and
Obstructions, subsection 202.061-Removing Pavement Surface, has been removed and replaced
in its entirety by the following:

202.061 - Removing Pavement Surface The equipment for removing the bituminous surface shall
be a power operated milling machine or grinder capable of removing bituminous concrete
pavement to the required depth, transverse cross slope, and profile grade using an automated grade
and slope control system. The controls shall automatically increase or decrease the pavement
removal depth as required, and readily maintain desired cross slope, to compensate for surface
irregularities in the existing pavement course. The equipment shall be capable of accurately
establishing profile grades by referencing from a fixed reference such as a 30 foot minimum
contact ski (floating beam), 24 foot non-contact ski (floating beam) with 3 or more sensors; or 3
non-contact sensors directly affixed at the fore, mid, and aft points of the milling machine. Systems
designed to incorporate a contact sensor located at the mid-point of the milling machine in lieu of
the non-contact sensor will be permitted. Grade control sensors shall all be located on the same
side. A single sensor, contact or otherwise, shall not be permitted unless otherwise approved by
the Department.

The rotary drum shall be a minimum of 7 feet in width and utilize carbide tip tools at a minimum
triple wrap configuration. The difference in height from the top of any ridge to the bottom of the
groove adjacent to that ridge shall not exceed % inch. The forward speed of the milling machine
shall be adjusted to produce a milled surface meeting the groove spacing, groove depth, and surface
tolerance requirements of this specification. The tools on the revolving cutting drum must be
continually maintained and shall be replaced as warranted to provide a uniform pavement texture.
The Department may evaluate the texture of the milled surface for information purposes by
performing the Sand Patch test according to ASTM E 965.

The Contractor shall locate and remove all objects in the pavement through the work area that
would be detrimental to the milling or grinding machine. Any structures or obstructions left within
the travel lane or shoulders shall have tapers installed according to Standard Detail 202(01). The
finished milled surface will be inspected before being accepted, and any deviations in the profile
exceeding ¥z inch under a 16 foot string line or straightedge placed parallel to the centerline will
be corrected. Any deviations in the cross-slope that exceed /s inch under a 10 foot string line or
straightedge placed transversely to centerline will be corrected. All corrections will be made with
approved methods and materials. Any areas that require corrective measures will be subject to the
same acceptance tolerances. Excess material that becomes bonded to the milled surface will be
removed to the Resident’s satisfaction before the area is accepted.

On roadways with adjoining lanes carrying traffic, the Contractor shall remove the pavement

surface in each lane per the conditions in Table 1, unless otherwise noted by the Department in
Special Provision, Section 105 — Limitations of Operations.

Page 1 of 6
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TABLE 1: MILLING CONDITIONS FOR ADJOINING LANES

Depth
(At Milling Conditions
Centerline)

Vertical Longitudinal Joint

The Contractor may remove the pavement on a single travel lane width for each

2” and less production day and will be required to mill the adjacent section of travel lane

before the end of the following calendar day.

Greater than | The Contractor shall remove the pavement over the full width of the traveled way
27 section being paved that day.

12:1 Tapered Centerline Joint

The Contractor may remove the pavement on a single travel lane width for each
production day and will be required to mill the adjacent section of travel lane

177102 before weekend or holiday suspension. A maximum unmatched centerline joint
length of 0.5 miles will be permitted over the weekend.
Greater than The Cont_ractor shall remove the pavement on a single travel Igne width for each
> production day and will be required to mill the adjacent section of travel lane

before the end of the following calendar day.

The Contractor will be required to remove the pavement over the full width of the mainline traveled
way, regardless of highway type, cut depth, or longitudinal joint type prior to Memorial Day, July
4™ Labor Day, suspensions exceeding three days, or other dates as specified by Special Provision,
Section 105 — Limitations of Operations.

The Contractor will also be responsible for installing additional warning signage that clearly
defines the centerline elevation differential hazard. Unless otherwise addressed in the contract, the
Contractor shall install additional centerline delineation such as a double RPM application, or
temporary painted line. The Traffic Control Plan shall be amended to include this option and the
additional requirements. All signs and traffic control devices will conform to Section 719.01, and
Section 652, and will be installed prior to the work, at a maximum spacing of 0.50 mile for the
entire length of effected roadway section. If this option is utilized, all additional signing, labor,
traffic control devices, or incidentals will not be paid for directly, will be considered incidental to
the appropriate 652 items.

On roadways with immediately adjacent shoulders, the Contractor shall remove the pavement
surface in each lane per the conditions in Table 2, unless otherwise noted by the Department in
Special Provision, Section 105 — Limitations of Operations.

TABLE 2: MILLING CONDITIONS FOR THE EDGE OF TRAVELED WAY
Depth (At Edge of
Traveled Way)

Conditions

The Contractor may leave a vertical edge joint exposed for up to 21 days
2” and less after milling is performed. The Contractor shall treat vertical edge joints
exposed beyond 21 days per the criteria below.
The Contractor shall treat vertical edge joints exposed per the criteria
below.

Greater than 2”

Page 2 of 6
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When required by Table 2, the Contractor shall treat vertical edge joints through one of the
options below:

1. The vertical edge shall be tapered to a zero edge by means of milling a 12:1 transition from
the edge of traveled way onto the shoulder before opening the lane to traffic. Tapers shall
be removed to form a vertical edge prior to the placement of the new pavement course. No
additional payment will be made for tapers, or taper removal.

2. An additional 2 feet of pavement shall be removed from the shoulder to eliminate the
vertical edge at the edge of travelway before opening the lane to traffic. Unless otherwise
authorized by the Department, no additional payment will be made for the additional
milling.

3. Apavement layer shall be placed to reduce the vertical edge to 1 inch or less before opening
the lane to traffic.

As a minimum, the use of temporary painted line, or RPMs placed along the edge of traveled way
at 200 foot intervals is required for all elevation differentials. When pavement milling is extended
into the shoulder (including milled tapers), appropriate channelization devices shall be placed 2
feet outside the edge of the vertical face at intervals not exceeding 600 feet, and RPMs shall be
placed on the remaining pavement surface along the vertical edge at 200 foot intervals. Uneven
pavement signs shall be placed at a maximum spacing of ¥2 mile when any pavement milling
operations leaves an exposed uneven pavement surface.

Weepers shall be ground across the full width sections adjacent shoulders or remaining pavement
surface matching the milled travel way or shoulder milled depth to minimize water ponding in any
lanes carrying traffic. Weepers shall typically be 18 - 24” inches in width, installed along each
lane, at a frequency of approximately one per half mile at locations as directed by the Resident or
in areas that will provide drainage for the milled areas. Installation of weepers will not be paid for
directly but will be considered incidental to the contracts pavement removal item. The replacement
of mix in the weeper locations shall be performed concurrently within the pavement placement
operation closure using the appropriate HMA item produced for the Contract or a MaineDOT
approved 9.5mm HMA. There will be no separate payment for repaving the weeper locations as
they are considered incidental to the square yard price of the contracts pavement removal item.

The milled surface shall be cleaned of all material resulting from the pavement removal operation.
Loaders, skid steers, motorized side cast brooms, sweeper pick up brooms, vacuum pick up
machines and hand labor may be used in any number or sequence as determined by the Contractor
in order to clean the milled surfaces to the satisfaction of the Department before acceptance and
opening the area up to traffic. The use of compressed air may be required to loosen any bonded
materials from the surface to aid in cleaning.

Any areas of concern, such as de-lamination or pot-holing shall be identified on a continuous basis
as milling progresses. Proper corrective action will be determined by the Resident and paid for
under the appropriate contract items, and if required, completed prior to opening lane to traffic.
Any issues that arise up to 7 calendar days after being milled will be the responsibility of the
MaineDOT unless otherwise noted in Special Provision Section 105 — Limitations Of Operations.
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Contractor Quality Control

Quality Control The Contractor shall develop and submit a Quality Control Plan (QCP) that
addresses the methods to be used, equipment to be used, work accomplished (quantity
measurements and tracking) as well as methods of cleaning and protection of the work as it is
completed. The Contractor shall control the work and operate in accordance with the approved
QCP in order to complete work meeting the contract requirements. The Contractor shall not
begin pavement removal operations until the Department approves the QCP in writing.

Quality Control The QCP shall meet the requirements of Section 106.6 — Acceptance and this
Section. The QCP shall address any items that affect the quality of the operation, and shall
include the following personnel meeting these minimum requirements:

a. QCP Administrator — The QCP Administrator must be a full-time employee of or a
consultant engaged by the prime contractor or pavement removal subcontractor. The
QCP Administrator shall have full authority to institute any and all actions necessary for
the successful implementation of the QCP. The QCP Administrator (or their designee in
the QCP Administrator’s absence) may not be required to be onsite during all work
activities but shall be available to communicate with the Department as needed.

b. Onsite Representative - The Onsite Representative (OR) shall be onsite and work
directly with the crew as needed. The OR shall perform quality control inspections or
measurements at the job site to assure that layout, pavement removal depth, width, profile
and final surface tolerance meet the requirements of the contract.

The QCP shall detail the coordination of the activities of the Plan Administrator, and the OR.
The Superintendent shall be named in the QCP if different than the OR, and the responsibilities
for successful implementation of the QCP within the companies’ activities shall be outlined.

The QCP shall address any items that may impact the quality of pavement removal activities and
final milled pavement surface including, but not limited to, the following:

a. General Requirements:

e Name of QCP Administrator
e Description of corrective action processes
e Remediation of defective work

b. Quality Control Plan requirements

Name of Onsite Representative(s)

Equipment make and model (including product sheet)

Width of cutting drum

Automation make, model and series (including product sheet)
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e Describe automation set up, including methods to ensure pavement removal
operations meet the requirements of the contract using control points, reference
points, and cut points as well as any slope or cut depth transitions.

e Describe project layout, including centerline and any edge cut control, any off-set
control layout to maintain or recreate centerline or edge cut control, cross slope
transitions, or variable depth transitions required to perform the work

e Procedures to remove pavement surface to the required depth, width and profile

e Procedures to monitor pavement removal activities to ensure the final milled
surfaces meet surface tolerance and texture requirements

e General cleaning operation activities including equipment to be used to sweep,
vacuum and prepare surfaces for traffic use

e Procedures to ensure that traffic can transition from the milled to non-milled
surfaces safely.

e Procedures to protect the milled surfaces from deterioration from construction
activities, traffic or weather impacts

A summary of the day’s results including a quantity report, equipment used, and environmental
conditions will be recorded and signed by the OR and presented to the Department’s
representative by 1 PM the following working day.

Failure to adhere to the QCP, replace or repair defective or non-conforming equipment, or adjust
material or installation procedures in an effort to produce work that meets the contract
requirements will result in a notification of a quality control violation resulting in monetary
penalties.

A letter describing the violation shall be provided to the Contractor which will result in a
mandatory work suspension and a reduction in payment as shown in Table 106.4A below. The
Contractor shall submit a letter to the Department that details the corrective action made to
address the violation(s) in its Quality Control Plan. Work may resume when the Department is
satisfied the corrective action will result in adherence to the Quality Control Plan.

Table 106.4 A - Quality Control Pay Reduction

Quality Control Plan Value* Pay Reduction
From More Than | To and Including 1st 2nd 3rd & Subsequent
$0 $500,000 $1,000 $2,000 $4,000
$500,000 $1,000,000 $2,000 $4,000 $8,000
$1,000,000 $3,000,000 $5,000 $10,000 $20,000
$3,000,000 and more $10,000 $20,000 $40,000

* The Quality Control Plan Value is the total Bid value of all items covered by a Quality Control Plan, as detailed in
the applicable specification or Special Provision.

Pay reductions for failure to comply with the approved QCP are cumulative, and the Department
will deduct any pay reductions from amounts otherwise due the Contractor. These pay
reductions are intended to encourage the Contractor to comply with its approved QCP, and are
not necessarily related to the quality of the work provided.
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Basis of Payment

The square yard or hourly rental contract price will be full compensation for development and
submittal of the QCP, mobilizing to the site, de-mobilizing from the site, labor, supervision,
cleaning of the milled surface, management of the items covered by the QCP, and all other
incidentals required to complete the work. Hauling and stockpiling of the material will not be paid
for directly, but will be considered incidental to the milling items.

Square Yard: Payment will be made at the contract unit price for the number of square yards
removed.

Hourly: Payment will be made at the contract unit price for the number of hours of operation
removing pavement surface as directed by the Resident. The equipment used for pavement
removal shall be operated at the minimum speed of 50 fpm, unless the Resident directs otherwise
for milled surface quality reasons, or traffic control limitations impact pavement removal
operations, or site conditions make operations at the prescribed rate unreasonable. Trimming to
create a vertical face along curb line, guardrail, or around structures will be considered incidental
to the 202.202 items. Additional trimming beyond the incidental work described will be paid under
the appropriate rental items as listed in the Contract.

Pay Item Pay Unit
202.202 Removing Pavement Surface SY.
202.20201 Removing Pavement Surface (Hourly) Hour

Page 6 of 6
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Route 202, 201, 201S — Augusta, ME
Highway Reconstruction

WIN: 25751.00

March 10, 2025

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(CONTAMINATED SOIL AND GROUNDWATER MANAGEMENT)

General The work under this specification shall be performed in conformance with the
procedures and requirements described herein for the following activities: contaminated
soil handling, reuse, temporary stockpiling, transportation, storage and disposal and,
contaminated water handling, storage, treatment and disposal. This specification also
addresses contaminated soil location, identification, and classification. The intent of this
specification is to ensure that any contaminated soil and/or water encountered during
construction will be managed in a manner that protects workers’ health and safety, public
welfare and the environment.

Environmental _Site Conditions The Maine Department of Transportation
Environmental Office (MaineDOT-ENV) conducted a series of assessments related to the
Route 202/201/201S Highway Reconstruction Project in Augusta, ME. An initial Phase
I Environmental Assessment for the project area was completed to obtain a general
understanding of the environmental conditions along the project corridor. Data garnered
from this assessment was used to design a Modified, Phase Il Contamination Assessment
for the project. The primary focus of the assessments was to evaluate the type and extent
of subsurface contamination along the project corridor. The Phase | Assessment included
a review of relevant Maine Department of Environmental Protection (MDEP) and
Environmental Protection Agency (EPA’s) databases, and field reconnaissance of the
project area. During Phase Il, auger borings were advanced at select, strategic locations
for investigative purposes. Using data gathered from the advancement of borings, and
previous work by others, three areas with impacted soil were identified. A photo-
ionization detector (PID) was used to test soil grab samples from borings for Volatile
Organic Compound (VOC) concentrations indicative of petroleum products. (See
Identified Areas of Contamination below). Select samples for laboratory testing were
also collected to further aid in evaluating subsurface conditions. Results of these
investigations are available for review from the Senior Geologist at MaineDOT-ENV in
Augusta (207-624-3000).

Identified Areas of Contamination The MaineDOT-ENYV investigation identified three
areas of soil contamination associated with the Augusta - Route 202/201/201S Highway
Reconstruction Project. For reference, these areas are designated as “Area A”, “Area
B”, and “Area C”.
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Area A

The location of Area A is defined as adjacent to The Gun Shop, Aroma Joe’s, and
Kitchen EnCounters located at 1, 2, and 3 Bangor Street on the northeast and northwest
boundaries of the Cony Circle Rotary. Specifically, Area A is defined as both right and
left of centerline (north and southbound sides of Bangor Street), approximately between
MaineDOT Survey Station 5001+00 to Station 5004+00. Soil screened with a PID in
three of the four borings advanced within this area detected elevated VOCs. Specifically,
field samples screened with a PID ranged from Non-Detect (ND) to 560 parts per million
(ppm). Field observations indicated a very strong “hydrocarbon-like” odor.

Laboratory results for soil samples collected from within Area A and submitted for
laboratory analysis of Volatile Organic Compounds (VOCs), Volatile Petroleum
Hydrocarbons (VPH), Extractable Petroleum Hydrocarbons (EPH), and Total Lead.

VOCs: Individual VOCs were either ND or did not exceed MDEP Remedial Action
Guidelines (RAGS) for Petroleum Contaminated Sites - Excavation/Construction Worker
Action Levels.

VPH: Soils from within Area A exhibited C5-C8 Aromatic Hydrocarbons (Adjusted) —
780 mg/kg. This concentration exceeds the MDEP Construction Worker RAGS
concentration of 430 mg/kg. Other individual VPH compounds were detected, however
none exceeded MDEP RAGS — Excavation/Construction Worker Action Levels.

EPH: Soils submitted for laboratory analysis of EPH were either ND or below
Excavation/Construction Worker Action Levels.

Total Lead: Peak concentration — 24.2 mg/kg. Below MDEP RAGS
Excavation/Construction Worker Action Levels.

Area B

Area B is identified as adjacent to Damon’s Beverage, located at 75 Bangor Street
(northbound side of Route 201). Area B can be identified as the northbound side of
Bangor Street, approximately between Sta. 5020+50 to Sta. 5023+00. Soil screened with
a PID in two of four borings within Area B detected elevated VOCs. Laboratory results
for soil samples collected within Area B detected elevated concentrations of VPH
parameters.

Volatile Organic Compounds (VOCs): Individual VOCs were either not detected or did
not exceed MDEP RAGS - Excavation/Construction Worker Action Levels.

Volatile Petroleum Hydrocarbons (VPH): Soils from within Area B exhibited C5-C8
Aromatic Hydrocarbons (Adjusted) — 510 mg/kg. This concentration exceeds the MDEP
Construction Worker RAGS concentration of 430 mg/kg. Other individual VPH
compounds were either ND, or if detected, did not exceed MDEP RAGS -
Excavation/Construction Worker Action Levels.

2

Special Provision 203 - Route 202, 201, and 201S - Highway Reconstruction — Augusta, ME
WIN: 25751.00

71



Extractable Petroleum Hydrocarbons (EPH): Laboratory results for soil samples
collected from within Area B and submitted for laboratory analysis were either ND or if
detected did not exceed MDEP RAGS - Excavation/Construction Worker Action Levels.

Total Lead: Peak concentration — 7.25 mg/kg. Below MDEP Action Levels.

Area C

Area C is identified as adjacent to the Mobil gas station located at 101 Bangor Street on
the southeast corner of the Bangor Street and North Belfast Avenue intersection. The
proposed borings adjacent to this property could not be advanced due to existing and
unmarked potential utilities. Based on the Phase | assessment, 101 Bangor Street has
historically been identified as a retail gas station since at least 1969. Due to historic uses
and storage of petroleum products and known releases at this location, there is the
potential of encountering contamination within the work zones adjacent to this area.
Area C is identified as the northbound side of Bangor Street between Sta. 5027+00 and
Sta. 5029+00 and the south side of North Belfast Avenue between Sta. 6000+00 and Sta.
6001+00. As borings were not advanced adjacent to the Mobil gas station facility, field
soil samples were not collected and therefore laboratory samples were not submitted.

Concentrations of detected compounds define soils in Area A, Area B, and Area C as
potential Special Waste per State remedial guidelines. Special Waste requires specific
handling/management, transportation, and disposal procedures. Soil contamination in
Area A, Area B, and Area C appears to be related to historical use or current use (Area
C) of the adjacent properties as retail gasoline facilities. Compounds detected in Area A
and Area B appear to indicate a historical release(s) of a petroleum product(s) that
impacted subsurface conditions at the site and within the MaineDOT ROW.

Identifying _and _Screening Contaminated Soil and Groundwater Within the
contaminated section designated Area A, Area B, and Area C, excavated soils will be
classified by the Resident (or a MaineDOT-ENV representative) based on PID field
screening measurements following the Excavation-Construction Worker Cleanup
Scenario as prescribed in Table 1 — Approved PID Field Cleanup and Notification
Guidelines in  MaineDEP Standard Operating Procedure (SOP) TS004 -
COMPENDIUM of FIELD TESTING of SOIL SAMPLES for GASOLINE and
FUEL OIL (10/15/2012).

Excavated soils within Area A, Area B, and Area C shall be classified as Group
1, Group 2, or Group 3.

Group 1 soils shall have PID field screening measurements indicating relative
concentrations of volatile organic compounds (VOCs) less than or equal to 10
ppm as measured in 200-gram bag-headspace sample and an “Undetected” result
using an oleophilic dye test.
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Group 2 soils shall have PID field screening measurements indicating VOC
concentrations greater than 10 ppm as measured in a 200-gram bag-headspace
sample and less than the value indicated in Table 1 of SOP-TS004 when screened
in accordance with the Excavation-Construction Worker Cleanup Scenario
OR indicate a “Slightly Positive” result using an oleophilic dye test.

Group 3 soils shall exceed the threshold limit stated in the TS004 Compendium
of Field Testing of soil samples exceeding the Excavation-Construction
Worker Cleanup Scenario or indicate a “Saturated” / “Positive” result using an
oleophilic dye test.

Handling and Disposition of Soil Materials Within Area A, Area B, and Area C, soil
material excavated during construction shall be handled as follows:

Group 1 soils are not considered contaminated. Thus, special handling and
disposal are not required for Group 1 Soils.

Group 2 soils shall be placed back into their excavation section of origin. The
Contractor shall make every attempt to side cast any Group 2 soils next to the
excavation site. Upon completion of the given constructional feature, Group 2
soils shall be placed back into the excavation up to 2 feet below ground surface.
Group 2 materials not handled in this manner shall be considered Surplus Group 2
soils. Surplus Group 2 soils must be disposed of or treated at a facility licensed
by the MDEP to accept petroleum contaminated special waste. The Contractor is
solely responsible for obtaining associated permits and approvals for disposal or
treatment of the Surplus Group 2 soils from relevant Municipal, State, and Federal
agencies at no additional cost to the State. Notification shall be given to the
Resident once approval is granted for the acceptance of this material at the off-site
facility. No removal of Surplus Group 2 soil from the project shall occur without
prior approval by the Resident. If any Surplus Group 2 soils cannot be
transported to the pre-approved, properly licensed facility within 8 hours of their
excavation, they must be placed in a Temporary Secure Stockpile Area
somewhere within the project limits (See Temporary Secured Stockpile Area
below).

Group 3 soils shall not be excavated without prior approval by the Resident. The
Contractor shall arrange and undertake disposal of all Group 3 soils at a landfill or
treatment facility licensed to accept petroleum contaminated special waste. The
Contractor is responsible for all additional testing required by the receiving
facility. Group 3 soils that cannot be disposed of within 8 hours of excavation
shall be stored in a Temporary Secured Stockpile area. If the Contractor proposes
other disposal or treatment options, the Contractor is solely responsible for
obtaining the associated permits and approvals from relevant Municipal, State,
and Federal agencies at no additional cost to the State.
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The Resident is responsible for signing any manifests or bills of lading required to
transport and dispose of contaminated soil. The Resident will send all manifests and bills
of lading to MaineDOT, Environmental Office, Station 16, Augusta, Maine 04333.

Trench and Underdrain/Stormdrain Design_in_Contaminated Sections In Area A,
Area B, and Area C, solid, Option I11, non-perforated pipe shall be used in replacement
of perforated underdrain pipe to help prevent the infiltration and transportation of
potentially contaminated groundwater within the underdrain/stormdrain system. The
Contractor shall backfill around the pipe and trenches in this section with uncontaminated
material. Backfilling of the trench shall be in accordance with Section 206.03. All stones
larger than 3 inches, frozen lumps, dry chunks of clay or any other objectionable matter
shall be removed before backfilling.

Seepage control dikes (SCD) shall be installed roughly every 60 feet along the
stormwater pipe trench.

SCDs shall consist of a mineral clay material with a liquid limit of equal to or greater
than 24 and a natural moisture content of at least 20 percent. The clay should be placed
in dry excavations in 6-inch maximum, thick lifts and compacted to 90% of the
maximum dry unit weight as determined by AASHTO T99 (Standard Proctor). The
SCDs shall be 5 feet long, be in intimate contact with the trench floor, trench walls and
circumference of the pipe and extend up to the bottom of the road base. The excavated
existing road base or similar material may be placed on top of the SCDs. The Contractor
shall take care to ensure that no voids or uncompacted soil is left beside or beneath the
Option 111 culvert pipe.

Secured Stockpile Area Direct transport of Surplus Group 2 or Group 3 soils to a pre-
approved management facility is recommended. However, should the Contractor
temporarily store any Surplus Group 2 or Group 3 soils at the site for more than 8 hours
following excavation, they must be placed into a properly constructed Temporary
Secured Stockpile Area. The Temporary Secured Stockpile Area must be constructed as
defined herein and must be approved by the Resident prior to its use.

Should the Contractor utilize a Temporary Secured Stockpile Area, they shall install a
continuous 0.3-meter-high compacted soil berm around the Secured Stockpile. The
Secured Stockpile shall be placed on a liner of 20-mil polyethylene and securely covered
with 20-mil polyethylene. The polyethylene liner and cover shall be placed over the soil
berm and be installed to ensure that precipitation water drains directly to the outside of
the berm perimeter while leachate from the contaminated soil is retained within the
stockpile. The Secured Stockpile and soil berm shall be enclosed within a perimeter of
concrete Jersey barriers or wooden barricades. The area within the Jersey barriers (or
wooden barricades) shall be identified as a "restricted area” to prevent unauthorized
access to the contaminated soil.
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Secured Stockpile Area - Materials

A. Polyethylene. Polyethylene used for liner in the Secured Stockpile Area shall have a
minimum of 20-mil thickness and shall meet the requirements of ASTM D3020.

B. Common Borrow. Fill used in the construction of the Temporary Secured Stockpile
Area soil berm shall consist of Common Borrow and meet the requirements of Section
703.18

C. Concrete Barriers or Wooden Barricades. Concrete barriers or Wooden Barricades to
form the sides of the Temporary Secured Stockpile Area shall meet the requirements of
Section 526 or 652.05.

Health and Safety/Right-to-Know  Contractors and subcontractors are required to
notify their workers of the history of the site and contamination that may be present and
to be alert for evidence of contaminated soil and groundwater. The Contractor shall
notify the Resident at least three business days prior to commencing any excavation in
Area A, Area B, or Area C.

The Contractor shall prepare a site-specific Health and Safety Plan (HASP) for its
workers and subcontractors who may work in the contaminated areas of the site. A
Qualified Health and Safety Professional shall complete the HASP. The Qualified Health
and Safety Professional will be an expert in field implementation of the following federal
regulations:

29 CFR 1910.120 or Hazardous Waste Operations and

29 CFR 1926.65 Emergency Response

29 CFR 1910.134 Respiratory Protection

29 CFR 1926.650 Subpart D - Excavations

29 CFR 1926.651 General Requirements

29 CFR 1926.652 Requirements for Protective Systems

MaineDOT is voluntarily ameliorating contamination in Area A, Area B, and Area C.
Remedial efforts defined herein have been reviewed and approved by MDEP. Given
that this is a voluntary clean up effort approved by a regulatory agency, OSHA
requirements as defined in 29 CFR 1910.120 apply. These requirements mandate that
workers and any subcontractors working in the contaminated areas shall comply with all
OSHA regulations for Hazardous Waste Operations and Emergency Response including
a 40-hour initial hazardous waste operations certification [OSHA 1910.120(e)], annual 8-
hour refresher course within the last 12 months and medical surveillance [OSHA
1910.120(f)] within the last 12 months.
6
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The Contractor shall designate a person to provide direct on-site supervision of the work
in the contaminated areas. This person shall have the training under OSHA 1910.120 (e)
as above and in addition be qualified as a construction Competent Person. It is the
responsibility of the competent person to make those inspections necessary to identify
situations that could result in hazardous conditions (e.g., possible cave-ins, indications of
failure of protective systems, hazardous atmospheres, or other hazardous conditions), and
then to ensure that corrective measures are taken.

Submittals The Contractor shall submit a site-specific HASP to the Resident at least two
weeks in advance of any excavation work on the project. The Contractor shall not
proceed with work until MaineDOT has reviewed the plan and notified the Contractor
that it is acceptable.

Health and Safety Monitoring Within the contaminated areas of the project, the
Contractor’s designated on-site person shall monitor the worker breathing zone for those
constituents specified in the Contractor’s HASP. The Contractor shall provide all
required health and safety monitoring equipment.

Dewatering Groundwater may be encountered and its removal necessary to complete
work within Area A, Area B, and Area C. This groundwater will be treated as
“contaminated” water. The Contractor shall inform the Resident before any dewatering
commences. “Contaminated” water shall be pumped into a temporary holding tank(s).
The Contractor will be responsible for the procurement of any holding tank(s). Any
testing, treatment and/or disposal of the stored, petroleum-contaminated water shall be
undertaken by the Contractor in accordance with applicable Federal, State and local
regulatory requirements.

On-Site_Water Storage Tanks — Materials If dewatering within the identified
contaminated area becomes necessary, the holding tanks used for temporary storage of
contaminated water pumped from excavations shall be contamination free and have a
minimum capacity of 2,000 gallons.

Dust_Control The Contractor shall employ dust control measures to minimize the
creation of airborne dust during the construction process in potentially contaminated
areas. As a minimum, standard dust control techniques shall be employed where heavy
equipment and the public will be traveling. These may include techniques such as
watering-down the site or spreading hygroscopic salts.

Unanticipated Contamination If the Contractor encounters previously undiscovered
contamination or potentially hazardous conditions related to contamination, the
Contractor shall immediately suspend work and secure the area. The Contractor will then
notify the Resident immediately. These potentially hazardous conditions include, but are
not limited to, buried containers, drums, tanks, “oil saturated soils”, strong odors, or the
presence of petroleum sufficient to cause a sheen on groundwater. The area of potential
hazard shall be secured to minimize health risks to workers and the public and to prevent
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the release of contaminants into the environment. The source of any suspected
contamination shall be evaluated by the Resident (or MaineDOT’s -ENV representative).
As appropriate, the Resident will notify the MDEP’s Response Services Unit in Augusta
and MaineDOT-ENV. The Augusta Fire Department must also be notified prior to
removal of buried storage tanks and associated piping. The Contractor will evaluate the
impact of the hazard on construction, amend the HASP if necessary, and with the
Resident’s approval, recommence work in accordance with the procedures of this Special
Provision.

Method of Measurement There will be no measurement for identification and
environmental screening of contaminated soil material (this will be done by the Resident
or MaineDOT-ENV representative).

Measurement for the development of a Health and Safety Plan (HASP) and providing
health and safety equipment and personnel shall be by lump sum.

Measurement of the off-site treatment or disposal of Surplus Group 2 and Group 3 soils
will be by the ton of Special Excavation.

There will be no measurement for construction of a Temporary Secured Stockpile Area.
Construction of a Temporary Secured Stockpile Area, if necessary, is considered
incidental to project construction. There will be no measurement for hauling Surplus
Group 2 material or Group 3 soils to the Temporary Secure Stockpile area or placement
and removal of Surplus Group 2 or Group 3 soils in or out of the Temporary Secure
Stockpile area. Hauling and any subsequent management/placement of contaminated
soils are considered incidental to project construction.

There will be no measurement for additional laboratory testing of contaminated soil that
is required by the landfill or treatment facility. Testing is incidental to the disposal of
Special Excavation.

Measurement for the following items shall be according to Subsection 109:04 (“Change
Order”/Force Account): any necessary contaminated water holding tank(s); and
treatment or disposal of any contaminated groundwater.

Basis_of Payment There will be no payment for the identification and environmental
screening of contaminated soil material (this will be completed by the Resident or
MaineDOT-ENV representative).

Payment for the development of a Health and Safety Plan (HASP) and providing health
and safety equipment and personnel shall be by the lump sum (L.S.).

Payment for off-site disposal or treatment of contaminated Surplus Group 2 and Group 3
soils at a MDEP licensed facility shall be by the ton of Special Excavation.
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There will be no payment for the construction of the Temporary Secured Stockpile Area
or hauling/management/placement of contaminated soils to the Temporary Secured
Stockpile Area. The Temporary Secured Stockpile Area shall be considered incidental to
project construction.

Payment for the following items shall be according to Subsection 109:04 (“Change
Order”/Force Account): any necessary contaminated water holding tank(s); and
treatment or disposal of any contaminated groundwater.

Pay Item Pay Unit
203.2312 Health and Safety Plan (HASP) Lump Sum
203.2333 Disposal/Treatment of Special Excavation Ton
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January 23, 2024

SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish a uniformly blended, homogeneous mixture placed
as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in accordance
with the contract documents and in reasonably close conformity with the lines, grades, thickness, and
typical cross sections shown on the plans or established by the Resident. The Department will accept
this work under Quality Assurance provisions, in accordance with these specifications and the
requirements of Section 106 — Quality, the provisions of AASHTO M 323 except where otherwise
noted in sections 401 and 703 of these specifications, and the MaineDOT Policies and Procedures for

HMA Sampling and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
RAP for HMA Pavement 703.08
HMA Mixture Composition 703.09

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with
aggregate, Performance Graded Asphalt Binder (PGAB), approved antistrip, warm mix additive,
and/or mineral filler if required. HMA shall be designed and tested according to AASHTO R 35 and
the volumetric criteria in Table 1. The Contractor shall size, uniformly grade, and combine the
aggregate fractions in proportions that provide a mixture meeting the grading requirements of the Job
Mix Formula (JMF). Unless otherwise noted in Special Provision 403 - Hot Mix Asphalt
Pavement, the design, verification, Quality Control, and Acceptance tests for this mix will be
performed at 65 gyrations.

TABLE 1: VOLUMETRIC DESIGN CRITERIA
Voids in the Mineral Aggregate

. Required Density (VMA) (Minimum Percent) Voids Filled | Fines/Eff
Des1g1’1 (Percent of Gum) Nominal Maximum Aggregate Size | with Binder )

(11\2/Isil?if;nss) (mm) (VFB) Binder

(Minimum %) | Ratio
Ninitial | Ndesign | Nmax | 25.0 19.0 12.5 9.5 4.75
<3.0 <90.5
3to<10 <890 96.0 | <98.0 | 13.0 14.0 15.0 16.0 | 16.0 65-80* 0.6-1.2
> 10 -

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. For 4.75 mm nominal
maximum aggregate size mixtures, the maximum VFB is 84.

The Contractor shall submit a JMF to the Department for each mixture to be supplied. The JMF will
be approved by the Department in accordance with the MaineDOT HMA Policies and Procedures
for HMA Sampling and Testing Manual. At the time of JMF submittal, the Contractor shall identify
and make available the stockpiles of all proposed aggregates at the plant site. There must be a
minimum of 150 ton for coarse aggregate stockpiles and 75 ton for fine aggregate stockpiles before
the JMF may be submitted. The Contractor shall provide aggregate samples to the Department
unless otherwise required. The Contractor shall also make available to the Department the PGAB
proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce
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samples for testing of the mixture. The first day’s production shall be monitored, and the approval
may be withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving or
displacement. The Contractor shall be allowed to submit aim changes for a JMF as outlined in the
MaineDOT HMA Policies and Procedures for HMA Sampling and Testing Manual: Mix Design
Approval Section.

The Contractor shall submit a new JMF for approval each time a change in material source or
materials properties is proposed. The same approval process shall be followed. The cold feed
percentage of any aggregate may be adjusted up to 10 percentage points from the amount listed on
the JMF, however no aggregate listed on the JMF shall be eliminated. The cold feed percentage
for RAP may be reduced up to 10 percentage points from the amount listed on the JMF and shall
not exceed the percentage of RAP approved in the JMF or for the specific application under any
circumstances.

401.031 Warm Mix Technology The Contractor may place Hot Mix Asphalt Pavement produced
with an accepted WMA technology if approved by the Department. Methods or technologies shall
generally be at the Contractors option, but will be limited to proven, Agency and Industry accepted
practice. Mixture production, placement and volumetric testing details, including temperatures,
shall be included in the project specific QCP, and submitted to the Department for approval prior
to any work.

401.04 Temperature Requirements The temperature of the mixture shall conform to the tolerances
in Table 2 as measured at the truck at the mixing plant and at the paver unless otherwise authorized
by the Department.

TABLE 2: ALLOWABLE TEMPERATURE RANGES

PGAB Grade(s) Temperature Range (°F)
PG58-28 / PG64-28 275-325
PG64E-28 / PG70E-28 285-335

401.05 Performance Graded Asphalt Binder The Contractor shall utilize either a PG58-28, PG64-
28, PG64E-28, PG70E-28, or other grade as specified in the 403 Special Provision. The Contractor
shall utilize a PG64-28 if no liquid grade is specified within the 403 Special Provision.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1 Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from
Bangor to Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.
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TABLE 3: SEASONAL AND TEMPERATURE LIMITATIONS

Minimum Zone 1 Zone 2
. .| Allowable | Allowable
Use Ambient Air
Temperature Placement | Placement
P Dates Dates
Surface course (travelway & adjacent shoulders*) less than 1 50°F June 1 to Saturday
in. thick placed during conditions defined as “night work” following September 1
Surface course (travelway & adjacent shoulders*) less than 1 50°F May 15 to Saturday
in. thick following September 15
May 1to | April 15 to
. . o Saturday Saturday
Travelway surface course greater than or equal to 1 in. thick 50°F . .
following | following
October 1 | October 15
May 1 to | April 15 to
. o Saturday Saturday
HMA for surface course on bridge decks 50°F . .
following | following
October 1 | October 15
HMA for base or shim course on bridge decks 50°F April 13 t(l) SN ovember
HMA for use other than travelway surface course 40°F April 13 t? SN ovember
HMA for curb, drlve\yay§, sidewalks, islands, or other 40°F N/A N/A
incidentals
HMA produced with an approved WMA technology for base 35°F April 15 to November
or shim course 15
* Adjacent shoulders shall be considered shoulders paved in the same operation as the travelway.

The ambient air temperature shall be determined by an approved thermometer placed in the shade
at the paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt
Pavement on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix
Asphalt Pavement produced with an approved WMA technology shall meet the requirements of
section 401.04 - Temperature Requirements, unless otherwise approved by the Department. For the
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary
lanes.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M 156, Standard
Specification for Requirements for Mixing Plants for Hot-Mixed, Hot-Laid Bituminous Paving
Mixtures with exception of Section 4.2.1,4.2.2,4.3.4,4.3.5, and 4.12.2.

All HMA plants will be inspected annually by the Department prior to producing HMA for
Department projects. The Contractor shall provide the Department at least 72 hours’ notice that the
plant is ready for inspection. The Contractor shall equip the plant with ladders and platforms that
are accessible and safe to obtain samples of PGAB, aggregate and mix from the relevant tanks,
collector belts and haul units. Silo storage time of mixtures shall not exceed 36 hours.

401.072 Stockpiles The Contractor shall provide sufficient space for stockpiles and maintain a
minimum of supply for 2 days production of all aggregate products used in MaineDOT approved
mix designs currently under production. A minimum stockpile supply of 100 ton (70 yards) shall be
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maintained at all times. The Contractor shall construct stockpiles to prevent intermingling and to
minimize segregation. All stockpiles used in MaineDOT mixes shall be identified with
weatherproof signs at least 12 high and 24” wide, with reflective lettering at least 2" high.

401.073 Cold Feeds Cold Feed Bins will have bin dividers to keep aggregate products separated.
Adequate means must be provided for obtaining samples of the combined flow of all Cold feed
bins.

401.074 Dryer Dryer shall be capable of heating aggregate to required mixing temperature and
shall be in good operation and condition. Dryer shall be subject to annual inspection prior to start-
up. The Contractor shall dry and heat the aggregates for the HMA to the required temperature,
adjusting flames to avoid damaging the aggregates. The Contractor shall provide the Department a
minimum period of 72 hours to inspect the dryer and provide at least 24 hours’ notice that the dryer
is ready for inspection.

401.075 Asphalt Binder The plant shall include a heating system and insulation to maintain the
asphalt binder at a uniform temperature for proper mixing and compaction. A thermometer shall be
provided in the asphalt binder line. No direct flame may come in contact with tank. A sampling
valve shall be provided in the circulation line downstream of any binder additive used unless
otherwise approved by the Department. The Contractor shall drain down the asphalt as low as
safely possible in any tank that will be switched to a new source or grade prior to adding the new
PGAB.

401.076 Additives Additives (WMA, anti-strip, etc.) introduced into the binder at the HMA plant
shall be introduced per the supplier’s recommendations and shall be approved by the Department.
The system for introducing additives shall be interlocked with the aggregate feed or weigh system
to maintain correct proportions for all production rates and batch sizes. Additive introduction
systems shall be controlled by a proportioning device to the amount required on the JMF plus or
minus 0.1% of the target. Additive introduction systems shall

be interlocked with the plant and the recordation (batch tickets or drum recordation) shall display
the additive and the weight and percentage added. A means for sampling the PG binder with
additive introduced will be provided. The sampling point shall be after the additive is mixed with
the PGAB before entering the drum or mixer unit.

401.077 Batch Plants

Hot Bins Hot bins shall provide uniform continuous operation and be in good working condition.
The plant shall be able to provide samples of hot bins upon request. Overflow shall be provided for
each hot bin. Hot bin gates shall close without leaking. Bin walls must prevent intermingling
between bins. Each hot bin shall have low level indicators which will alert the operator when the
bin is empty.

Mixer Unit Clearance between blades and liner shall be 1” maximum, unless the aggregate exceeds
1 %4 then the clearance shall be 1 2”. The spray bar length shall be at least 75% of the mixer
length. The mixer unit shall be a twin pug mill-type mixer capable of mixing continuously for at
least 45 seconds after all materials have been introduced into the mixer. The blades in the mixer
shall be capable of producing a homogenous mixture. If the mixer is not enclosed, it shall be
equipped with an adjustable hood to prevent loss of dust by dispersion. The mixer unit shall be
subject to annual inspection prior to removal of safety features and being readied for service. The
Contractor shall provide the Department the opportunity to inspect the mixer unit prior to the
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annual inspection. The Contractor shall provide the Department a minimum period of 72 hours to
inspect the mixer unit and provide at least 24 hours’ notice that the mixer unit is ready for
inspection.

Mineral Filler Mineral filler and fiber shall utilize separate bins and feed systems to store and
proportion the required quantity into the mixture. The feed systems shall be accurate to no more
than 10% of the required weight with a convenient and accurate means of calibration. Mineral filler
and fiber shall be introduced in the weigh hopper and uniformly distributed prior to the injection of
the asphalt binder.

Automation The HMA batch plant shall automatically batch, mix and discharges mixes. The batch
plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The
batch plant shall use auxiliary interlock circuits to trigger an audible alarm whenever an error
exceeding the acceptable tolerance occurs. Along with the alarm, the printer shall print an asterisk
on the delivery slip in the same row containing the out-of-tolerance weight. The automatic
proportioning system shall be capable of consistently delivering material within the full range of
batch sizes. When RAP is being used, the plant must be capable of automatically compensating for
the moisture content of the RAP.

The HMA batch plant shall be operated within the following tolerances:

Each aggregate component +/- 1.5% cumulative, per bin
Mineral Filler +/- 0.5%
Bituminous Material +/- 0.1%
Zero return (aggregate) +/- 0.5%
Zero Return (AC) +/-0.1%
Additives +/-0.1%

Recordation All plants shall be equipped with an approved digital recording device. The printer
shall mark any weight on the ticket that exceeds tolerance. The delivery slip shall contain
information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass
and paragraphs a, b, and ¢ of Section 401.078.

401.078 Drum Plants

Cold Feeds and Delivery System A scalper screen shall be used to remove oversize material. The
accuracy of the belt scale shall be within +/- 1.0% of the actual weight being measured. The plant
shall be capable of correcting for aggregate moisture. Mineral filler and fiber shall utilize separate
bin(s) and feeder systems to store and proportion the required quantity into the mixture. The feed
systems shall be accurate to no more than +/- 10% of the required weight with a convenient and
accurate means of calibration. The plant shall be equipped with a single control to change all feed
rates. Mineral filler and fiber shall be introduced such that dry mixing is accomplished no less than
18 inches prior to the injection of the asphalt binder. The Contractor shall ensure that the mineral
filler does not become entrained in the exhaust stream of the dryer.

Binder System The flow of asphalt binder shall adjust automatically with dry aggregate weights.
The Department will conduct an asphalt flow meter check annually and after each change of plant
location. The flow meter check must be performed prior to producing mix for Department projects.
The plant must be configured to provide a convenient means to check accuracy of the flow meter.
The flow meter will be considered accurate if the measured weight is within 1% of actual weight.
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Drum Mixer The plant shall be equipped with a diversion system where mix can be diverted at
startup/shutdown and any time. The drum mixer shall be subject to annual inspection prior to
removal of safety features and being readied for service. The Contractor shall provide the
Department a minimum period of 72 hours to inspect the drum mixer while providing at least 72
hours’ notice that the drum mixer is ready for inspection.

Recordation An approved automatic ticket printer system shall be used to print delivery slips. The
requirements for delivery slips for payment of materials measured by weight, as given in the
following Sections, shall be waived: 108.1.3 a., 108.1.3 b., 108.1.3 c., and 108.1.3 d. The
automatic printed ticket will be considered as the Weight Certificate. The dry aggregate weights
and binder flow shall be recorded as well as mineral filler and all binder additives. The recordation
of materials shall be printed a minimum of every ten minutes while in production.

The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the delivery slip printed by
the automatic system, which accompanies each truckload, except for the following changes:
a. The quantity information required shall be individual weights of each batch or total net
weigh of each truckload.
b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a
malfunction as described in 401.074 c.).
c. The MaineDOT designation for the JMF.

401.079 Scales and Weight Checks Scales shall meeting the requirements of Section 108 -
Payment. The scales shall be inspected and sealed by the State Sealer (or approved alternative) as
often as the Department deems necessary to verify their accuracy. Plant scales shall be checked
prior to the start of the paving season, and each time a plant is moved to a new location.
Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 50 pound masses for scale testing at batch plants. At Contractor’s option, the Contractor can use
one single test weight that has been checked on sealed scales. This weight shall be 1,000 lbs. or
greater. At least twice during each 5 days of production either of the following checks will be
performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by
the State Sealer of Weights and Measures within the past 12 months. The inspector will
notify the producer to take corrective action on any discrepancy over 1.0%. The producer
may continue to operate for 48 hours under the following conditions.

1. If the discrepancy does not exceed 1.5%; payment will still be governed by the
printed ticket.
2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as
payment is determined by truck platform scale net weight.
If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, then
plant operations will cease. Plant operation may resume after the discrepancy has been
brought within 1.0%.

b. Where platform scales are not readily available, a check will be made to verify the accuracy
and sensitivity of each scale within the normal weighing range and to assure that the
interlocking devices and automatic printer system are functioning properly. If platform
scales are not readily available, a weight with a known mass-verified and sealed annually by
a licensed scale company, may be used by hanging weight from silo or surge hopper, at
lower middle and upper third levels upon request to verify scale accuracy.

c. In the event of a malfunction of the automatic printer system, production may be continued
without the use of platform truck scales for a period not to exceed the next two working
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days, providing total weights of each batch are recorded on weight tickets and certified by a
Licensed Public Weighmaster.

401.08 Hauling Equipment Units hauling HMA shall have tight, clean, and smooth metal bodies,
which have been thinly coated with a small amount of approved release agent to prevent the
mixture from adhering to the bodies. Release agents that dissolve or strip asphalts, including diesel
fuel, will not be allowed.

All mix haul units shall have a cover of water repellent material capable of heat retention, which
completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.
Haul units shall have an opening on both sides near the midpoint of the body, at least 12 in above
the bed, which will accommodate a thermometer stem.

401.09 Pavers The Contractor shall use pavers meeting the requirements of this section unless
otherwise authorized by the Department. Pavers shall meet the requirements of Table 4: Paver
Requirements.

TABLE 4: PAVER REQUIREMENTS

Use Paver Requirement
Traveled Way & Equipped with a 10 ft minimum main screed with activated extensions. The
Auxiliary Lanes minimum tractor weight shall be 30,000 pounds.

Equipped with automatic grade and slope controls that automatically adjust the
screed and increase or decrease the layer thickness to compensate for irregularities
in the preceding course. The controls shall maintain the proper transverse slope
and be readily adjustable so that transitions and superelevated curves can be
properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 30 ft,
a non-contact grade control with a minimum span of 24 ft, except that a 40 ft
reference shall be used on interstate and divided highway projects.

All HMA Placement Self-contained, self-propelled units of sufficient class and size to place Hot Mix
Asphalt Pavement in full lane widths specified in the contract on the main line,
shoulder, or similar construction.

Equipped with a free-floating activated heated main screed with activated
extensions. Pavers with extendible screeds shall have auger extensions and tunnel
extenders as per the manufacturer’s recommendations, a copy of which shall be
available if requested.

Equipped with a receiving hopper with sufficient capacity for a uniform spreading
operation and a distribution system to place the mixture uniformly, without
segregation in front of the screed.

Operated in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.11 - Surface Tolerances. The
screed assembly shall produce a finished surface of the required evenness and
texture without tearing, shoving, or gouging the mixture.

The Contractor shall have the paver at the project site sufficiently before the start of paving
operations to be inspected and approved by the Department. The Contractor shall repair or replace
any paver found worn or defective, either before or during placement, to the satisfaction of the
Department. Pavers that produce an unevenly textured or non-uniform mat will be repaired or
replaced before continuing to place HMA on MaineDOT projects. On a daily basis, the Contractor
shall perform density testing across that mat as detailed in Section 401.191 Quality Control -
Method A, B & C.
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401.10 Rollers Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type.
Rollers shall be in good mechanical condition, capable of starting and stopping smoothly, and be
free from backlash when reversing direction. Rollers shall be equipped and operated in such a way
as to prevent the picking up of hot mixed material by the roller drums or tires. Crushing of the
aggregate or displacement of the HMA during rolling will not be permitted. Any HMA Pavement
that becomes loose, broken, contaminated, shows an excess or deficiency of PGAB, or is in any
other way defective shall be removed and replaced at no additional cost with fresh material which
shall be immediately compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or
during placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly
textured or non-uniform mat will be repaired or replaced before continuing to place HMA. The type
of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option unless otherwise specified in the contract, provided specified density is attained
and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on
irregular or milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired.
Pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA
materials from the paved surface. When required by the Resident, the roller shall be
ballasted to 20 ton.

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling,
unless otherwise authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and
corrective action taken.

e. The use of an oscillating steel roller shall be required to compact all mixtures placed on
bridge decks.

The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the
manufacturer’s recommendations, a copy of which shall be available if requested.

401.11 Surface Tolerances The Department will check the following surface tolerances:

a. Longitudinally: The pavement surface profile shall be free of deviations in excess of +/- V4
inches from the required pavement surface profile grade. To verify the surface tolerance a
straight plane shall be established using 16 foot straight edge or a taught string line placed
parallel to the direction of travel and checked continuously across the width of the lane.

b. Transversely: The pavement surface profile shall be free of deviations in excess of 0 inches
below and Y4 inches above the required cross-sectional profile grade. To verify the surface
tolerance a straight plane shall be established using a 10 foot straight edge or taught string
line placed perpendicular to the direction of travel and checked continuously along the
length of the lane.

The Contractor shall correct defective areas by removing defective work and replacing it with new
material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the
Department’s use.
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401.12 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon
which Hot Mix Asphalt Pavement is to be placed of all objectionable material. When the surface of
the existing base or pavement is irregular, the Contractor shall bring it to uniform grade and cross
section. All surfaces shall have a tack coat applied prior to placing any new HMA course. Tack coat
shall conform to the requirements of Section 409 — Bituminous Tack Coat, Section 702 —
Bituminous Material, and all applicable sections of the contract.

401.13 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the
use of mechanical spreading and finishing equipment impracticable, the Contractor shall spread,
rake, and lute the HMA with hand tools to provide the required compacted thickness. Release
agents that dissolve or strip asphalts, including diesel fuel, will not be allowed. On roadways with
adjoining lanes carrying traffic, the Contractor shall place each course per the conditions in Table 5,
unless otherwise noted by the Department in Section 403 - Hot Mix Asphalt Pavement.

TABLE 5: PLACEMENT CONDITIONS FOR ADJOINING LANES

Depth
(at Placement Conditions
centerline)

Vertical Longitudinal Joint
%” and less | The Contractor may place the HMA course over the full single travel lane width for each

(incl. shim) production day.
The Contractor may place the HMA course over the full single travel lane width for each
1”to 1%~ production day and will be required to place a matching course of HMA over the adjacent

section of travel lane before weekend or holiday suspension.
The Contractor may place the HMA course over the full single travel lane width for each

1%”to2” production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before the end of the following calendar day.
Greater than The Contractor shall place each course over the full width of the traveled way section
2” being paved that day.

Notched-Wedge Longitudinal Joint
The Contractor may place the HMA course over the full single travel lane width for each
1147 t0 27 production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before weekend or holiday suspension. A maximum unmatched
centerline joint length of 0.5 miles will be permitted over the weekend.

Greater than The Contractor may place the HMA course over the full single travel lane width for each

e production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before the end of the following calendar day.

The Contractor shall place the specified course over the full width of the mainline traveled way
being paved, regardless of use, depth, or longitudinal joint type prior to Memorial Day, July 4,
Labor Day, paving suspensions exceeding three days, or other dates as specified by special
provision.

The Contractor shall install additional warning signage that clearly defines the centerline elevation
differential hazard. Unless otherwise addressed in the contract, the Contractor shall install
additional centerline delineation such as a double application of raised pavement markers at 100
foot intervals, or temporary painted line. For any exposed vertical edge between the shoulder and
traveled way, at a minimum, the use of temporary painted line, or RPMs placed along the edge of
traveled way at 200 foot intervals is required. The Traffic Control Plan shall be amended to include
this option and the additional requirements. All signs and traffic control devices will conform to
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of
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0.50 mile for the entire length of effected roadway section. If this option is utilized, all additional
signing, labor, traffic control devices, or incidentals will not be paid for directly, will be considered
incidental to the appropriate 652 items.

401.14 Hot Mix Asphalt Placement on Bridge Decks Hot mix asphalt pavement placed on bridges
shall also conform to Section 508.04 and the following requirements.

a. The minimum production and placement temperature for the Hot Mix Asphalt placed over
membrane shall conform to the manufacturer’s recommendations.

b. The bottom course shall be placed with an approved rubber mounted paver of such type and
operated in such a manner that the membrane waterproofing will not be damaged in any
way.

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide
stability.

d. The Contractor will not be required to cut sample cores from the compacted pavement on
the bridge deck, unless otherwise directed by Special Provision.

e. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two
applications of an emulsified bituminous sealer meeting the requirements of Section 612.03
- Sealing and Section 702.12 - Emulsified Bituminous Sealing Compound. The first
application shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed to fill
all voids in the mix in the area being sealed. The second application may be applied
without sand. The sealer shall be carried to the curb at the gutter line in sufficient quantity
to leave a bead or fillet of material at the face of the curb. The area to be sealed shall be
clean, dry and the surface shall be at ambient temperature. The furnishing and applying of
the required quantity of sealer for the bridge shoulder areas shall be incidental to placing the
hot mix asphalt pavement.

f. The area between the edge of the membrane and the vertical surface shall be completely
sealed with hot-applied rubberized asphalt material, meeting the requirements of Type 4
crack seal; shall be applied to form a complete seal between the membrane and the vertical
surface and shall extend up the vertical surface to within 'z inch of the top of the HMA
wearing surface. This work shall be considered incidental to the contract pavement items
unless 508 membrane items are included in the contract.

401.15 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off,
and any surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the
HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the
rolling does not cause undue displacement, cracking, or shoving. The Contractor shall prevent
adhesion of the HMA to the rollers or vibrating compactors without the use of fuel oil or other
petroleum-based release agents. Solvents designed to strip asphalt binders from aggregates will not
be permitted as release agents on equipment, tools, or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of
the direction of a roller or from other causes to the satisfaction of the Department. Any operation
other than placement of variable depth shim course that results in breakdown of the aggregate shall
be discontinued. Any new pavement that shows obvious cracking, checking, or displacement shall
be removed and replaced for the full lane width as directed by the Resident at no cost to the
Department.
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Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor
shall thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall
only use hand tamping in areas inaccessible to all other compaction equipment. On depressed
areas, the Contractor may use a trench roller or cleated compression strips under a roller to transmit
compression to the depressed area.

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or
deformation as a result of an interruption in mix delivery shall be removed and replaced with
material that meets contract specifications at no cost to the Department.

For all items requiring pavement density testing, the Contractor shall cut 6-inch diameter cores at no
additional cost to the Department by the end of the working day following paving. Cores shall be cut
such that the nearest edge at least 9 inches from any joint. Pre-testing of the cores will not be allowed.
If the Contractor and the Department mutually determine that a core is damaged, the Contractor shall
cut new core(s) at the same offset and within 3 ft of the initial sample. The Contractor and the
Department will mutually determine if underlying material is adhered to the core and if so will mark
the core at the point where sawing is needed. The Department will place the cores in a secure
container and the Contractor shall transport the cores to the designated MaineDOT lab. The cores will
be saw cut by the Department to remove underlying layers. No recuts are allowed at a test location
after the core has been tested.

On all sections of overlay with wearing courses designed to be 1 in or less in thickness, there shall
be no pay adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For
overlays designed to be 1 in or less in thickness, density shall be obtained by the same rolling train
and methods as used on mainline travelway surface courses with a pay adjustment for density,
unless otherwise directed by the Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 -
Hot Mix Asphalt Pavement. Density for shoulders shall be obtained by the same rolling train and
methods as used on mainline travelway, unless otherwise directed by the Department. Efforts to
obtain optimum compaction will not be waived by the Department unless it is apparent during
construction that local conditions make densification to this point detrimental to the finished
pavement surface course.

401.16 Joints The Contractor shall construct wearing course transverse and longitudinal joints in
such a manner that minimum tolerances shown in Section 401.11 - Surface Tolerances are met
when measured with a straightedge. The paver screed shall maintain a uniform head of HMA
during transverse and longitudinal joint construction. The HMA shall be free of segregation and
meet temperature requirements outlined in Section 401.04. Transverse joints of the wearing course
shall be straight and neatly trimmed. The Contractor may form a vertical face exposing the full
depth of the course by inserting a header, by breaking the bond with the underlying course, or by
cutting back with hand tools. The Contractor shall apply a coating of emulsified asphalt
immediately before paving all joints to the vertical face and 3 in of the adjacent portion of any
pavement being overlaid except those formed by pavers operating in echelon. The Contractor shall
use an approved spray apparatus designed for covering a narrow surface. The Department may
approve application by a brush for small surfaces, or in the event of a malfunction of the spray
apparatus, but for a period of not more than one working day.

Page 11 of 27

89



January 23, 2024

Where pavement under this contract joins an existing pavement, or when the Department directs,
the Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical
joint. The Department will not permit broken or raveled edges. The cost of all work necessary for
the preparation of joints is incidental to related contract pay items. Longitudinal joints shall be
generally straight to the line of travel and constructed in a manner that best ensure joint integrity.
Methods or activities that prove detrimental to the construction of straight, sound longitudinal joints
will be discontinued.

The Contractor may utilize an approved notched wedge joint device on all HMA layers 1 2 inches
in depth or greater. A notched wedge joint shall be constructed as shown in Figure 1 using a device
that is attached to the paver screed and is capable of independently adjusting the top and bottom
vertical notches.

$

NMAS + 1/g”

Hot Side

‘\\‘NMASiV{ I
$ Lift Thicknesses = 1 15

Slope: 12:1 to 4:1 (8% to 25%)
Cold Side l

FIGURE 1: Notched Wedge Joint
Notes
1. An emulsified tack coat shall be applied to the vertical edges and the wedge surface so that the total rate
is 0.05 G/SY plus the normal specified rate prior to placing the adjacent layer. The Contractor may elect
to apply the emulsified tack coat in one or multiple passes.
2. Dimensions shown are compacted depths (after rolling is complete).

The Department reserves the right to have centerline cores cut by the Contractor’s QC personnel for
informational purposes to monitor the density along the joint. Informational cores at the centerline
joint will be taken centered over the tapered part of the wedge joint.

Any notched wedge joint constructed areas that become cracked or broken shall be trimmed back to
the limits affected prior to placing the adjoining lane. Any materials that become unbound or
separated from the wedge or tapered joint section, or contaminated by materials determined by the
Department as being detrimental to the construction of a sound construction joint, shall be removed
by sweeping, compressed air and lance, or by hand tools as required. This work, if necessary, will
not be paid for directly, but shall be considered incidental to the related contract items.

The Contractor shall apply a coating of emulsified asphalt on the vertical and tapered surface of the
longitudinal centerline joint immediately before paving if the notched wedge joint device is used.

The total rate of application shall be 0.050 G/SY plus the normal specified tack coat rate. The
Contractor shall use an approved spray apparatus designed for covering a narrow surface. The
Department may approve application by a brush for small surfaces.

401.17 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the
amount of Hot Mix Asphalt Pavement that has been placed each day. All delivery slips shall
conform to the requirements of 401.078.
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401.18 Prepave Meeting Prior to placing any mix, the Department and the Contractor shall hold a
Pre-paving conference to discuss the paving schedule, source of mix, type and amount of
equipment to be used, sequence of paving pattern, rate of mix supply, random sampling, project
lots and sublots and traffic control. A copy of the density QC random numbers to be used on the
project shall be provided to the Resident. The Departments’ random numbers for Acceptance
testing shall be generated and on file with the Resident and the Project Manager. All personnel of
the Department and the Contractor who have significant information relevant to the paving items
shall attend, including the responsible onsite paving supervisor for the Contractor. The Resident
will prepare minutes of the conference and distribute them to all attendees. Any requests to revise
the minutes must be made to the Resident within 7 Days of Receipt. These minutes will constitute
the final record of the Pre-paving conference. On the first day of paving and whenever there is a
change in the onsite paving foreman or paving inspector, the Department and the Contractor shall
hold an informal onsite meeting to review the minutes of the Pre-paving conference, Project
Specific QCP, Plans, Typicals, Special Provisions and communication process. This meeting shall
be held prior to placing any mix and, at minimum, shall occur yearly for multi-year contracts. The
onsite paving supervisor, QCT, Superintendent, Resident and/or paving inspector shall attend.

401.19 Contractor Quality Control — Method A, B, C & D

The Contractor shall operate in accordance with the approved Quality Control Plan (QCP) to assure
a product meeting the contract requirements. The Contractor shall not begin paving operations until
the Department approves the QCP in writing.

401.191 Quality Control The QCP shall meet the requirements of Section 106.6 — Acceptance and
this Section. The QCP shall address any items that affect the quality of the Hot Mix Asphalt
Pavement, and shall include the following personnel meeting these minimum requirements:

a. QCP Administrator — The QCP Administrator must be a full-time employee of or a
consultant engaged by the Contractor or paving subcontractor. The QCP Administrator
shall have full authority to institute any and all actions necessary for the successful
operation of the QCP. The QCP Administrator (or their designee in the QCP
Administrator’s absence) shall be available to communicate with the Department at all
times.

e Foritems accepted under Methods A and B, the QCP Administrator shall be
certified as a Quality Assurance Technologist (QAT) by NETTCP.

e For items accepted under Methods C and D, the QCP Administrator shall be
certified by NETTCP as a Quality Assurance Technologist (QAT), Plant Technician,
or Paving Inspector.

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control
practices to assure the quality of aggregates and other mix components and control
proportioning to meet the JMF(s). The PCT shall inspect all equipment used in mixing to
assure it is operating properly and that mixing conforms to the mix design(s) and other
Contract requirements, and that delivery slips and plant recordation accurately reflects the
mix being produced with all the required information. The QCP shall detail how these
duties and responsibilities are to be accomplished and documented, and whether more than
one PCT is required. The Plan shall include the criteria to be utilized by the PCT to correct
or reject unsatisfactory materials. The PCT shall be certified as a Plant Technician by the
NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the
job site to assure that delivered materials meet the requirements of the JMF(s). The QCT
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shall inspect all equipment utilized in transporting, laydown, and compacting to assure it is
operating properly and that all laydown and compaction conform to the Contract
requirements. The QCP shall detail how these duties and responsibilities are to be
accomplished and documented, and whether more than one QCT is required. The QCP
shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.
The QCT shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the
QCT. The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement
including, but not limited to, the following:
a. General Requirements:

Job Mix Formulas (JMFs)

Name of QCP Administrator, and certification number

Description of corrective action process

Disposition of defective material

A procedure to take immediate possession of acceptance samples once released by
MaineDOT and deliver said samples to the designated acceptance laboratory.

b. Process Control Requirements: Each Hot Mix Asphalt plant shall have a Plant Specific

Process Control Plan. At minimum the plan shall include:

Name of Plant Specific Process Control Technician(s) and certification number(s)
Hot mix asphalt plant details
Stockpile Management
Mixing & transportation
Silo management and details
A detailed description of RAP processing, stockpiling and introduction into the plant
PG Binder management:
= Tanks and storage (including polymer modified binders if applicable)
= Binder temperature
= Sample points
Method to ensure mixture contains the specified binder grade
Additive introduction details if introduced at the plant
Testing and inspection plan for control of aggregates and RAP
Mix Testing and inspection plan

c. Quality Control Requirements — Method A & B:

Name of Quality Control Technicians(s) and certification number(s)

Laydown operations

Longitudinal joint construction including the tacking of all joints.

Procedures for avoiding paving in inclement weather

Compaction of shoulders

Methods to ensure that segregation is minimized

Procedures to determine the maximum rolling and paving speeds based on best
engineering practices and past experience in achieving acceptable pavement
smoothness.
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e Sequence for paving around drainage structures, under guard rail, around curb, at
bridges, intersections, drives and minor approaches to ensure proper compaction,
finish, and drainage.

e Type of release agent to be used on haul units, tools and rollers.

d. Quality Control Requirements — Method C and D:

e Name of QCP Administrator and certification number(s) as specified in Section
401.19.
Name of Process Control Technicians(s) and certification number(s).
Name of Quality Control Technicians(s) and certification number(s).
Anticipated Compaction Temperature Zones for each roller pass during placement.
Mix TMD to be used for density gauge setting for method spec density work
Procedures for avoiding paving in inclement weather.
Type of release agent to be used on haul units, tools and rollers.
A note stating that the use of petroleum-based fuel oils, such as diesel or kerosene,
or asphalt stripping solvents will not be permitted.

The Contractor shall also supply a Laydown Operation Plan that addresses sequence of work,
layout of work, longitudinal joint construction, compaction of shoulders, methods to minimize
segregation, and procedures to achieve acceptable pavement smoothness.

For each production day, a summary of each day’s results, including a daily paving report,
summarizing the mixture type, mixture temperature, equipment used, environmental conditions,
and the number of roller passes, shall be recorded and signed by the QCT and presented to the
Department’s representative by 1 PM the following working day.

Unless otherwise noted in Section 403 — Hot Mix Asphalt Pavement, the Contractor shall submit a
modified QC Plan every year detailing, how the mix is to be placed, what equipment is to be used,
and what HMA plant is to be used for Items covered under the Plan. All mix designs (JMF) shall
be approved and verified by MaineDOT prior to use.

A QCP, certified QC personnel, and a Prepave Meeting shall not be required for Item 403.209 - Hot
Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & incidentals) accepted
under visual or Method D. An approved JMF shall be provided to the Resident prior to placement.

The Contractor shall certify the mix and the test results for each item by a Certificate of
Compliance.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary
to complete the tests in Table 6. The Contractor shall generate QC sampling random numbers for
each approved mix design every year. A copy of the random numbers shall be emailed to the
QC.mainedot@maine.gov email address and remain on-file (in print) and be available for
inspection at the QC laboratory. The Contractor shall sample, test, and evaluate Hot Mix Asphalt
Pavement in accordance with the minimum frequencies per each approved mix design.
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TABLE 6: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at strect -
and plant
Temperature of mat 4 per day -

%TMD (In-Place Density - Surface)

1 per 125 ton

AASHTO T 355 or AASHTO T 343

%TMD (In-Place Density - Base)

1 per 250 ton

AASHTO T 355 or AASHTO T 343

Fines / Effective Binder 1 per 500 ton AASHTO T 312*

Gradation 1 per 500 ton AASHTO T 30
PGAB Content 1 per 500 ton AASHTO T 164 or AASHTO T 308

Voids at Nyesien 1 per 500 ton AASHTO T 312*

VMA at Ngesign 1 per 500 ton AASHTO T 312*

Rice Specific Gravity 1 per 500 ton AASHTO T 209

Percent Fractured Particles 1 per 5,000 ton AASHTO T 335
Flat and Elongated Particles 1 Per 5,000 ton ASTM D4791

Fine Aggregate Angularity 1 Per 5,000 ton AASHTO T 304

*Method A and B only

The Contractor shall monitor plant production on each approved mix design using running average of
three control charts as specified in Section 106 - Quality. Control limits shall be as noted in Table 7
below. The UCL and LCL, shall not exceed the allowable gradation control points for the particular
type of mixture as outlined in Table 1 of Section 703.09.

TABLE 7: CONTROL LIMITS

Property

UCL and LCL

Percent Passing 4.75 mm and larger sieves

Target +/- 4.0

Percent Passing 2.36 mm sieve

Target +/- 2.5

Percent Passing 0.075 mm sieve

Target +/- 1.0

PGAB Content Target +/- 0.25
Voids at Nesion JMF Target +/- 1.2

Theoretical Maximum Specific Gravity

JMF Target +/- 0.020

The Contractor shall submit all QC test and inspection reports and updated control charts to the
Resident and QC.mainedot@maine.gov by email. The reports and updated control charts shall be
signed by the appropriate technician and be submitted to the Department by 1:00 P.M. on the next
working day, except when otherwise noted in the QCP and approved by the Department.

The Contractor shall also retain splits of the previous 5 QC tests, with QC results enclosed for
random selection and testing by the Department. Test results of splits that do not meet the Dispute
Resolution

Variance Limits in Table 18 shall trigger an investigation by the MaineDOT Independent Assurance
Unit and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.50 - Process for Dispute Resolution].

The Contractor shall make density test results, including randomly sampled densities, available to the
Department onsite. Summaries of each day's results, including a daily paving report summarizing the
mixture type, mixture temperature, equipment used, environmental conditions, and the number of

Page 16 of 27

94



January 23, 2024

roller passes, shall be recorded and signed by the QCT and provided to the QC.mainedot@maine.gov
email address and Resident in writing by 1:00 p.m. the next working day. The Contractor shall fill all
holes in the pavement resulting from cutting cores by the Contractor or the Department with a
properly compacted, acceptable mixture no later than the following working day. Before filling, the
Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. The Contractor
may only cut additional cores for verification of the densometer, at a rate not to exceed 3 per day or 2
per 1000 ton placed.

If the Contractor’s control chart shows the process for a given mix design to be out of control
(defined as a single point outside of the control limits on the running average of three chart) on any
property listed in Table 7: Control Limits, the Contractor shall notify the Resident of all affected
projects in writing of the corrective action by 1:00 PM the next working day. The written description
shall detail what action is being taken by the Contractor to bring the property in question back within
control limits. Subsequent quality control results are expected to demonstrate an improvement and
regression towards the aim. The Department reserves the right to take action, to include cessation of
production, in the case of repeated results outside the Table 7 control chart control limits.

On a daily basis, or whenever equipment type or sequence is modified, the Contractor shall perform
density testing across the mat being placed, prior to being compacted by equipment at 12 in intervals.
If the density values vary by more than 2.0% from the mean, the Contractor shall make adjustments
to the screed until the inconsistencies are remedied. Failure to replace or repair defective placement
equipment may result in a letter of suspension of work and notification of a quality control
violation resulting in possible monetary penalties as governed by Section 106 — Quality.

The Contractor shall cease paving operations whenever one of the following occurs:

a. The quality level for density using all quality control tests for the current Lot is less than 60
PWL.

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the
requirements of Section 703.07, Table 3: Aggregate Consensus Properties Criteria for the
design traffic level.

c. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

d. There is any visible damage to the aggregate due to over-densification other than on variable
depth shim courses.

e. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the
corrective action, by the end of the workday. Failure to do so will be treated as a second incident
under 106.4.6 QCP Non-compliance. The Department will only allow the continuation of paving
operations when it is satisfied the corrective action will result in an improvement in results. The
Department may require the submittal of a passing verification sample to allow further production.
The Department

retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production
process. If the Department so determines, then the current lot will be terminated, a pay factor
established, and a new lot will begin.
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The Contractor may utilize innovative equipment or techniques not addressed by the Contract
documents to produce or monitor the production of the mix, subject to approval by the Department.

401.192 Quality Control for Method D, (sidewalks, drives, islands & incidentals) and visual
acceptance items A QCP, certified QC personnel, or Prepave Meeting shall not be required for
Item 403.209 - Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands &
incidentals) accepted under visual or Method D. An approved JMF shall be provided to the
Resident prior to placement.

401.20 Acceptance Method A & C  These methods utilize Quality Level Analysis and pay factor
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance
provisions, the Department will sample once per sublot on a statistically random basis, test, and
evaluate in accordance with the Acceptance Properties as outlined in Table 8:

TABLE 8: ACCEPTANCE PROPERTIES - METHOD A & C

Properties Point of Sampling Test Method
Gradation Paver Hopper AASHTO T 30
PGAB Content Paver Hopper AASHTO T 308
% TMD (In-Place Density) | Mat behind all Rollers | AASHTO T 269
Voids at Ndesign Paver Hopper AASHTO T 312
VMA at Nesign Paver Hopper AASHTO T 312
Fines to Effective Binder Paver Hopper AASHTO T 312
VFB Paver Hopper AASHTO T 312

The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with AASHTO R
97, Sampling Asphalt Mixtures, and the MaineDOT Policies and Procedures for HMA Sampling and
Testing. The Contractor shall transport the samples in containers provided by the Department to the
designated MaineDOT Laboratory within 48 hours except when otherwise noted in the project
specific QCP or as directed by the Resident. Failure to deliver an acceptance sample to the designated
acceptance laboratory will be considered the second incident under 106.4.6—QCP Non-Compliance.

Target values shall be as specified in the JMF. The Department will withhold reporting of the test
results for the Acceptance sample until 7:00 AM, on the second working day of receipt of the
sample, or after receipt of the Contractors results of the Acceptance sample split. Upon conclusion of
each lot being evaluated under quality level analysis, where there is a minimum of four sublots,
results shall be examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers.

Lot sizes and sublot sizes shall be determined as outlined in Table 9.

TABLE 9: LOT AND SUBLOT SIZES - METHOD A & C

Entire production per item per contract per year up to
6000 ton

Maximum Sublot Size — Mix 750 ton

Surface Layers — 250 ton
Base / Intermediate Layers — 500 ton

Minimum Number of Samples — Mix Four

Lot Size*

Maximum Sublot Size — Density

Minimum Number of Samples — Density Five

*General — Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as
otherwise agreed upon at the Prepave Meeting
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If there is less than one-half of a sublot remaining at the end of production for the year, then it shall
be combined with the previous sublot. If there is more than one-half sublot remaining at the end of
production for the year, then it shall constitute the last sublot and shall be represented by test results.
If it becomes apparent partway through a Lot that, due to an underrun, there will be insufficient mix
quantity to obtain the minimum number of sublots needed, the Resident may adjust the size of the
remaining sublots and select new sample locations based on the estimated quantity of material
remaining in the Lot. Unanticipated over-runs of up to 1500 ton shall be rolled into the last lot.
Cases where the lot is terminated prior to reaching completion shall be handled in accordance with
Section 106.7.3 Early Termination of Lots. In cases where density incentive/disincentive provision
apply, additional cores shall be taken to attain a minimum of three for the Lot.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is
not representative of the lot based on a lack of observed compactive effort, excessive segregation, a
change in process or any other questionable practice, that area may be isolated and tested separately.
An area so isolated that has a calculated pay factor below 0.80 for Method A, based on three random
tests shall be removed and replaced at the expense of the Contractor for the full lane width and a
length not to be less than 150 ft.

TABLE 10: ACCEPTANCE LIMITS - METHOD A & C

Proper USL and LSL
perty Method A Method C
Percent Passing ‘4.75 mm and larger Target +/- 7% Target +/- 7%
sieves
Percent Passmgsiigsmm to 1.18 mm Target +- 4% Target +/- 5%
Percent Passing 0.60 mm sieve Target +/- 3% Target +/- 4%
Percent Passing (;.iz?/emm to 0.075 mm Target +- 2% Target +/- 2%
PGAB Content Target +/- 0.4% Target +/- 0.4%
VOidS at Ndesign 4.0% +/' 1.5% N/A
Fines to Effective Binder 0.9 +/-0.3 N/A
VMA at Nesign LSL from Table 1 N/A
o -
VFB Table 1 plus a 4% %g(iuctlon tolerance for N/A
% TMD (In-place Density) 94.5% +/-2.5% 94.5% +/-2.5%

Cease Production The Contractor shall cease paving operations whenever one of the following
occurs on a lot in progress:
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TABLE 11: CEASE PRODUCTION - METHOD A & C

Percent Within Limits (PWL)
Property
Method A Method C
Percent Passing NMAS sieve*
Percent Passing 2.36 mm sieve™
Percent Passing 0.30 mm sieve* <60 PWL
Percent Passing 0.075 mm sieve™
PGAB Content <60 PWL
Voids at Nyesign
Fines to Effective Binder*
VMA at Nesign N/A
VFB
% TMD (In-place Density) <60 PWL

*Paving operations shall not be required to cease if the mean test value is equal to the LSL or USL and s =
0.

In cases where the Contractor is to cease paving operations based upon an Acceptance result or
payfactor, the Contractor will submit a corrective action plan to the Department. The Department will
only allow the continuation of paving operations when it is satisfied the corrective action will result in
an improvement in results. The Department may require the submittal of a passing verification
sample to allow further production.

401.201 Pay Adjustment - Method A & C The Department will use the following criteria for pay
adjustment at the completion of the Lot using the pay adjustment factors under Section 106.7 -
Quality Level Analysis.

Density Upon conclusion of each lot, density results shall be examined for statistical outliers as
stated in Section 106.7.2. If the pay factor for Density falls below 0.80, all of the cores will be
randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 , the entire Lot shall be removed and replaced with
material meeting the specifications at no additional cost to the Department, except that the
Department may, when it appears that there is a distinct pattern of defective material, isolate any
defective material by investigating each mix sample sublot and require removal of defective mix
sample sublots only, leaving any acceptable material in place if it is found to be free of defective
material. Pay factors equal to or greater than the reject level will be paid accordingly.

Mix Properties The Department will determine a pay factor (PF) using the applicable Acceptance
Limits. If all three pay factors for PGAB Content, VMA at Ngesign, and Voids at Naesign fall below 0.80

for Method A, then the composite pay factor for PGAB Content, VMA at Nesign, and Voids at Ndesign
shall be 0.50.

The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q = Quantity represented by PF in ton
P = Contract price per ton
PF = Pay Factor
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The Department will determine a pay adjustment using Table 12: Pay Adjustment Calculations as
follows:

TABLE 12: PAY ADJUSTMENT CALCULATIONS —METHOD A & C

Acceptance . . . .
Method Mix Properties / Gradation Density
. PA = (densi
Method A PA = (Voids @ Ng PF - 1.0)(Q)(P)x0.20 + (VMA @ Ng -1.0)(Q)(P)x0.20 ISF- vy

+ (PGAB Content PF- 1.0)(Q)(P)x0.10 1.0)(Q)(P)x0.50

PA = (% Passing Nom. Max PF-1.0)(Q)(P)x0.05+(% passing 2.36 mm PF- | PA = (density
Method C 1.0)(Q)(P)x0.05+(%passing 0.30 mm PF-1.0)(Q)(P)x0.05+(%passing PF-
0.075 mm PF-1.0)(Q)(P)x0.10+(PGAB Content PF-1.0)(Q)(P)x0.25 1.0)(Q)(P)x0.50

In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply:

The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average
is greater than 6.5%, a pay adjustment according to Table 13 below shall apply in addition to the
other pay adjustments for the given method of testing.

TABLE 13: 0.075 MM SIEVE PAY ADJUSTMENT
Average Percent Passing 0.075 mm Sieve | Pay Adjustment
6.6% - 7.0% -5%
>7.0% -10%

The Department shall notify the Contractor whenever the average of at least three samples in a
given Lot is greater than 6.5%.

401.21 Acceptance Method B & D Unless otherwise stated in the 403 special provision, the Lot
shall be the entire mix quantity per item per contract per year. The Department will sample once per
sublot per pay item on a statistically random basis, test, and evaluate in accordance with the
Acceptance Properties in Table 14. The Department will obtain samples of Hot Mix Asphalt
Pavement in conformance with AASHTO R 97, Sampling Asphalt Mixtures, and the MaineDOT
Policies and Procedures for HMA Sampling and Testing. The Contractor shall transport the samples
in containers provided by the Department to the designated MaineDOT Laboratory within 48 hours
except when otherwise noted in the project specific QCP or as directed by the Resident. Failure to
deliver an acceptance sample to the designated acceptance laboratory will be considered the second
incident under 106.4.6—QCP Non-Compliance. Target values shall be as specified in the JMF. The
Department will withhold reporting of the test results for the Acceptance sample until 7:00 AM, on
the second working day of receipt of the sample, or after receipt of the Contractors results of the
Acceptance sample split.
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TABLE 14: ACCEPTANCE PROPERTIES -METHOD B & D

. Point of Sampling

Properties Method B Method D Test Method
Gradation Paver Hopper Paver Hopper or Truck | AASHTO T 30
PGAB Content Paver Hopper Paver Hopper or Truck | AASHTO T 308
% TMD (In-Place Density) | Mat behind all Rollers | Mat behind all Rollers | AASHTO T 269
Voids at Nesion Paver Hopper N/A AASHTO T 312
VMA at Nesign Paver Hopper N/A AASHTO T 312
Fines to Effective Binder Paver Hopper N/A AASHTO T 312
VFB Paver Hopper N/A AASHTO T 312

TABLE 15: LOT AND SUBLOT SIZES - METHOD B & D

Lot Size*

Entire mix quantity per item per contract per year

Maximum Sublot Size — Mix

(Lot size < 1000 tons)

(Lot size > 1000 tons)

250 ton

750 ton

Sublot Size — Density

125 ton
(Max 5 Sublots)

250 ton

*General — Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as
otherwise agreed upon at the Prepave Meeting

If there is less than one-half of a sublot remaining at the end of production for the year, then it shall
be combined with the previous sublot. If there is more than one-half sublot remaining at the end of
production for the year, then it shall constitute the last sublot.

TABLE 16: ACCEPTANCE LIMITS -METHOD B & D

Property

USL and LSL

Method B

Method D

Percent Passing 4.75 mm and larger

Target +/- 7%

Target +/- 7%

Percent Passing 2.36 mm sieve

Target +/- 5%

Target +/- 7%

Percent Passing 1.18 mm sieve

Target +/- 5%

Target +/- 5%

Percent Passing 0.60 mm sieve

Target +/- 4%

Target +/- 4%

Percent Passing 0.30 mm sieve

Target +/- 3%

Target +/- 3%

Percent Passing 0.075 mm sieve

Target +/- 3%

Target +/- 3%

PGAB Content Target +/- 0.5% Target +/- 0.5%
Voids at Ngesign 4.0% +/- 2.0% N/A
Fines to Effective Binder 0.9 +/-0.3 N/A
VMA at Nesign LSL from Table 1 N/A
VFB Table 1 plus a 4% production tolerance for USL N/A

% TMD (In-place Density) 94.5% +/- 2.5% LSL 0f 92.0%

The Contractor shall cease paving operations whenever two consecutive Method B or D tests fall
outside specification limits on the same property. The Contractor will submit a corrective action plan
to the Department. The Department will only allow the continuation of paving operations when it is
satisfied the corrective action will result in an improvement in results. The Department may require

the submittal of a passing verification sample to allow further production.
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401.211 Pay Adjustment - Method B & D For items accepted under Method B or D, if the mix is
within the tolerances listed in Table 16, the Department will pay the contract unit price, otherwise
pay adjustments as shown in Table 17 shall be applied to the quantity of mix represented by the
test. The Contractor shall cut one 6 in core per sublot unless otherwise noted in Section 403 - Hot
Mix Asphalt Pavement. If the density result is not within the specified limits the disincentive shall
apply. If the sublot density is less than 88.5 percent or greater than 99.0 percent of the sublot TMD,
two additional cores shall be cut at random locations determined by the Department. If either of the
additional cores has a density less than 88.5 percent or greater than 99.0 percent of the sublot TMD,
the sublot shall be removed and replaced at no cost to the Department; otherwise, the average of the

three cores will be used to determine the sublot pay adjustment.

TABLE 17: PAY ADJUSTMENTS - METHOD B & D

Property Method B Method D
Percent Pa;smg 2.36 mm N/A 2.0%
sieve
Percent Pas:s1ng 0.30 mm N/A 1.0%
sieve
Percent Pasglng 0.075 mm 2.0% 2.0%
sieve
PGAB Content -5.0% -5.0%
Voids at Neesign -3.0% N/A
91.5% -91.9% or 97.1% -
’ 97‘5‘;/0 ° 5.0% | 91.5%-91.9% | -5.0%
o/ _ 0 0/ _
90.5%-91.4% or97.6% -1 19005 | 90.5%-91.4% | -10.0%
98.5%
% TMD (In-place Density) 89.5% - 90.4% or 98.6% - 20.0% 89.5% - 90.4% 20.0%
99.0% ) ) ] )
88.5% - 89.4% -30.0% 88.5% - 89.4% -30.0%
o o . <88.5% or .
<88.5% or >99.0% Reject ~99.0% Reject

401.30 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the ton
in accordance with Section 108.1 - Measurement of Quantities for Payment.

401.40 Basis of Payment The Department will pay for the work, in place and accepted, in accordance
with the applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.12, for the HMA used, except that
cleaning objectionable material from the pavement and furnishing and applying bituminous material
to joints and contact surfaces is incidental.-Payment for this work under the appropriate pay items
shall be full compensation for all labor, equipment, materials, and incidentals necessary to meet all
related contract requirements, including design of the JMF, implementation of the QCP, obtaining
core samples, transporting cores and samples, filling core holes, applying emulsified asphalt to joints,
and providing testing facilities and equipment. The Department will make a pay adjustment for
quality as specified in Section 401.20 Acceptance Method A & B or 401.21 Acceptance Method C &

D.

401.50 Process for Dispute Resolution At the time of Hot-Mix Asphalt sampling, the Department
will obtain a split sample of each Acceptance test random sample for possible dispute resolution
testing. The Contractor shall also obtain a split sample of the HMA at this same time. If the
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Contractor wishes to retain the option of requesting dispute testing of the initial Acceptance
sample, the Contractor will test their split of the Acceptance sample in accordance with applicable
AASHTO procedure and accepted supplemental practice as described in the Department’s HMA
Sampling and Testing Policies and Procedures manual. The Contractor shall report their results to
the Resident, with a copy to Contractor.mainedot@maine.gov by 7:00 AM, on the second working
day from time of QA sampling, otherwise dispute resolution will not be initiated. The Department’s
dispute resolution split sample will be properly labeled and stored for a period of at least two weeks
after it has been reported, or until the sample is tested. The properties eligible for dispute and the
respective variances are shown in Table 18.

The Contractor may dispute the Department’s Acceptance results and request that the dispute
resolution split sample be tested by notifying the Department’s Resident and QA Engineer in
writing within two working days after the results of the Acceptance test are reported. The
following shall be provided in the request:

e Acceptance sample reference number

e The specific test result(s) or property(ies) being disputed, and

e The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP
and MaineDOT) of their split of the Acceptance sample indicating that the variances in
Table 18 for the specific test result(s) or property(ies) were exceeded.

TABLE 18: DISPUTE RESOLUTION VARIANCE LIMITS

Property Method A & B Method C & D* Va.“a.“ ce
Limits
PGAB Content Yes Yes +/- 0.4%
Gmb Yes No +/- 0.030
Only if
Gim Yes referencedtoa | +/- 0.020
Core
. A Only if Gmb or Gmm 18 not o
Voids at Nesign disputable No +/- 0.8%
VMA at Ngesign Only if Gunb o Guum is not No +/- 0.8%
disputable
Percent Passing 4.75 mm and larger sieves No Yes® +/- 4.0%
Percent Passing 2.36 mm to 0.60 mm No Yesh -3.0%
sieves
Percent Passing Q.30 mm to 0.15 mm No Yesh H-2.0%
sieves
0.075 mm sieve Only for 9'? mm NMAS Yes +/- 0.8%
mixes

*Disputes will not be allowed on Item 403.209
~Disputes will only be allowed on Sieve Sizes used for pay adjustment calculations

The value of any disputed result or property reported for the initial Acceptance sample shall stand if
the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the
value reported for the dispute resolution falls precisely half-way between the other two values the
value reported for the dispute resolution will replace the original acceptance value. Otherwise, the
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value reported for the dispute resolution sample will replace the value reported for the initial
Acceptance sample and will be used to re-calculate any other affected results or properties.

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance
with this Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement.

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using
a Class I or Class II profiler as defined by ASTM E950 (94). Smoothness measurements will be
expressed in terms of the International Roughness Index (IRI) as defined by the World Bank, in
units of inches/mile.

402.02 Lot Size Lot size for smoothness will be 3000 lane-feet. A sublot will consist of 50 lane-
feet. Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If
equal to or greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion
of the surface course. Sections to be excluded from testing include the following:

e Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge
joints)

Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 100 ft of transverse joints at the beginning and end of the project

Within 100 ft of railroad crossings

Urban areas with speed limits of 30 mph or lower

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements
will determine the smoothness for that lot. The smoothness measurements will be statistically
evaluated for pay factors as described in Subsection 106.7 - Quality Level Analysis, using the
specification limits shown below.

TABLE 1: ACCEPTANCE LIMITS

Level USL
| 55 in/mile
II 65 in/mile
111 75 in/mile

Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P) where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks,
ramps, acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment
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402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80,
the Contractor shall take whatever remedial action is required to correct the pavement surface in
that Lot at no additional expense to the Department. Such remedial action may include but is not
limited to removal and replacement of the unacceptable pavement. In the event remedial action is
necessary, the Contractor shall submit a written plan to the Resident outlining the scope of the
remedial work. The Resident must approve this plan before the remedial work can begin.
Following remedial work, the Lot shall be retested, and will be subject to the specification limits
listed above. The resulting pay factor, if within the acceptable range, will be used in the final pay
adjustment. The Contractor shall pay the cost of retesting the pavement following corrective
action.

Localized surface tolerance defects will be subject to the provisions outlined in Section 401.11
Surface Tolerances.

Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT MIX ASPHALT PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of Hot Mix
Asphalt pavement on an approved base in accordance with these specifications, and in reasonably
close conformity with the lines, grades, thickness and typical cross sections shown on the plans or
established. The HMA pavement shall be composed of a mixture of aggregate, filler if required,
and asphalt material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot
Mix Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix
Asphalt Pavement.

403.04 Method of Measurement Hot mix asphalt pavement will be measured as specified in
Section 401.21- Method of Measurement.

403.05 Basis of Payment The accepted quantities of hot mix asphalt pavement will be paid for at
the contract unit price per ton for the mixtures, including hot mix asphalt material complete in
place. Method A, Method B, Method C and Method D shall be used for acceptance as specified in
Section 401 - Hot Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Mix
Asphalt Pavement, for Method location).
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Payment will be made under:

Pay Item
403.102

403.206
403.207
403.2071
403.2072

403.208
403.2081
403.209

403.210
403.2101
403.2104
403.211
403.2111
403.212
403.213

403.2131
403.2132

403.214

Hot Mix Asphalt Pavement for Special Areas

Hot Mix Asphalt, 25 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size (Polymer Modified)
Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size
(Asphalt Rich Base and Intermediate course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified)
Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size

(Sidewalks, Drives, Islands & Incidentals)

Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Polymer Modified)
Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Thin Lift Surface Treatment)
Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer Modified))
Hot Mix Asphalt, 4.75 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course, Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course)

Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment)
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SECTION 400
HOT MIX ASPHALT PAVEMENT

(Weather and Seasonal Limitations)

The following section of Special Provision Section 400 — Weather and Seasonal Limitations Table3:
SEASONAL AND TEMPERATURE LIMITATIONS has been replaced by the following Table 3:
SEASONAL AND TEMPERATURE LIMITATIONS. All other requirements not amended or replaced by
Table3 by this special provision shall be considered unchanged.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1  Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from
Bangor to Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

TABLE 3: SEASONAL AND TEMPERATURE LIMITATIONS

Zone 1 Zone 2 Minimum
Description Allowable | Allowable | Ambient Air
p Placement | Placement | Temperature
Dates Dates
May 1 to April 15 to
HMA Surface Course greater than or equal to 17 Saturday Saturday
(Travelway) following following
October 1 | October 15
HMA Surface Course less than 17 Y Saturday
following .
(Travelway) following
September
15 October 1
HMA Surface Course less than 1” considered to be “Night Work” June 1 to the Saturday o
. 50°F
(Travelway) following September 1
HMA Surface Course less than 17 May 15 to the Saturday
(Shoulders) following October 15
May 1 to April 15 to
HMA for Surface Course on Bridge Decks Saturdgy Saturdgy
following following
October I | October 15
HMA for Base or Shim Course on Bridge Decks April 15 to
November 15
HMA for use other than Travelway Surface Course April 15 to
(Shoulders greater than or equal to 17, Intermediate, Base, Shim) November 15 40°F
HMA for curb, driveways, sidewalks, islands, or other incidentals N/A
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With Use of Approved Warm Mix Technology as Compaction Aid
(Surface Course Ambient Air Temperature Allowances)
May 1 to April 15 to
HMA Surface Course greater than or equal to 17 Saturday Saturday
(Travelway) following following
October 1 | October 15
May 15 to May 15 to . 5
HMA Surface Course less than 17 Saturday Saturday Beg131 at S0°F
(Travelway) following following dojsrfln tI:) aZEOF
October 1 | October 15
HMA Surface Course less than 17 considered to be “Night Work” June 1 to the Saturday
(Travelway) following September 15
HMA Surface Course less than 17 May 15 to the Saturday
(Shoulders) following October 15
With Use of Approved Warm Mix Technology as Compaction Aid
(Seasonal Limitation Extensions)
Saturday Saturday
following following
HMA Surface Course greater than or equal to 17 October 1 | October 15 50°F
(Travelway) to Saturday | to Saturday
following following
October 15 | October 29
’ Saturday following
HMA Surface Course less than 1 o
(Shoulders) October. 15 to Saturday 50°F
following October 29
HMA for use other than Travelway Surface Course April 15 to Saturday 350F
(Shoulders greater than or equal to 17, Intermediate, Base, Shim) following November 15

1. Shoulders paved with the travelway pass shall meet travelway ambient air temperatures
2. Refer to the 461 SP for UTBWC for seasonal and temperature requirements.

The ambient air temperature shall be determined by an approved thermometer placed in the shade
at the paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt
Pavement on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix
Asphalt Pavement produced with an approved WMA technology shall meet the requirements of
section 401.04 - Temperature Requirements, unless otherwise approved by the Department. For the
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary
lanes.
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SPECIAL PROVISION
SECTION 401
HOT MIX ASPHALT PAVEMENT

401 HOT MIX ASPHALT LONGITUDINAL JOINT DENSITY

401.30 Description The Department will measure the pavement density of longitudinal joints
constructed between adjoining travel lanes; turn lanes, truck (climbing) lanes, and passing lanes
will be considered travel lanes for longitudinal join density testing unless otherwise noted in
Section 403 — Hot Mix Asphalt Pavement. Core samples shall be tested according to AASHTO
T-166. The Contractor shall cut 6-inch diameter cores at no additional cost to the Department by
the end of the working day following paving. Pre-testing of the acceptance cores will not be
allowed. If the Contractor and the Department mutually determine that a core is damaged, the
Contractor shall cut new core(s) at the same offset and within 3 ft of the initial sample. The
Contractor and the Department will mutually determine if underlying material is adhered to the
core and if so will mark the core at the point where sawing is needed. The Department will
place the cores in a secure container and the Contractor shall transport the cores to the
designated MaineDOT lab. The cores will be saw cut by the Department to remove underlying
layers. No recuts are allowed at a test location after the core has been tested.

For vertical longitudinal joints, cores shall be taken directly centered over the construction joint.
For notch-wedge longitudinal joints , the cores shall be cut directly over the center of the
tapered portion of the wedge.

As part of the project specific QCP, the Contractor shall include details as to methods of
construction, rolling and compaction efforts, and action plan to adjust methods or equipment
should the Quality level fall below 50 percent within limits. The Contractor shall be required to
measure the joint density at randomly selected locations with a minimum frequency of one
measurement per 750 linear feet. The Contractor shall have the option to cut
calibration/verification cores at a rate not to exceed 1 per day.

If the Quality level for density falls below 50 percent within limits, the Contractor shall cease
placement operations and submit a corrective action letter to the Department before proceeding
with the Lot or before starting a new Lot. The Department will respond and either accept or reject
the Contractor’s proposed corrective action. If the Department accepts the corrective action, three
stratified verification cores will be taken from the first 1500 foot section of longitudinal joint
constructed for the purpose of evaluating the corrective action. These cores will be in addition to
any Acceptance cores that may be designated in this area. The results from these cores shall be
combined with the cores from the Lot in progress. Should the combined Quality level for density
show an improvement, the Department will accept the corrective action and normal Acceptance
sampling frequency shall resume. If an improvement has not been made to the combined Quality
level for density, the Contractor shall cease production and submit an additional corrective action
letter for consideration.

401.31 Acceptance This method utilizes Quality Level Analysis and pay factor specifications as
described in Section 106. For Hot Mix Asphalt Pavement designated for acceptance under
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Quality Assurance provisions, the Department will sample once per sublot on a statistically
random basis, test, and evaluate in accordance with the following Acceptance Properties:

Lot size will be the entire length of longitudinal joint for the given HMA layer for the project, or
equal Lots of a size agreed upon at the Pre-paving conference. The maximum sublot size shall be
2000 linear feet of longitudinal joint for density and the minimum number of sublots for any Lot
shall be five. The Lot will be divided up into sublots of equal length. There shall be a separate Lot
for each lift of HMA pavement, and Lots shall not be comprised of results from more than one
HMA layer.

The Department will determine a pay factor using acceptance limits from Table 1.

TABLE 1: LONGITUDNAL JOINT DENSITY ACCEPTANCE LIMITS
PROPERTY LSL

% TMD (In-Place Density)* 91.0%

* The Theoretical Maximum Density will be determined from the average of the Gmm values used
to determine the percent compaction of the nearest acceptance cores on either side of the
Longitudinal Joint Core from each adjacent mat.

The Department will calculate the Pay Adjustment for Longitudinal Joint Density as follows:

PA = (joint density PF- 1.0)(Q)(P) x0.40
Where
PA = Pay Adjustment
Q = Quantity of traveled way pavement represented by PF in tons
P = Contract price per ton
PF = Pay Factor

If the joint density Pay Factor is less than 0.88, the Pay Adjustment shall be:

PA = (-0.05)(Q)(P)
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December 4, 2024

SPECIAL PROVISION
DIVISION 400
PAVEMENTS

SECTION 401 - HOT MIX ASPHALT PAVEMENT
(HMA Hamburg Wheel Tracker Specification)

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement
with aggregate, Performance Graded Asphalt Binder (PGAB), and mineral filler if required. HMA
shall be designed and tested according to AASHTO R35 and the volumetric criteria in Table 1. The
Contractor shall size, uniformly grade, and combine the aggregate fractions in proportions that
provide a mixture meeting the grading requirements of the Job Mix Formula (JMF). Unless
otherwise noted in Special Provision 403 - Hot Mix Asphalt Pavement, the design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 65 gyrations.

TABLE 1: VOLUMETRIC DESIGN CRITERIA

Design Required Density V(zl\(/ils\/[lg)t?&i\ﬁ;;iﬂ ?e%%;%; © V(?i}cll SBEﬂéed Fines/Eff.
ESAL’s (Percent of Ginm) Nominal Maximum Aggregate Size (mm) Wlt(VFgl) o Binder
(Millions) o TNewsan] Now | 25 | 19 | 125 | 95 | 475 |(Minimum®%)| <24°
<3 <90.5
3 t>01<010 <89.0 96.0 | <98.0 | 13.0 14.0 15.0 16.0 16.0 65-80* 0.6-1.2

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is §2.
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.

The Contractor shall submit for Department approval a JMF to the Asphalt Pavement Engineer for
each mixture to be supplied. The JMF will be approved by the Department in accordance with the
MaineDOT HMA Policies and Procedures for HMA Sampling and Testing Manual. If the
Contractor is submitting a new JMF, the Contractor shall identify and make available the
stockpiles of all proposed aggregates at the plant site at the time of JMF submittal. There must
be a minimum of 150 ton for coarse aggregate stockpiles and 75 ton for fine aggregate stockpiles
before the JMF may be submitted. The Contractor shall provide aggregate samples to the
Department unless otherwise required. The Contractor shall also make available to the
Department the PGAB proposed for use in the mix in sufficient quantity to test the properties of
the asphalt and to produce samples for testing of the mixture. If the Contractor is submitting a
new JMF the first day’s production shall be monitored, and approval may be withdrawn if the
mixture exhibits undesirable characteristics such as checking, shoving or displacement. The
Contractor shall be allowed to submit aim changes for a JMF as outlined in the MaineDOT HMA
Policies and Procedures for HMA Sampling and Testing Manual: Mix Design Approval Section.

The Contractor shall submit a new JMF for approval each time a change in material source or
materials properties is proposed. The same approval process shall be followed. The cold feed
percentage of any aggregate may be adjusted up to 10 percentage points from the amount listed
on the JMF, however no aggregate listed on the JMF shall be eliminated. ~The cold feed
percentage for RAP may be reduced up to 10 percentage points from the amount listed on the
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JMF and shall not exceed the percentage of RAP approved in the JMF or for the specific
application under any circumstances.

If submitting a new JMF, the Contractor shall provide the Department with eight boxes of plant
produced HMA before the start of paving. The Contractor shall test its split of the sample and
determine if the results meet the requirements of the Department’s written policy for mix design
verification (See MaineDOT Policies and Procedures for HMA Sampling and Testing). If the
results are found to be acceptable, the Contractor will forward their results to the Department’s
Lab, which will test the Department’s split of the sample. The results of the two split samples
will be compared and shared between the Department and the Contractor. If the HMA meets the
requirements for mix design verification, the mixture will be tested for rutting and moisture
sensitivity in the Hamburg Wheel Tracker according to AASHTO T324, “Hamburg Wheel-Track
Testing of Hot Mix Asphalt (HMA).” The sample will be required to meet the applicable
requirements of Table 1A below for approval, depending on the PG binder grade required by the
403 Special Provision. If the sample meets the requirements of Table 1A, an approved JMF will
be forwarded to the Contractor and paving may commence. The Department will have five
business days from receipt of the sample at the Central Laboratory to process, test, and report the
Hamburg Wheel Tracker sample. The first day’s production shall be monitored, and the approval
may be withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving
or displacement.

TABLE 1A: HAMBURG WHEEL TRACKER REQUIREMENTS

Specified PG Test Teinperature Maximum Rut Minimum Minimum
. (°O) Depth Allowable
Binder Grade Number of Passes
(mm) SIP*
PG 64-28 45 12.5 20,000 15,000
PG 64E-28 48 12.5 20,000 15,000
PG 70E-28 50 12.5 20,000 15,000

* As calculated by the most recently published version of the MaineDOT HWT worksheet, which is
available online at http://www.maine.gov/mdot/contractors/publications/

401.19 Contractor Quality Control - Method A, B, C & D The following language has been added
to Section 401.19:

The project specific QCP shall address the sampling, transport, and testing of Hamburg Wheel
Tracker QC samples and what potential steps will be taken if QC samples do not meet the
requirements in Table 1A. The project-specific QCP shall also contain a sample Hamburg Wheel
Tracker test report for approval. The Contractor shall sample and test HMA Pavement in the
Hamburg Wheel Tracker according to AASHTO T324 in accordance with the following minimum
frequencies:

TABLE 2A: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Hamburg Wheel Tracker I per 4,000 fon and at least AASHTO T 324
once per Acceptance Lot
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If the Contractor is submitting a new JMF the Contractor shall sample the HMA on the first day of
production and test the sample in the Hamburg Wheel Tracker according to AASHTO T324. This
sample will not count towards the minimum quality control frequency specified in Table 2A.

A first day production sample will not be required if the Contractor utilizes a previously approved
JMF that has met HWT requirements listed in Table 1A during production. The Department will
only allow the use of the design if the Contractor can provide data to show that the JMF has
successfully met HWT requirements during production within the calendar year of paving. Prior to
approval, the QCP will be updated to include passing production results including a minimum of
three passing HWT Department issued acceptance results within the past year of production with a
minimum of one of the results reported within the current calendar year (unless otherwise approved
by the Department).

The Contractor shall submit all Hamburg Wheel Tracker test reports in writing, signed by the
appropriate technician and present them to the Department within ten working days of initial
sampling, except when otherwise noted in the project specific QCP due to local restrictions. The
Contractor shall make the raw Hamburg Wheel Tracker data from QC samples available to the
Department upon request. If a QC sample fails to meet the criteria in Table 1A, the Contractor will
be required to submit a corrective action letter to the Resident, Materials Engineer, Pavement
Quality Manager, and Pavement Quality Engineer by the end of the following working day with
the proposed changes to bring the mixture back into compliance. The Department will respond
and either accept or reject the Contractor’s proposed corrective action by the end of the following
working day from when the letter was received.

401.20 & 401.21 Acceptance Method(s) A, B, C & D The following language has been added to
Section(s) 401.20 & 401.21

The Department will sample the HMA on the first day of production. This sample will not count
towards the minimum acceptance frequencies specified in Table 3. A first day acceptance sample
will not be required if the Contractor can provide a minimum of three passing HWT Department
issued results within the past year of production with a minimum of one of the results reported
within the current calendar year (unless otherwise approved by the Department).

The Department will sample at the acceptance frequencies specified in Table 3 to verify the
compliance with the Hamburg Wheel Tracker Requirements. If an acceptance sample fails to meet
the criteria in Table 1A, the Contractor shall cease paving operations and submit a corrective
action letter to the Resident, Materials Engineer, Pavement Quality Manager, and Pavement
Quality Engineer by the end of the work day with the proposed changes to bring the mixture back
into compliance. Failure to do so will be treated as a second incident under 106.4.6 QCP Non-
compliance. The Department will only allow the continuation of paving operations when it is
satisfied that the corrective action will result in an improvement in results. The Department may
require the submittal of a passing verification sample to allow further production.
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TABLE 3: MINIMUM ACCEPTANCE FREQUENCIES
Test or Action Frequency

Hamburg Wheel Tracker 1 per 4,000 ton or at least once
per Acceptance Lot

The Department may take additional informational samples and test the HMA to verify
compliance with the Hamburg Wheel Tracker Requirements. If an informational sample fails to
meet the criteria in Table 1A, the Contractor will be required to submit a corrective action letter
to the Resident, Asphalt Pavement Engineer, Pavement Quality Manager, and Pavement Quality
Engineer by the end of the following working day with the proposed changes to bring the mixture
back into compliance. The Department will respond and either accept or reject the Contractor’s
proposed corrective action by the end of the following working day from when the letter was
received.

401.201 & 401.211 Pay Adjustments Method(s) A, B, C & D The following language has been
added to Section(s) 401.201 & 401.211

For items accepted under Method(s) A, B, C &D, if the mix is within the tolerances listed in Table
1A, the Department will pay the contract unit price, otherwise pay adjustments as shown in Table
4 shall be applied to the quantity of mix represented by the test.

TABLE 4: HWT PAY ADJUSTMENT
Number of Passes Pay Adjustment
_ 0
< 20,000 1.0% for every 1000 passes
below target

A pay adjustment will not be applied to the acceptance sample taken on the first day of production
per IMF.
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January 25, 2020

SPECIAL PROVISION

SECTION 401 - HOT MIX ASPHALT PAVEMENT
(HMA with Fine Micro-Deval Requirement)

The following subsections of the most current version of Specification 401 — Hot Mix Asphalt Pavements have
been revised and amended by the following:

401.01 Description The Contractor shall compose Hot Mix Asphalt (HMA) Pavement with aggregate,
Performance Graded Asphalt Binder (PGAB), and mineral filler if required. If denoted in Special Provision 403 -
Hot Mix Asphalt Pavement, the mixtures shall meet the additional aggregate requirements of this special
provision.

401.02 Materials Materials shall meet the requirements specified in Section 700 — Materials, unless otherwise
revised in this special provision:

Aggregates for HMA Pavement 703.07
HMA Mixture Composition 703.09

The HMA blend, minus any RAP used, shall have a Fine Micro-Deval value of 15.0 or less as determined by
weighted average of individual fine aggregate source values determined through ASTM D7428.
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SPECIAL PROVISION
SECTION 401

HOT MIX ASPHALT PAVEMENT
(Material Transfer Vehicle Option)

Description The Contractor may elect to use a material transfer vehicle at their option to
transfer hot mix asphalt to the paver on mainline travelways, shoulders, and ramps as
denoted in Special Provision 403 - Hot Mix Asphalt Pavement.

Material transfer vehicles shall operate as an independent unit not attached to the paver. It
shall be a commercially manufactured unit specifically designed to transfer the hot mix from
haul trucks to the paver without depositing the mix on the roadway. A separate hopper with a
capacity of 14 ton shall be inserted into the regular paver hopper. The material transfer
vehicle or the hopper insert shall be designed so that the mix receives additional internal
mixing action either in the material transfer vehicle or the paver hopper.

Method of Measurement Hot mix asphalt pavement transferred by the material transfer
vehicle and hopper insert will be measured by the ton.

Basis of Payment The accepted quantities of hot mix asphalt pavement transferred by the
material transfer vehicle and hopper insert will be paid for at a price of $2.00 per ton.

Payments will be made under:

Pay Item: Pay Unit:
403.40 Material Transfer Vehicle (MTV) Ton
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Augusta

025751.00 & 025273.00

Cony Circle, Bangor St Memorial Dr. & Gage St.
Roundabout Construction

August 27, 2025
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. Of Grad Item Total No. Of Comp. Notes
Course Design. Number Thick Layers

Variable Depth Mill & 3” HMA Overlay Bangor
Street & Various Sideroads
Travelway, Center Turn Lane, & Shoulders (As Indicated)
Wearing 12.5 mm 403.2081 1% 1 2,4,10,22,23,24,25,42 .43
Base 12.5 mm 403.2131 1% 1 2,4,10,22,23,24,41,42 .43

Variable Depth Mill & 3” HMA Overlay
Roundabout et al., Memorial Drive, Stone Street, Cony Street, N. Belfast Ave
& Gage Street Travelway & Shoulders (As Indicated)
Wearing 12.5 mm 403.2081 1%” 1 2,4,10,21,23,24,25,40,42,43,55
Base 12.5 mm 403.2131 1%” 1 2,4,10,21,23,24,40,41,42,43,55

6” HMA - Reconstruction Areas
Travelway & Shoulders (As Indicated)

Wearing 12.5 mm 403.2081 1%” 1 2,4,10,21,23,24,25,40,43,55
Base 12.5 mm 403.2131 1%” 1 2,4,10,21,23,24,40,41,43,55
Base 12.5 mm 403.213 3” 1 4,10,24,40,41,43,55

3” HMA — Raised Crosswalks/Raised Intersections (As Indicated or Directed)
Wearing 12.5 mm 403.2081 1%” 1 2,4,10,24,30,31
Wearing 12.5 mm 403.2081 1%” 1 2,4,10,24,30,31

Utility & Drainage Trenches (As Indicated or Directed)
Base 12.5 mm 403.213 3” 2/more  4,10,24,34,41
Catch Basin & Curb Installation Areas (As Indicated or Directed)
Base 12.5 mm 403.213 3” 2/more  4,10,24,32,35,53
Spot Shim (As Directed)
Shim 9.5 mm 403.211 Variable 1/more 4,10,20,30,32
Sidewalks, Drives, Islands & Misc. (As Directed)
Wearing 9.5 mm 403.209 27-3” 1/more  3,20,30,32
COMPLEMENTARYNOTES

2. The required PGAB shall be a storage-stable, homogeneous, polymer modified asphalt binder
that meets PG 64E-28 grading requirements in AASHTO M 332. All polymer modified asphalt
grades utilized on the Project shall be treated with an approved liquid anti-strip. PG binders shall
be treated either at the asphalt source terminal with the required dose rate on the delivery
documentation, or at the hot mix asphalt plant utilizing a system integrated with the plants
controls that will introduce a minimum 0.50 percent anti-strip by weight of asphalt binder used
unless a rate is otherwise recommended by the anti-strip manufacturer. The PGAB and anti-strip
blend shall meet the PG 64E-28 requirements. The Contractor shall provide supporting test data
showing the PGAB and anti-strip blend meet the required criteria.
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10.

20.

21

22.

23.

24.
25.

30.

31.

32.

34.

Augusta
025751.00 & 025273.00
Cony Circle, Bangor St Memorial Dr. & Gage St.
Roundabout Construction
August 27, 2025
The aggregate qualities shall meet the design traffic level of <3 million ESALS for mix placed
under this contract. The design, verification, Quality Control, and Acceptance tests for this mix
will be performed at 65 gyrations.
The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix
placed under this contract. The design, verification, Quality Control, and Acceptance tests for
this mix will be performed at 65 gyrations.
Section 106.6 Acceptance, (2) Method D as specified Section 401.21 - Quality Assurance
Methods B and D. The Contractor may request a contract modification to change to testing
method “C” prior to work starting on this item.
The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin Lift
Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 703.09.
A notched wedge joint device meeting the requirements of section 401.16 Joints will be required
on all joints between travel lanes. Longitudinal Joint density incentive/disincentives will not
apply, however the Department may require cores for informational purposes.
Longitudinal joint density testing shall be applied to the specified HMA layer. See
Special Provision 401 — Hot Mix Asphalt Longitudinal Joint Density for project
specifics.
The mixture shall meet the minimum requirements of Special Provision 401 — HMA Hamburg
Wheel Tracker Specification. The Department shall collect 4 additional boxes of HMA on the
first day of production and may collect additional material as deemed appropriate.
See Special Provision 401 - HMA with Fine Micro-Deval Requirement for project specifics.
The Contractor may, at their option, use a Material Transfer Vehicle (MTV) for all mainline
travelway and adjacent shoulders surface course if paved in the same operation. See Special
Provision 401 — Material Transfer Vehicle for specifics.
The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.
For Raised Crosswalks, the compaction of the new Hot Mix Asphalt Pavement will be
obtained using a minimal roller train consisting of a 10 ton vibratory and a 3-5 Ton finish
roller for roadway work. An additional 10 ton oscillatory roller will be required for the
Raised Intersections. A Quality Control Technician (QCT) shall be required for all roadway
mixtures placed under this contract. A daily paving report, summarizing the mixture type,
mixture temperature, equipment used, environmental conditions, and number of roller passes,
shall be recorded and signed by the QCT and presented to the Department’s representative by
the end of the working day.
Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller
train consisting of a 3-5 ton vibratory roller. Areas less than 2 feet wide shall be compacted
with a minimum of a 150 pound plate compactor. An approved release agent is required to
ensure the mixture does not adhere to hand tools, rollers, pavers, and truck bodies. The use of
petroleum based fuel oils, or asphalt stripping solvents will not be permitted.
The Contractor shall saw cut at a consistent width to allow transverse rolling of the
trench. When applicable, a 10 ton roller will be required. In areas inaccessible to a 10 ton
roller, compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal
roller train consisting of a 3-5 ton vibratory roller. The minimum width of the trench shall
be 5 feet to accommodate a 3-5 ton vibratory roller. An approved release agent is required to
ensure the mixture does not adhere to hand tools, rollers, pavers, and truck bodies. The use of
petroleum based fuel oils, or asphalt stripping solvents will not be permitted. Payment for
additional milling or saw cutting required shall not be considered directly, but instead shall be
considered incidental to the paving items.
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55.

Augusta
025751.00 & 025273.00
Cony Circle, Bangor St Memorial Dr. & Gage St.
Roundabout Construction
August 27, 2025
The Contractor shall saw cut at a consistent width to allow compaction of mix in the trench.
The minimum width of the trench shall be 2 feet to accommodate a 150 lbs vibratory tamper
as a minimum. Payment for additional milling or saw cutting required shall not be considered
directly, but instead shall be considered incidental to the paving items.
The entire roadway (from curb to curb, including bike lanes) shall be considered mainline
travelway for density testing purposes according to the specified testing method. For density
testing purposes, Station 5000+00 to 5004+00 on Bangor Street shall be considered part of
the roundabout.
The lower lifts of base and intermediate HMA pavement (consisting of 5 inches) shall be
completed before winter suspension. Any surface or base HMA placed after the seasonal
limitations shall be considered temporary and removed and replaced the following construction
season. The Department will not be responsible for costs or time related to the placement,
removal or replacement of temporary pavement.
The Contractor shall plan its construction sequencing so that no longitudinal joints fall within
the mainline travelway lanes (excluding center turn lanes)
The contractor shall mill a stepped butt joint into the existing pavement at both the beginning
and end joints for each pavement layer excluding the bottom base layer. For each layer, the
stepped joint shall be cut to the depth and width of the pavement layer being placed and extend 5
feet beyond the immediate underlying layer. The butt joint for the overlying layer shall be
completed prior to placing the adjacent layer. The Resident may extend this length as
determined by the condition of the match point. No additional payment will be made for the
milling of the butt joints but will instead be considered incidental to associated paving items.
At the discretion of the Contractor, the use of concrete fill will be allowed in lieu of
pavement and gravel to back fill around granite curbing (Type 1 & 5). When utilized, at
least 3” of HMA shall be placed on top of the concrete fill for cover on the mainline
edge of curb (face of curb). At minimum, the Concrete shall be a 3000 psi Class S or
Class Fill Concrete. Flowable fill shall not be permitted. Unless otherwise specified,
there will not be additional compensation for the Concrete Fill but shall be considered
incidental to the 609 items.
The vertical surface of the longitudinal joint between the edge of the concrete truck apron and
proposed HMA shall be completely sealed with hot-applied rubberized asphalt material, meeting
the requirements of Type 4 or mastic crack seal. Sealant shall be applied to form a complete seal
between the concrete and HMA and shall extend up the vertical surface to within % inch of the
top of the HMA surface layer (7.5 inches). This work shall be considered incidental to the
contract pavement items.

Tack Coat

A tack coat of emulsified asphalt, RS-1, RS-1h, CRS-1 or CRS-1h, Item 409.15 shall be applied to
any existing pavement at a rate of approximately 0.030 gal/yd?, and on milled pavement
approximately 0.050 gal/yd? prior to placing a new course. A fog coat of emulsified asphalt shall be
applied between shim /base courses and surface course as well as to any bridge membrane prior to
the placement of HMA layers at a rate not to exceed 0.030 gal/yd>. Tack used will be paid for at the
contract unit price for Item 409.15 Bituminous Tack Coat.
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Augusta

Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00

August 21, 2025

SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE
(Roadway Truck Apron)

Section 502 — Structural Concrete is amended by the addition of the following:

502.01 Description This work shall consist of furnishing and placing Portland Cement
Concrete pavement and incidental construction for the truck apron, as shown on the plans and as
directed by the Resident. Except as otherwise specified in this Special Provision, all work shall
be in conformity with the applicable provisions of Section 502, Structural Concrete; Section 503,
Reinforcing Steel; and Section 515, Protective Coating for Concrete Surfaces.

502.03 Materials

Reinforcement Reinforcement shall be Steel Welded Wire Fabric, Deformed, conforming to
Section 503 and Section 709.02 and as noted in the plans.

Preformed Expansion Joint Filler shall meet the requirements of Section 705.01.

502.04 Construction Requirements

Preparation of Foundation The existing material shall be removed to the depth shown on the
plans. The foundation bed shall be well graded and compacted, as directed by the Resident, and
additional gravel shall be placed to provide the thickness of concrete indicated on the plans.

Prior to the concrete placement, the foundation bed shall be thoroughly and uniformly saturated
with water. The bed shall be free of puddles and excessive surface water.

Placement of Concrete Concrete shall be placed in a continuous placement operation between
preformed expansion joints. No construction joints will be allowed. Expansion joints shall have
an approved expansion joint sealer installed as detailed on the plans. Preformed expansion joints
shall be continuous and of an approved material, and control joints shall be sawcut into the
surface of the concrete. Expansion joints and control joints shall be placed as shown on the
details.

The surface of the concrete shall receive a float finish in accordance with Subsection 502.14(A).
Immediately following the float finish, the surface shall be textured at right angles to the
roadway using an approved open-pile, stiff bristle broom or mat.
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Augusta

Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00

August 21, 2025

The curing period for the concrete shall be seven days and shall meet the requirements of
Standard Specifications Section 502.15. The finished surface of the concrete shall receive a
protective coating in accordance with Section 515.

502.18 Method of Measurement Structural Concrete Roadway Truck Apron,
satisfactorily placed and accepted, will be measured for payment by the cubic yard, in
accordance with the dimensions shown on the plans or authorized by the Resident.

502.19 Basis of Payment The accepted quantity of Structural Concrete Roadway Truck
Apron will be paid for at the contract unit price per cubic yard, which payment will be full
compensation for all labor, materials, equipment and incidentals necessary to complete the work,
including the fabrication, delivery, and placement of reinforcement; the furnishing and
placement of expansion and contraction joints and joint sealant; and the furnishing and
application of protective coating in accordance with Section 515.

Any grading or shimming of the existing subbase material that may be necessary after
pavement removal to provide a suitable foundation for Structural Concrete Roadway Truck
Apron shall be incidental. Excavation for the placement of Structural Concrete Roadway Truck
Apron will be paid under the appropriate contract item, Section 203 — Excavation and
Embankments.

Payment will be made under:

Pay Item Pay Unit
502.342  Structural Concrete Roadway Truck Apron Cubic Yard
20f2
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Augusta

Cony Circle, WIN 25751.00

September 18, 2025

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION METHOD
CONCRETE | NUMBER
A 502.342 | Structural Concrete Roadway Truck Apron C

P values listed above reflect the price per cubic yard (yd?) for all pay adjustment purposes.
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Augusta

Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00

August 21, 2025

SPECIAL PROVISION
SECTION 602

PIPE LINING
(Flowable Concrete Fill)

602.01 Description

This work shall consist of providing and placing flowable concrete fill at the locations designated
on the Plans.

602.02 Materials

Materials shall conform to the requirements specified in the following Subsections of Division 700
— Materials:

= Portland Cement 701.01
. Water 701.02
. Air Entraining Admixtures 701.03
. Water Reducing Admixtures 701.04
. Fly Ash 701.10
" Fine Aggregate for Concrete 703.01
. Accelerating Admixtures AASHTO M-194 Type “C”

602.03 Composition and Proportioning

Flowable concrete fill shall be composed of a homogeneous mixture of Portland Cement and/or
pozzolans, fine aggregate, water, and chemical admixtures proportioned according to these Specifications.

The flowable concrete fill shall be proportioned to produce a 28-day compressive strength of 110-
500 psi.

The water cement ratio for flowable concrete fill shall not be high enough to cause segregation of
the mix.

Air content of five to 15 percent is the target. Higher air contents may be acceptable but will
increase set time. All flowable concrete fill shall be air entrained by the addition of an air entraining
admixture or other chemical admixtures.

At least 30 days prior to the first placement, a flowable concrete fill mix design shall be submitted
by the Contractor to the Resident for approval. No flowable concrete fill shall be placed on the Project until
the mix design is approved by the Resident. At a minimum, the mix design submitted by the Contractor
shall include the following:

A.  Target water cement ratio
B.  Target strength

C.  Target air content
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Augusta

Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00
August 21, 2025

602.04 Quality Control

Process control measurements of air content, mix temperature, and slump shall be performed on
the portion or portions of flowable concrete fill batches delivered to the site. At least one (1) set of
measurements for air content, temperature, and slump of flowable concrete fill mix shall be performed per
placement or per day, whichever is less frequent. Test cylinders will not be required.

Air content shall be measured following the requirements of AASHTO T152 utilizing Type B
equipment.

Slump shall be measured by Modified Slump Test as described below.

Apparatus:

Scoop, measuring tape, flat edge, 3 in. x 6 in. cylinder mold open at both ends, and a flat non-
absorbent surface.

Procedure:
1. Set cylinder upright on flat non-absorbent surface.
2. Scoop representative sample of flowable concrete fill.

3. Fill the cylinder, with the sample in one lift without tamping. Strike-off the top with the flat
edge to form a level surface.

4.  Clear any residue from around the bottom of the cylinder.

5. During a count of three seconds, lift the cylinder straight up allowing the sample to spread
on the flat surface.

6.  Measure the spread diameter to the nearest 1/2 inch. A spread of nine to 14 inches is
considered flowable.

602.05 Batching

Measuring and batching of materials shall be performed at an approved batching plant, either
commercial or otherwise.

602.06 Mixing and Delivery

The Contractor shall provide a Certificate of Compliance as described in Standard Specification
Section 502, Structural Concrete, Subsection 502.0501, Quality Control METHOD C, for each truckload
of flowable concrete fill.

602.07 Cold Weather Placement

The following amended requirements of Standard Specification Section 502, Structural Concrete,
Subsection 502.08, Cold Weather Concrete, will apply.
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The Cold Weather Temperature Table does not apply to flowable concrete fill. The minimum
concrete temperature as placed shall be 40°F. No housing framework or heating will be required when
placed under approved cold weather conditions.

602.08 Forms and Containment Berms

When necessary to contain flowable concrete fill within a defined area, berms shall be constructed
of compacted granular material.

602.09 Placing Flowable Concrete Fill

Flowable concrete fill shall not be placed until forms and/or containment berms have been checked
and approved. Flowable concrete fill shall not be placed under water. The method and sequence of placing
flowable concrete fill shall be approved by the Resident before any flowable concrete fill is placed.

All flowable concrete fill shall be placed before it has taken its initial set. Flowable concrete fill
shall be placed in such a manner as to avoid separation and segregation of the mix. Consolidation, tamping,
and vibration is not required or allowed.

Flowable concrete fill shall be discharged directly from the truck into the space to be filled. The
drop height of the flowable concrete fill shall be as low as practicable. Flowable concrete fill shall not flow
down the vertical face of a trench causing erosion of the trench face. Finishing and curing of flowable
concrete fill is not required.

Flowable concrete fill placed will not be opened to traffic or covered with structural concrete or
pavement for a minimum of 24 hours.

602.10 Method of Measurement

Flowable Concrete Fill satisfactorily placed and accepted will be measured by the cubic yard, in
accordance with the pay limits established, if such limits have been established. If the Contractor elects to
omit forms or berms, then any excavation or Flowable Concrete Fill placed beyond the pay limits as
indicated on the Plans will not be paid for and shall be at the Contractor’s own expense.

602.11 Basis of Payment

Accepted Flowable Concrete Fill will be paid for at the Contract unit price per cubic yard. Payment
will be full compensation for furnishing and placing Flowable Concrete Fill, including placing and
removing all forms, berms, granular material, pumping, dewatering, and any other necessary incidentals.

Payment will be made under:

Pay Item Pay Unit
602.30 Flowable Concrete Fill Cubic Yard
30of3
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SPECIAL PROVISION
SECTION 603
Pipe
(Reinforced Concrete Pipe)

603.10 Basis of Payment This section shall be amended with the addition of the following:

Pay Item Pay Unit

603.155  12Inch Reinforced Concrete Pipe Class III Linear Foot

603.165  15Inch Reinforced Concrete Pipe Class 111 Linear Foot

603.175 18Inch Reinforced Concrete Pipe Class 11 Linear Foot

603.205  30Inch Reinforced Concrete Pipe Class 111 Linear Foot
1 ofl
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SPECIAL PROVISION
SECTION 604
MANHOLES AND CATCH BASINS

(Catch Basin)

609.10 Basis of Payment This section shall be amended with the addition of the following:

Pay Item Pay Unit
604.076 60 Inch Catch Basin Type A1-C Each
604.077 72 Inch Catch Basin Type A1-C Each
604.093 60 Inch Catch Basin Type B1 Each
604.094 72 Inch Catch Basin Type B1 Each

Page 1 of 1
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SPECIAL PROVISION
SECTION 607

FENCE
(Wood Post and Chain Fence)

607.01 Description This word shall consist of furnishing and installing all materials for Wood Post and
Chain Fence.

607.02 Materials Materials shall meet the requirements specified in the following Sections of Division
700 — Materials:

Polyvinylchloride (PVC) Pipe 706.08
Cedar Rail Fence 710.05

Chain shall be a 3/8” Grade 30 steel proof coil chain and shall be coated and black or yellow in color as
directed by the resident.

Fill for PVC sleeves shall meet the gradation requirements only of the following:

Aggregate for Untreated Surface Course and Leveling Course 703.10
Underdrain Backfill Material 703.22

607.03 General Posts shall be spaced at 6 feet and along the alignment shown on the plans. Posts shall
be 6 inch by 6 inch and shall extend 48 inches above finish grade with a 2 inch diameter hole shall be drilled in
each line post 42 inches above finish grade for the chain. Posts shall be embedded a minimum of 3 feet inside a
12 inch PVC sleeve. End posts shall not have holes drilled, but shall have a stainless steel screw of sufficient
size to attach the chain 42 above finish ground. The minimum height of the chain between posts shall be 36
inches above finish ground. Posts shall have two 2 inch diameter holes drilled perpendicular to traffic, one hole
centered at 4 inches above finish grade and one centered at 18 inches above finish grade.

PVC sleeves shall be a minimum of 4 feet and shall be placed such that the top of the sleeve shall have
no more than a 1 inch reveal from the finished ground. Once placed, the pipe shall be backfilled around the
outside diameter in layers that are thoroughly compacted and that do not exceed a depth of 8 inches.

Once the post is installed in the PVC sleeve, the PVC sleeve shall be completely filled to the top of the
sleeve with material that meets the gradation requirements of Aggregate for Untreated Surface Course and
Leveling Course Type A or Type B or Underdrain Backfill Material.

607.06 Method of Measurement Wood Post and Chain Fence shall be measured by the linear foot
accepted in place.

607.07 Basis of Payment The accepted quantities of Wood Post and Chain Fence will be paid for at the
contract unit price per linear foot. Payment shall be full compensation for furnishing and installing all
materials, for excavating and backfilling holes, PVC sleeves, and for all hardware and incidentals necessary
to complete the work. 127




Payment will be made under:

Pay Item Pay Unit
607.40 Wood Post and Chain Fence Linear Foot
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SPECIAL PROVISION
SECTION 609

CURB
(Special Granite Curb — 39”)

609.01 Description This work shall consist of constructing special granite curb, 39” in height, as
shown on the plans and as directed by the Resident.

609.02 Materials Except as provided below, materials shall meet the requirements specified in
the following Section of Division 700 - Materials:

Stone Curbing and Edging 712.04

The vertical curb shall be 39 in height. End curbing units shall be tapered in the vertical by an
8:1 slope to match into existing ground. The front face of the curb end units in elevation shall be
chamfered by a 30:1 ratio, beginning with an 8” curb thickness at the very end of the curb. The
curb shall be imbedded a minimum of 2 feet.

609.09 Method of Measurement Special Granite Curb — 39” will be measured by the linear foot
along the front face of the curb at the finished grade elevation, complete in place and accepted.

609.10 Basis of Payment The accepted quantities of Special Granite Curb — 39 will be paid for
at the contract unit price per linear foot.

Payment will be made under:

Pay Item Pay Unit
609.1111  Special Granite Curb — 39” Linear Foot
lofl
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SPECIAL PROVISION
SECTION 609

CURB
(Terminal Curb Type 1)

609.09 Method of Measurement Terminal Curb will be measured by the linear foot along
the front fac of the curb at the elevation of the finished pavement, complete in place and

accepted.

609.10 Basis of Payment The accepted quantities of Terminal Curb will be paid for at the

contract unit price per linear foot.

This section shall be amended with the addition of the following:

Pay Item Pay Unit
609.221  Terminal Curb Type 1 Linear Foot
609.222  Terminal Curb Type 1 - Circular Linear Foot

1of1l
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SPECIAL PROVISION
SECTION 609

CURBING
(Truck Apron)

Section 609 - Curbing is amended by the addition of the following:

609.01 Description This work shall consist of installing Curb Type 5 around the
perimeter of the truck apron, as shown on the plans.

609.05 Construction Requirements The curb shall be set at a 4:1 slope with a 3 inch
reveal. The curb shall be placed on 16”x8”x4” precast concrete supports. Two supports will be
required per section of curb. Grout or shims shall be used in order to set the curb to grade prior to
placing Class A concrete bedding. Details for precast concrete supports and pay limits for
concrete are as shown on the plans.

609.09 Method of Measurement Curb Type 5 — Truck Apron will be measured by the
linear foot along the front face of the curb at the elevation of the finished pavement, complete in
place and accepted.

609.10 Basis of Payment The accepted quantity of Curb Type 5 — Truck Apron will be
paid for at the contract unit price per linear foot, complete in place. Payment shall be full
compensation for furnishing curb, Class A concrete bedding, precast concrete supports, grout,
shims, and all labor and incidentals necessary to satisfactorily complete the work.

Payment will be made under:

Pay Item Pay Unit
609.341  Curb Type 5 — Truck Apron Linear Foot

1of1l
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SPECIAL PROVISION
SECTION 627

Pavement Markings
(Preformed Thermoplastic Pavement Markings)

627.01 Description This work shall consist of furnishing and placing reflective preformed
thermoplastic pavement markings in conformity with the Plans, as specified herein and as
directed by the Resident.

627.02 Materials

A. For the Solid Lane Lines, Pavement Marking Tapes shall be 3M Stamark™ High
Performance Tape Series 380AW— High Performance pavement marking tape, six (6)
inch wide, as manufactured by 3M of St. Paul, Minnesota.

B. For the Broken White Lane Line (BWL), Pavement Marking Tape shall be 3M
Stamark™ High Performance Tape Series 380AW— High Performance pavement
marking tape, six (6) inch width, as manufactured by 3M of St. Paul, Minnesota.

C. For the Dotted White Thermopastic Extension Line (DWTL), preformed thermoplastic
pavement markings shall be 3M Stamark™ Pavement Marking Tape Series A270ES
pavement marking tape, sixteen (16) inches wide, as manufactured by 3M of St. Paul,
Minnesota.

3M Traffic Safety Systems Division
Mr. Michael D. Allen

Tel: (401) 368-0438

Email: mdallen@mmm.com

627.04 Construction and Installation

A. The Contractor shall mill a groove in the payment for each tape length to be placed (“in-
and out” pattern). Continuous grooving for installation of the tape shall not be allowed.
The groove length shall be the required tape length plus 12 inches on both ends. The
groove width for inlaid tape pavement marking shall be the pavement marking width plus
1 inch, with a tolerance of + % inch. The groove shall have a uniform depth of 150 Mils
(20 Mils). Groove position shall be a minimum of 2 inches from the edge of the
pavement marking to the longitudinal pavement joint. The bottom of the groove shall
have a smooth, flat finished surface. The use of gang stacked Diamond cutting blades is
required for asphalt pavement surfaces. The spacers between blade cuts shall be such that
there will be less than a 10 mil rise in the finished groove between the blades.
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B. Grooves shall be clean, dry and free of laitance, oil, dirt, grease, paint or other foreign
contaminants. The Contractor shall prevent traffic from traversing the grooves, and re-
clean grooves, as necessary, prior to application of the primer and pavement marking
tape. Depth plates shall be provided by the contractor to assure that desired groove depth
is achieved.

C. Reference is made to 3M Information Folder 5.18 Grooving Applications, May 2011,
“Application Guidelines for Pavement Marking in Grooved Pavement Surfaces.”

609.09 Method of Measurement The quantity of Thermoplastic Pavement Markings measured
for payment will be by the square foot of markings in place and accepted.

609.10 Basis of Payment The accepted quantities of Thermoplastic Pavement Markings will be
paid for at the contract unit price per square foot, which price shall include all material,
pavement grooving, equipment, labor, and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
627.941 Preformed Thermoplastic Pavement Markings Square Foot
20f2
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SPECIAL PROVISION

SECTION 634
HIGHWAY LIGHTING

634.093 Basis of Payment

Add a paragraph at the end of this section that says:

Lump Sum payment for the highway lighting system shall also be full compensation for
furnishing, installing, and erecting bracket arms; luminaires; all materials, labor, equipment, tools,
miscellaneous hardware, and incidentals; and associated wiring for mounting luminaires on utility poles
as noted in the plans.

Lump Sum payment for the highway lighting system shall also be full compensation for
furnishing and installing wiring in underground conduit, pole wiring and all other wiring, to connect
the RRFBs to the electrical system; receptacles and wiring as shown of the plans; and installation of
private electrical service as shown on the plans and details. Payment shall also include removal of
existing electrical equipment, high mast light standards, and wiring as shown on the plans and details.
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Highway Lighting Quality Control Checklist

Subsection 634.09 Field Testing

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service
Number of Circuits

Hand-Off-Auto Switch?

Circuit #1

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1

Operating Voltage at last pole

Leg #2

Circuit #2

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1

Operating Voltage at last pole

Leg #2

l, , certify that this work was done in accordance

with subsection 643.14 and current NEC

(YEAR)
when tested, was functioning as intended.

Electrician's Signature

guidelines, and

Electrician's License #

Page1of 3
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Highway Lighting Quality Control Checklist

Subsection 634.09 Field Testing

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #3

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

Circuit #4

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

l, , certify that this work was done in accordance

with subsection 643.14 and current NEC guidelines, and
(YEAR)

when tested, was functioning as intended.

Electrician's Signature

Electrician's License #
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Traffic Signal Quality Control Checklist

Subsection 643.14 Field Testing

Project Pin #

Grounding Electrode Resistance at service

ID tags on loop amps / detector cards?

Location

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

, certify that this work was done in accordance

with subsection 643.14 and current NEC guidelines, and

(YEAR)

when tested, was functioning as intended.

Electrician's Signature

Electricain's License #

Page 3 of 3
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SPECIAL PROVISION
SECTION 643

TRAFFIC SIGNALS
(Rectangular Rapid Flashing Beacon Assembly)

Standard Specification Section 643 TRAFFIC SIGNALS is amended as follows.

643.01 Description

The following paragraph is added:

This work shall consist of installing Maine DOT provided Rectangular Rapid Flashing
Beacons (RRFBs), signs, pedestrian lighting, and associated equipment and appurtenances, in
accordance with these specifications and in conformity with the lines, grades, and dimensions
shown on the Plans or established herein.

This work shall consist of removal and stacking of existing RRFB assemblies and will be
delivered to the City of Augusta as directed by the Resident.

643.02 General

The following paragraphs are added:

643.025 RRFB Assembly

RRFBs and signs for each crosswalk shall meet the latest version of the Manual on Uniform
Traffic Control Devices (MUTCD) Chapter 4L — Rectangular Rapid-Flashing Beacons. RRFBs
will be located at 66 Industrial Drive in Augusta, Maine. Contractor will be responsible for picking
up, assembling, and installing RRFBs.

The proposed RRFBs shall also conform to the following requirements:

1. Each RRFB Assembly shall include equipment visible for each direction of vehicular
traffic unless otherwise shown on the plans. Said equipment shall include two W11-2 signs
(back-to-back on each support with the walking figure always facing the roadway), two
W16-7P signs (back-to-back with the arrows pointing diagonally down in the direction of
the crosswalk), and two RRFB units (back-to-back).

a. The RRFB shall be placed in front of the crosswalk for both directions of vehicular
travel to provide an overhead, front-lit crosswalk.

2. A confirmation light directed at and visible to pedestrians in the crosswalk shall be installed
integral to the RRFB to give confirmation that the RRFB is in operation.
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. Pedestrian activated push buttons shall be used and placed at the crosswalk landings a

maximum of 48 inches above finish sidewalk landing grade.

a. A pedestrian instruction sign with the legend PUSH BUTTON TO TURN ON
WARNING LIGHTS (R10-25) should be mounted adjacent to or integral with each
pedestrian push button.

b. Push button actuation shall turn on the RRFBs and the Lighted Crosswalk (in
roadway warning lights) concurrently.

c. The push button shall be compliant with MUTCD Section 41.05.

Communications
a. Communication between the push button and the RRFB shall be hard-wired as

required by the manufacturer.

b. Communication between devices on each end of the crosswalk shall be spread
spectrum wireless or direct wire per the equipment provided.

Operation
a. Contractor is responsible for calculating walk intervals and programming RRFB

flash times appropriately, as per MUTCD Part 41.07

. Lighting

a. Each assembly shall have two LED luminaires mounted to each pole for pedestrian
vertical illuminance.

1. One luminaire shall be aimed at the detectable warning field.
i1.  One luminaire shall be aimed towards the center of the adjacent travel lane.

b. The luminaires shall activate in conjunction with the RRFB, upon pushbutton
actuation.

c. The luminaires shall activate when less than 1.0 fc of ambient light is present and
shall not illuminate when the ambient light is equal to or greater than 1.0 fc.

d. The luminaires shall be housed in their own IP66 minimum rated enclosures.

e. The luminaires shall be adjustable for 120 degrees horizontally and vertically.

f. The LED luminaires shall provide vertical illuminance of 2.0 fc across the entire
crosswalk, measured at a height of 5 feet above the road surface.

g. The luminaires shall be LED conforming to Section 715.08. Wattage of the
luminaires shall be determined by the manufacturer sufficient to meet the required
vertical illuminance criteria.

h. All other requirements for the luminaires shall be in accordance with Section 634.

. Each pole for solar powered RRFB’s shall be outfitted with a 165-watt solar panel, a NEMA

4X aluminum pole mount cabinet, and a 105 Amp-hour, absorbent glass mat (AGM) lead

acid battery.

. Each support pole shall be installed with a square aluminum pedestal base with grounding

lug.
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9. All equipment shall be securely attached to the pole with sufficient banding or fasteners.

10. All wiring shall be located inside the pole to the maximum extent possible.

643.12 Painting

The following paragraphs are added:

All support poles and bases and the luminaire arms for the RRFB shall be delivered to the
project finished with black enamel. The Contractor shall apply two coats of flat black enamel to
all equipment designated to be painted black. The Contractor shall touch up all scratches with
matching enamel after the equipment has been installed.

All equipment to be painted shall be cleaned and shall be dry when the paint is applied. No
painting shall be done in damp weather nor when the air temperature is below 40 degrees F.

643.18 Method of Measurement

The following paragraph is added:

Rectangular Rapid Flashing Beacon Assembly will be measured for payment by each pair
of assemblies installed complete in place.

Rectangular Rapid Flashing Beacon — Remove and Stack will be measured for payment by
each pair of assemblies removed.
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643.19 Basis of Payment

The following paragraphs are added:

Rectangular Rapid Flashing Beacon Assembly will be paid for at the Contract unit price
by each. Payment will be full compensation for installing all materials including, but not limited
to, the RRFB LED-arrays, LED vertical illuminance and luminaires, controller cabinet, Assembly
painted support poles and breakaway bases, wiring, fasteners, pedestrian push buttons, signs, solar
panel(s), battery, wireless spread spectrum communication, and all appurtenances and incidentals
required for a complete and functioning system. Wiring, grounding, and associated electrical work
and materials shall be incidental. Any additional equipment not provided by Maine DOT will be
considered incidental to item 643.62.

Rectangular Rapid Flashing Beacon — Remove and Stack will paid for at the Contract unit
price by each. Payment will be full compensation for the removal of the entire existing RRFB
assembly and delivery to the City of Augusta as directed by the Resident. Any damage to the
assembly will repaired at no cost to the Department.

Foundations, removal of foundations, and conduit shall be paid for under applicable
Section 626 pay items.

Payment will be made under:

Pay Item Pay Unit
643.61 Rectangular Rapid Flashing Beacon — Remove and Stack Each

643.62 Rectangular Rapid Flashing Beacon — MaineDOT Supplied  Each
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Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00

August 21, 2025

SPECIAL PROVISION
SECTION 643
TRAFFIC SIGNALS

The provisions of Section 643 of the Standard Specifications shall apply with the following
additions and modifications:

643.01 Description

Work for this project shall include:

e The removal of existing span-wire vehicular signal equipment for all vehicular signal
controls at the intersection of Bangor Street at Quimby Street and Linden Street

e The repurposing the existing traffic signal controller cabinet, existing conduits, wood poles,
and strain poles as noted on the plans, and install new Pedestrian Hybrid Beacon (PHB)
signal equipment and programming at the intersection of Bangor Street at Quimby Street and
Linden Street,

e Modifying the existing traffic signal at the intersection of Bangor Street, North Belfast
Avenue and Locke Street.

Existing equipment at both traffic signal locations, where indicated in the Plans, including: the
existing controller cabinets, existing signal controllers, existing in-cabinet signal equipment,
vehicular signal heads, light-emitting diode (LED) indications (as indicated in plans), retroreflective
backplates on the vehicle signal heads, overhead mast arm mounted signs, non-invasive stop bar and
advance vehicle detection, and emergency vehicle preemption that is not reused will either be
delivered to MaineDOT or disposed of by the Contractor at the direction of the Resident.

Work for the Traffic Signal Modification at Bangor Street at Quimby Street and Linden Street
shall include reusing existing traffic signal strain poles and span wire assemblies at the intersection.
Existing materials, structures, or hardware damaged or lost during removing, storing, or resetting
shall be replaced by the Contractor without additional compensation.

The Contractor shall install the following new equipment at the repurposed traffic signal of
Bangor Street at Quimby Street and Linden Street into a PHB, including:

Pedestrian Hybrid Beacons for Bangor Street approaches,

Blank-out signs for no turn messaging during active pedestrian phase,

Signal cabling and equipment wiring,

Pedestrian signal heads with countdown timers,

Accessible pedestrian signal (APS) equipment,

Signal cabling and equipment wiring,

Controller phasing and timing modifications,

All appurtenances and incidentals required for complete functioning of the installation.
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Work for the Traffic Signal Modification of Bangor Street at North Belfast Avenue and Locke
Street shall include reusing existing traffic signal strain poles, span wire assemblies, vehicular
detection, preemption detection and beacon assemblies, as well as resetting many of the vehicular
signals at the intersection. Existing materials, structures, or hardware damaged or lost during
removing, storing, or resetting shall be replaced by the Contractor without additional compensation.
Existing materials that are not reused will be disposed of by the Contractor at the direction of the
Resident.

The Contractor shall install the following new equipment at the modification of the existing
traffic signal of Bangor Street at North Belfast Avenue and Locke Street, including:

Pedestrian signal heads with countdown timers,

Accessible pedestrian signal (APS) equipment,

Leading Pedestrian Interval (LPI) for active, concurrent pedestrian phases,

Signal cabling and equipment wiring,

Controller phasing and timing modifications,

All appurtenances and incidentals required for complete functioning of the installation.

Pedestrian equipment is to be installed under the guidelines of the Americans with
Disabilities Act (ADA) having work integrated with curb ramp and detectable warning field
improvements also being provided with this project.

All traffic signal controller timing parameters shall be programmed to provide free and
coordinated operations.

643.211 Additional Materials. Materials shall also meet the requirements in the following
Section of Division 700 - Materials:

Messenger Wire 718.15
Emergency Vehicle Preemption System 718.16
Pedestrian Crossing System 718.21

643.9 Service Connection. Add the following:

The Contractor shall maintain the existing ground rod array system of the existing controller
cabinets for the intersections. If construction phases affect the existing ground rod array, the
Contractor shall install 10-foot ground rods to a total of four and properly connect the ground rods
together.

The Contractor shall be responsible for grounding the system to 5 ohms or less tested without
an electrical connection to the utility neutral or ground conductor. The grounding shall be performed
using a ground meter with reference grounds. If a 5-ohm reading is not achieved, the Contractor shall
install a chem-rod grounding electrode in close proximity to the cabinet. The chem-rod shall be

20of3
143



Augusta

Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00

August 21, 2025

properly connected to the four-rod grounding system in the cabinet. The chem-rod shall consist of a
10’ copper rod (vertical or horizontal orientation) filled with common salt and desiccant, back filled
with natural earth bentonite clay ground enhancement material. The chem-rod shall be installed per
manufacturer’s instructions. The location and orientation for the chem-rod installation shall be
approved by the Resident. All testing shall be done in the presence of the Resident.

643.12 Painting. Unless otherwise directed by MaineDOT or through the Resident Engineer, all
exterior parts of new equipment shall be delivered to the project finished as follows:

Vehicular Signal Heads — all parts black.

Pedestrian Signal Heads — all parts black.

Accessible Pedestrian Signals (APS) — black.

Signal Backplates — black and louvered w/ fluorescent yellow retroreflective strip.
Controller Cabinets — black / aluminum.

Mast Arms, Uprights, and Bases — black / galvanized steel.

Pedestal Posts and Bases — black / aluminum.

643.18 Method of Measurement Removing and Resetting Pedestal Poles shall be measured for
payment by the single units complete in place and accepted.

643.19 Basis of Payment. Traffic signal modifications will be paid for at the

contract lump sum price for the intersection, which payment will be full compensation for

furnishing and installing all new materials, including vehicular and pedestrian signal heads, risers,
aerial disconnects, signal cable, and all appurtenances and incidentals required for complete
functioning installations and for furnishing all tools and labor necessary for completing the
installations. This will also include the reinstallation of existing mast arm poles on new concrete
foundations with matching anchor bolt pattern, ancillary materials, tools, and labor necessary to erect
and install the structures.

Removing and resetting pedestal poles will be paid for at the contract unit price of each
which payment shall be full compensation for removing existing pedestal posts, ancillary materials
and resetting them in their new location. Payment also includes the tools and labor necessary to
perform the work. Removal of existing foundations and installation of new foundations, along with
required conduit will be paid under applicable Section 626 pay items.

Payment will be made under the following:

Pay Item Pay Unit
643.71 Traffic Signal Modification: Bangor St. at Quimby St. and Linden St. Lump Sum
643.71 Traffic Signal Modification: Bangor St. at North Belfast Ave. and Locke St. Lump Sum
643.922 Remove and Reset Pedestal Pole EA
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November 13, 2023
Supersedes January 15, 2020

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches. Approach signing shall include the following signs at a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road Work Next X* Miles
Road Work 500 Feet (Ahead)
End Road Work

Work Areas. At each work site, signs and channelizing devices shall be used as directed by the
Resident.

Signs include:

Road Work xxxx!.
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

Unless otherwise defined in Special Provision 105/107 or submitted and approved in the
Traffic Control Plan, the following shall apply:

- The Contractor shall conduct their operations in such a manner that the roadway will
not be restricted to one lane for more than 2,500 feet at each work area and no more
than 4,000 feet for paving, milling, and crack seal/repair work areas.

- Where more than one work area restricts traffic to one lane operation, these work areas
shall be separated by at least 1 mile of two-way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement
to be used by traffic. The temporary centerline, when specified of reflectorized traffic paint,
shall conform to the standard marking patterns used for permanent markings. Failure to apply
a temporary centerline daily will result in a Traffic Control Violation and suspension of paving
operations until temporary markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in short duration operations and “Road Work xx feet” to be used in stationary
operations as directed by the Resident.
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Augusta

Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00

August 21, 2025

SPECIAL PROVISION
SECTION 803
UTILITY & DRAINAGE TEST PITS

803.01 Description This work shall consist of excavating and backfilling test holes to locate existing
utilities or drainage items at locations shown on the plans or as directed by the Resident.

803.02 General The work shall be done in a manner that provides safe passage of the traveling public at
all times. Coordination with the utilities is required prior to, and during, the test pit activities. An
authorized representative from the utility shall be present during the test pit activity. Test pits shall be
completed in a manner that does not damage any utilities. Any damage to utilities or other roadway
features by the test pit operations shall be repaired by the Contractor at no additional cost and shall be to
the Resident’s or utility’s satisfaction.

The Contractor shall locate the utilities once exposed and provide coordinates and elevations to the
Resident.

Once the location work is complete, the Contractor shall backfill the hole, place gravel and
pavement or loam and seed over the test pits in a manner consistent with the existing conditions and in
accordance with the standard specifications for backfilling including compaction requirements.

803.03 Method of Measurement Test Pits will be measured for payment by each, complete, backfilled,
resurfaced, and accepted.

803.04Basis of Payment The accepted quantity of Test Pits will be paid for at the contract unit price per each,
which shall be full compensation for all labor, materials, tools, equipment, and incidentals necessary to
complete the work. Associated traffic control will not be paid for separately and is included in the test pit item.

Payment will be made under:

Pay Item Pay Unit
803.01 Test Pits Each
Page 1 of 1
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Augusta

Bangor Street/Cony Circle & Gage Street
WINs 025751.00 & 025273.00

August 21, 2025

SPECIAL PROVISION
SECTION 890

Special Work #1 — CMP Underground Relocation

890.01 Description This work shall consist of installing underground conduits, junction boxes, and all
other necessary equipment as shown on the plan included in this Special Provision.

890.02 General The work shall be done in accordance with the information and requirements shown on
the plan included in this Special Provision.

890.03 Method of Measurement Special Work #1 — CMP Underground Relocation will be measured by the
lump sum.

890.04 Basis of Payment The accepted quantity of Special Work #1 - CMP Underground Relocation will be
paid for at the contract lump sum price which shall be full compensation for all labor, materials, tools,
equipment, and incidentals necessary to the complete the work as shown on the included plan. Associated
traffic control will not be paid for separately and is considered incidental to the Special Work item.

Payment will be made under:

Pay Item Pay Unit
890.01 Special Work #1 — CMP Underground Relocation Lump Sum
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September 22, 2025
Supersedes December 17, 2024

2020 STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Posted Date
502(06) Concrete Sidewalk on Bridges 9/22/2025
502(19) Bridge Drains 3/17/2023
502(15) Bridge Drains 3/17/2023
502(20) Bridge Drains 3/17/2023
502(23) Bridge Drains 3/17/2023
502(24) Bridge Drains 3/17/2023
502(25) Bridge Drains 3/17/2023
502(26) Bridge Drains 3/17/2023
504(07) Diaphragm & Crossframe Notes 3/17/2023
507(04) Steel Bridge Railing 9/22/2025
507(05) Steel Bridge Railing 9/22/2025
507(06) Steel Bridge Railing 9/22/2025
507(07) Steel Bridge Railing 9/22/2025
507(14) Steel Bridge Railing 9/22/2025
507(15) Steel Bridge Railing 9/22/2025
507(20) Steel Approach Railing 3-Bar 2/11/2021
507(21) Steel Approach Railing 3-Bar 2/11/2021
507(22) Steel Approach Railing, 3 Bar 9/22/2025
507(23) Steel Approach Railing, 3 Bar 9/22/2025
507(26) Steel Approach Railing, 3 Bar 9/22/2025
507(27) Steel Approach Railing 9/22/2025
507(39) Barrier — Mounted Steel Bridge Rail 9/22/2025
526(01) Portable Concrete Barrier 1/14/2021
526(01A) Portable Concrete Barrier 1/14/2021
526(01B) Portable Concrete Barrier 1/14/2021
526(02) Portable Concrete Barrier 1/14/2021
526(02A) Portable Concrete Barrier 1/14/2021
526(03) Portable Concrete Barrier 1/14/2021
526(04) Portable Concrete Barrier 1/14/2021
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526(04A)
526(04B)
526(05)
526(21)
526(22)
526(23)
526(23)A
526(34)
526(35)
526(36)
526(37)
526(37) A
526(38)
526(39)
526(55)
603(10)
605(01)
605(01)
606(17)
606(21)
606(22)
606(23)
606(24)
606(25)
607(10)
607(11)
607(12)
607(13)
607(14)
607(15)
607(16)
608(02)
609(08)
609(09)
627(07)
627(08)

September 22, 2025
Supersedes December 17, 2024

Portable Concrete Barrier 1/14/2021
Portable Concrete Barrier 1/14/2021
Permanent Concrete Barrier 3/17/2023
Permanent Concrete Barrier 3/17/2023
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Concrete Transition Barrier 9/22/2025
Texas Classic Rail 3/17/2023
Texas Classic Rail 3/17/2023
Concrete Pipe Ties 6/10/2021
Underdrain 7/8/2022
Underdrain Notes 7/8/2022
Midway Splice Guardrail Transition 6/10/2022
Guardrail Type 3 — Single Rail Bridge Mounted 9/22/2025
Guardrail Treatment over Buried Structures 9/22/2025
Standard Bridge Transition — Type “1” 2/11/2021
Bridge Transition — Type “1A” 9/22/2025
Bridge Transition — Type “2” 9/22/2025
Snow Fence Details (New Detail) 9/22/2025
Snow Fence Details (New Detail) 9/22/2025
Snow Fence Details (New Detail) 9/22/2025
Snow Fence Details (New Detail) 9/22/2025
Snow Fence Details (New Detail) 9/22/2025
Snow Fence Details (New Detail) 9/22/2025
Snow Fence Details (New Detail) 9/22/2025
Detectable Warnings 6/10/2021
Precast Concrete Transition Curb 9/22/2025
Precast Concrete Vertical Curb 9/22/2025
Crosswalk 2/22/2022
Crosswalk 2/22/2022
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643(11)
645(06)
645(21)
645 (22)

801(10) Pavement Transition at Bridge

ATCC Cabinet
H Beam Posts Highway Signing

September 22, 2025
Supersedes December 17, 2024

12/14/2020
12/17/2024

Overpass Mounted Sign Support Highway Signing 9/22/2025

Overpass Mounted Sign Support Highway Signing 9/22/2025

801(11)
801(12)
801(13)
801(14)
801(15)
801(16)
801(17)
801(18)
801(19)
801(20)
801(21)
801(22)
801(23)
801(24)
801(25)
801(26)
801(26)
801(27)
802(05)
802(05)

Pedestrian Ramp Notes

Pedestrian Ramp Requirements

Ramp Length Table

Parallel Pedestrian Ramp

Perpendicular Pedestrian Ramp — Option 1
Parallel Pedestrian Ramp — Option 2A
Perpendicular Pedestrian Ramp — Option 2A
Parallel Pedestrian Ramp — Option 2B
Perpendicular Pedestrian Ramp — Option 2B
Parallel Pedestrian Ramp — Option 3
Perpendicular Pedestrian Ramp — Option 3
Side Street Pedestrian Ramp

Parallel Pedestrian Ramp — Esplanade
Perpendicular Pedestrian Ramp — Esplanade
Island Crossings

Blended Transition

Blended Transition

Pedestrian Ramp Adjacent to Driveway or Entrance

Roadway Culvert End Slope Treatment
Roadway Culvert End Slope Treatment
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9/22/2025

11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023

1/19/2024
11/20/2023

1/03/2017

11/01/2024
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May 19, 2025
Supersedes: April 17, 2025

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications — March 2020)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Construction Easement revise this definition by removing it in its entirety and replace with;
“A right acquired by the Department for a specific use of private property outside of the
established Right-of-Way. Examples include but are not limited to Drainage Easements,
Construction and Maintenance Easements, and Slope Easements. Construction Easement
areas, including Temporary Construction Limits and Temporary Road Limits, outside of the
Right-of-Way remain private property. No use other than to access and perform the specified
work activity is permitted without written permission of the owner.”

Construction Limit Line Remove this definition in its entirety.

Holidays Amend this paragraph by adding “Juneteenth” between ‘Memorial Day’ and
‘Independence Day’.

Plans Revise this paragraph by removing “Standard Details, Supplemental Standard
Details” from the first sentence.

Project Limits Revise this definition by removing it in its entirety and replacing it with:
“Areas within the Right-of-Way, Construction Easements, or Temporary Construction Limits
shown on the Plans or otherwise indicated in the Contract. If no Project Limits are indicated
in the Contract, the Project Limits shall be determined by the Department. For a related
Maine statute, see 23 MRSA § 653. «

Right-Of-Way Revise this definition by removing it in its entirety and replacing it with:
“The area of land, property, or interest therein, acquired for or devoted to the Project or other
purposes. Portions of the Right-of-Way may be used for storage of materials and equipment
and the location of engineering facilities, subject to written approval by the Department.”

Amend this Section by adding the following two definitions (that replace Construction Limit Line);
Temporary Construction Limits The area within which the Contractor may access and

perform the Physical Work and outside of which Work may not be performed without written
authorization by the property owner.

Temporary Road Limits The area within which the Contractor may construct and
maintain a temporary detour for maintenance of traffic.

Page 1 of 65

151



May 19, 2025
Supersedes: April 17, 2025

SECTION 102
BIDDING

102.11 Bid Responsiveness Revise the paragraph that states
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads:

“The Bid is not signed by a duly authorized representative of the Bidder.

e Properly submitted electronic bids meet this requirement.

e Paper bids must include at least one signed copy of the Contract Agreement Offer &
Award form.”

SECTION 103
AWARD AND CONTRACTING

103.3.1 Qualification Requirement for Award Revise this subsection so that it reads:

“103.3.1 Qualification Requirement for Award If the Notice to Contractors lists a
Prequalification requirement, the Apparent Successful Bidder must successfully complete the
Prequalification process as a condition of Award. The Apparent Successful Bidder who does
not already hold an Annual Prequalification shall have 21 days to provide the Department
with their Prequal documents or the Department may move on to the next low bidder.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.2.1 Furnishing of Right-of-Way Revise this subsection by removing it in its entirety and
replace with the new subsection:

“104.2.1 Furnishing of Property Rights The Department will secure all necessary rights to real
property within the Project Limits shown on the Right-of-Way Plans that are provided with
the Bid Documents. For related provisions, see Sections 104.3.2 — Furnishing of Other
Property Rights, Licenses and Permits and 105.4.5 - Maintenance of Existing Structures. For
related definitions, see Construction Easements and Right-of-Way.”

104.3.2 Furnishing of Other Property Rights, Licenses and Permits Revise this subsection by
replacing “104.2.1 Furnishing of Right-of-Way” with “104.2.1 Furnishing of Property Rights”.

SECTION 105
GENERAL SCOPE OF WORK

Amend this Section by adding this new sub-section:
105.8.8 Protected Species If the Contractor witnesses a bat (dead or alive), any activities that
may injure any live bats must cease immediately and the Contractor shall contact the
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Supersedes: April 17, 2025

Resident. Dead and/or injured bats will be collected by the Department. Work in the vicinity
of the live/dead bat sighting will not resume until the Department confirms it is acceptable to
do so.

If the Contractor observes an active bird nest within the project limits, any activities that may
disturb the nest or injure birds (i.e., nesting adults, chicks, eggs) must cease immediately, and
the Contractor shall contact the Resident.

Amend this Section by adding this new sub-section to cover incidents in the field:

105.6.5 Survey Control Markers If a survey control marker will be disturbed by Work on a
project, the Resident shall be informed a minimum of 2 weeks prior to performing any Work
that may disturb the marker. If a survey control marker is accidentally disturbed by Work on
a project, the Resident shall be informed immediately. A disturbed marker will remain the
property of the Department.

105.10.1.4 Race-conscious Project Goals Revise the second paragraph of this section so it reads as
follows:

“At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged
Business Enterprise (DBE) Commitment Form provided by the Department. This form will list
the DBE and non-DBE firms that are proposed to be used during the execution of the Work.
This form must be filled out in its entirety. The dollar total of each commitment shall be
totaled and a percentage determined.”

105.10.2 Requirements Applicable to All Contracts Under section A, number 2, in the first sentence
of the first paragraph, revise this Section by replacing the word “handicap” in two places with the
word “disability” so it now reads:

“2) The Contractor will, in all solicitations or advertisements for employees placed

by or on behalf of the Contractor, State that all qualified applicants will receive
consideration for employment without regard to race, color, sexual orientation, religious
creed, sex, national origin, ancestry, age, physical disability, or mental disability.”

105.10.1.6 Bidders’ List Survey This section shall be revised to meet the May 9, 2024 CFR
changes as follows:

Revise the title of this Section to “Bidders’ List” by removing the word “Survey”.

Revise the current information required to:

(i) Firm name;

(ii) Firm address including ZIP code;

(iii) Firm's status as a DBE or non-DBE;

(iv) Race and gender information for the firm's majority owner;

(v) NAICS code applicable to each scope of work the firm sought to perform in its bid;
(vi) Age of the firm; and
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(vii) The annual gross receipts of the firm. You may obtain this information by asking each
firm to

indicate into what gross receipts bracket they fit (e.g., less than $1 million; $1-3 million; $3-6
million; $6-10 million; etc.) rather than requesting an exact figure from the firm.

Revise this section by removing the paragraph beginning with “This information...” and replacing it
with the following:

“This data is required from all bidders for federally assisted contracts to be submitted with
their bids as this information is critical in determining the availability of DBE Businesses
relative to other businesses that do similar work.”

SECTION 106
QUALITY

106.6 Acceptance Revise this Subsection by replacing the paragraph beginning with “Acceptance of
Hot Mix Asphalt Pavement will be based” with:

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical
Acceptance, or Method B or D Acceptance as specified. The method of acceptance for each
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement. When items
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement
item.”

Revise Subsection “B” by removing it and replacing it with:

“B. Items not designated for Statistical Acceptance will utilize Method B or D
Acceptance testing to validate the quality of the material incorporated into the Project.
For material paid under Item 403.209 — Method D, or designated to be visually accepted,
the Contractor shall provide the Department with a Certification Letter that indicates that
the material supplied complies with the Specifications. Test results representative of the
certified material shall be attached to the letter.

The Department will randomly sample and test the certified Material for properties
noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section —401.21
Acceptance Method B & D. Material will be subject to rejection as noted in Structural
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt,
Section 401.2022 Pay Adjustment — Method B & D.”

106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from
the first paragraph:

“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01”
106.9.1 Warranty by Contractor Revise the third paragraph of this section so that it reads:
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“For a related provision regarding obligations regarding plantings, see section 621.36 —
Maintenance Period. “

SECTION 107
TIME

107.3.1 General Amend this paragraph by adding “Juneteenth” between ‘Patriot’s Day’ and ‘the
Friday after Thanksgiving’.

SECTION 108
PAYMENT

108.2.3 Mobilization Payments Replace Standard Specification 108.2.3 — Mobilization Payments
with the following:

“108.2.3 Mobilization Payments ‘“Mobilization” includes the mobilization and demobilization
of all resources as many times as necessary during the Work.

Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization
and dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract —
Mob).

Payment will be made at the following intervals:

% Mobilization Bid % Mobilization % Mobilization % Mobilization
Paid at Contract | Paid after the Paid at Final
Award Department Acceptance
determines 50% of
the work is
Complete
10% or less 50% 50%
More than 10% to 33% 33% 34%
15%
More than15% to 25% 25% 50%
20%
More than 20% to 15% 15% 70%
30%
Greater than 30% 10% 10% 80%

108.3 Retainage Revise the third paragraph of this section so that it reads:
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“Upon Final Acceptance, and determination by the department that there are no claims either
by or on the Contractor or Subcontractors; no over payments by the department; no LDs due;
and no disincentives due, the Department will reduce Retent to 1% of the original Contract
Award amount, or $100,000, whichever is less, as it deems desirable and prudent.”

108.4.1 Price Adjustment for Hot Mix Asphalt Revise this section by removing it in its entirety and
replacing it with the following:

“108.4.1 Price Adjustment for Hot Mix Asphalt: For each Contract, a price adjustment for
performance graded binder will be made for the following pay items, when the total quantity
of Hot Mix Asphalt included in these items is in excess of 500 tons, based on the estimated
quantities of these items at the time of bid.

Item 403.102
Item 403.207
Item 403.2071
Item 403.2072
Item 403.208
Item 403.2081
Item 403.2084
Item 403.209
Item 403.210
Item 403.2101
Item 403.2104

Item 403.21041

Item 403.211
Item 403.2111
Item 403.212
Item 403.213
Item 403.2131

Item 403.2132

Item 403.301
Item 461.13
Item 461.210
Item 461.2101
Item 461.216
Item 462.30
Item 462.301

Hot Mix Asphalt — Special Areas

Hot Mix Asphalt - 19 mm

Hot Mix Asphalt - 19 mm (Polymer Modified)

Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Hot Mix Asphalt - 12.5 mm

Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Hot Mix Asphalt - 12.5 mm (Highly Modified HIMAP)

Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Hot Mix Asphalt - 9.5 mm

Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)
Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface
Treatment)

Hot Mix Asphalt — Shim

Hot Mix Asphalt — Shim (Polymer Modified)

Hot Mix Asphalt - 4.75 mm (Shim)

Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Hot Mix Asphalt - 12.5 mm (base and intermediate course
Polymer Modified)

Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate
course)

Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Light Capital Pavement

9.5 mm HMA - Paver Placed Surface

Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Hot Mix Asphalt (Shim)

Ultra-Thin Bonded Wearing Course

Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded

binder component of hot mix asphalt. They will be determined as follows:
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between
the base price and the period price of asphalt cement. Adjustments will be made upward
or downward, as prices increase or decrease.

Item 403.102—-6.2%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.2084 — 6.2%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212—6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
Item 403.2132-6.2%
Item 403.301-6.2%
Item 461.13-6.7%
Item 461.210 — 6.4%
Item 461.2101 — 6.4%
Item 461.216 — 6.7%
Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY”

SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

110.3.2 Commercial General Liability Revise the last sentence in this Section that starts with “The
coverage shall also...” and add a sentence to the end so that it reads:

“The coverage shall also include protection against damage claims due to explosives, collapse,
and underground coverage. No endorsement excluding damage caused by subsidence, earth
movement, and/or earth pressure shall be permitted.”

110.3.9 Administrative & General Provisions Amend this subsection by adding “Automobile
Liability” under letter A) Additional Insured to the list of exceptions.

Page 7 of 65 157



May 19, 2025
Supersedes: April 17, 2025

10. Assurance Required by 49 CFR: 26.13(a)(b) Revise this section by removing it in its entirety
and replacing it with the following:

“a. MaineDOT shall not discriminate on the basis of race, color, national origin, or sex in the
award and performance of any DOT-assisted contract or in the administration of its DBE
Program or the requirements of 49 CFR part 26. MaineDOT shall take all necessary and
reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and
administration of DOT-assisted contracts. MaineDOT’s DBE Program, as required by 49 CFR
part 26 and as approved by DOT, is incorporated by reference in this agreement. The
implementation of this program is a legal obligation and failure to carry out its terms shall be
treated as a violation of this agreement. Upon notification to the MaineDOT of its failure to
carry out its terms shall be treated as a violation of this agreement. Upon notification to the
MaineDOT of its failure to carry out its approved program, the Department may impose
sanctions as provided for under 49 CFR Part 26, and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Remedies Act of 1986
(31 U.S.C. 3801 et seq.). This language will appear in financial assistance agreements with
sub-recipients.

b. The contractor, sub-recipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of DOT assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate, including, but not limited to:

1. Withholding monthly progress payments;

2. Assessing sanctions;

3. Liquidated damages; and/or

4. Disqualifying the contractor from future bidding as non-responsible.”

SECTION 206
STRUCTURAL EXCAVATION

206.01 Description — Structural Earth Excavation, Below Grade delete the entire sentence and
replace with “shall consist of the removal of excavation required for unknown or unanticipated
subsurface condition. See 206.04 — Method of Measurement for pay limits.”

206.04 Method of Measurement — Drainage and Minor Structures Paragraph 1, sentence 2, delete the
remainder of the sentence beginning with “....provided the maximum allowable...” And replace
with: “....in accordance with the following limits:”

- Vertical pay limits:
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o Below a plane parallel with and 12 inches below the bottom of the drainage
or minor structure or

o Below the excavation limits shown in the Bid Documents; whichever is
greater.

- Horizontal pay limits — The maximum allowable horizontal dimensions shall not
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme
limits of, the structure, and to the vertical neat lines of underdrain trenches, as
shown in the Contract Documents.

SECTION 401
HOT MIX ASPHALT PAVEMENT

401.19 Contractor Quality Control Amend this Section by adding the following to the end:

“Failure to comply with the approved QCP will result in work suspension and pay reductions
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for
all items covered by the QCP as identified in Special Provision 403.”

SECTION 501
FOUNDATION PILES

501.044 Special Requirements for Steel Pipe Piles and Steel Casings Amend this section by deleting
it in its entirety and replacing with:

Pipe piles shall be driven closed ended, unless otherwise specified. When open-ended pipe
piles are specified or when the ends are not completely closed ended when driven, the inside of
the pile shall be thoroughly cleaned out, and the inside walls cleaned by jetting or other means
approved by the Resident. The sediment control required for the cleaning operations shall be
covered in the Contractor’s SEWPCP.

Pipe piles shall be inspected and approved by the Resident immediately before concrete is
placed in them. They shall be free from rupture and undue deformation and shall be free from
water unless the Resident determines that the concrete can be placed without damage to the
pile and such that the discharged water will be contained. The Contractor shall provide lights
and other equipment necessary to enable the Resident to inspect each pipe pile.

Portland cement concrete for filling the pipe piles shall be placed in one continuous operation
to fill the pile completely without causing water contamination. An internal type vibrator shall
be used in the top 25 feet. Pile heads shall be protected and cured in accordance with Section
502, Structural Concrete.

The placing of concrete and the driving of piles shall be scheduled so that fresh and setting
concrete will not be injured by the pile driving.
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Concrete shall not be placed in pipe piles until pile driving has progressed beyond a radius of
15 feet from the pile to be concreted. If pile heave is detected for pipe piles that have been
filled with concrete, the piles shall be redriven to the original position after the concrete has
attained sufficient strength and a proper hammer-pile cushion system, is in place and is
satisfactory to the Resident.

When a reinforcing steel cage is specified, it shall be placed inside the piles to allow for a
minimum of 2 inches of concrete cover and the piles shall be filled with concrete to the

elevation shown on the Plans.

Full-length pipe piles and steel casings shall be used wherever practicable; however, splicing
may be permitted when approved by the Resident. The method of splicing shall be as follows:

a. Steel pipe piles and steel casings shall be spliced by full penetration butt joint welds.

b. When the pipe piles and steel casings are to be spliced while in a vertical position, splicing
shall be accomplished utilizing single-bevel groove welds with the use of back-up rings. When
the pipe piles and steel casings are to be spliced while in a horizontal position, splicing shall be
accomplished utilizing single-vee groove welds with the use of back-up rings.

c. Welded joints shall conform to the Standard Details.

501.047 Splicing Piles Amend this section by deleting it in its entirety and replacing it with:

Full-length piles shall always be used wherever practicable. When full-length piles cannot
be used, the number of splices, locations, and details shall be noted in the QCP. Piles
fabricated from multiple pieces will be acceptable only if they comply with the following:

| H-Beam Piles ? | Pipe Piles and Steel Casings P |
Maximum No. Maximum No.
Lengths Field Splices Lengths Field Splices
Less than 20 ft. 0 Less than 20 ft. 0
Over 20 — 35 ft. 1 Over 20 — 40 ft. 1
Over 35 - 79 ft. 2 Over 40 — 60 ft. 2
Over 79 ft. 1 per 40 ft. Over 60 — 80 ft. 3
Over 80 ft. 1 per 20 ft.

2 Pile lengths less than 10 feet will not be spliced, except as the final (top) section of the pile.
> Where pipe piles are used for pile bent piers, no splices will be allowed in the length of pile
from the cutoff elevation to 2 feet below the channel bottom.

When pre-planned splicing is approved, the pile piece of lesser length shall be placed at the tip
of the pile (the first part of the pile that enters the ground).

When splicing is allowed, the work shall be done in accordance with the following:
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Welding shall be done in accordance with the requirements of the AWS D1.1 welding code.

Qualify welders in accordance with the most recent edition of the AWS D1.5 code.

Submit a written Weld Procedure Specification (WPS) for each joint to be included as part

of the QCP. The WPSs shall be provided to the Fabrication Engineer for review and

approval prior to beginning welding. Provide copies of the approved WPSs to the welder,

QC Inspector and Resident prior to beginning welding. Welding performed without an

approved WPS and approved QCP will be considered Unacceptable Work.

D. Provide a list of qualified welders with copies of their AWS certifications to the Fabrication
Engineer for review prior to beginning welding. Welders shall have in their possession, at
the time of welding, a valid certification for the process and position to be used in
production from the AWS. The welder shall show the Resident their credentials upon
request.

E. The Contractor shall only use electrodes that are on the Department’s Qualified Products
List for Welding Electrodes or shall submit alternative electrodes for review and approval
by the Fabrication Engineer. Electrodes used shall match those approved for use in the
WPS.

F. Welding shall not be done: When the temperature in the immediate vicinity of the weld is
below 0°F; when the surfaces are damp or exposed to rain, snow, or high wind; or when the
welders or welding operators are exposed to inclement conditions.

G. The pile shall be preheated to and maintained at 150°F minimum, within 6 inches from the
joint during welding.

H. Power sources for welders shall have meters indicating amperage/voltage that have been
calibrated within 1 year at the time of welding.

I. The Contractor shall provide the Department with notice, a minimum of, 7 Days prior to
the start of any welding.

J. The Contractor shall provide a QC Inspector to perform QC for the welds in accordance
with the AWS D1.1 welding code. The QC Inspector shall be an AWS Certified Welding
Inspector (CWI) in conformance with the requirements of AWS QC1, Standard for AWS
Certifications of Welding Inspectors. The Contractor may submit, in lieu of a CWI, an
alternative QC Inspector with documented training and experience in metals fabrication,
inspection, and testing for approval by the Fabrication Engineer. The QC Inspector shall
be someone other than the welder performing the welds to be inspected.

K. The QC Inspector shall inspect all production stages of the welded splice to ensure that

workmanship and materials meet the requirements of the AWS D1.1 welding code and the

Contract. The QC Inspector shall submit a signed record of all weld inspection

documentation to the Resident after welding is completed.

OF >

Record of weld inspection shall include, but not be limited to, the following:

Name of QC Inspector

Project WIN and Location

Date

Weather conditions

Type, size, length, and location of welds.

A e

Page 11 of 65 161



May 19, 2025
Supersedes: April 17, 2025

6. Confirmation of appropriate equipment and materials used, including proper handling of
welding electrodes.

7. Confirmation that welder has approved WPS onsite, and welding is performed in
accordance with approved WPS.

8. Confirmation that welder is qualified to perform work per approved WPS. Include name
and certifications of qualified welder who performed the work.

9. Confirm that 100% visual testing, in accordance with AWS D1.1 Table 8.1, has been
conducted and any subsequent repairs are made prior to non-destructive testing (NDT).

10. Document NDT testing including name of NDT technician, NDT personnel qualifications,
type and extent of NDT testing performed, and include NDT testing reports provided by
the NDT testing technician.

L. Piles shall not be driven until all pile welding has been inspected and accepted by
the Department.

501.0471 Specific Requirements for Splicing H-Beam Piles

A. Damaged material shall be removed from the end of the driven pile. Lifting holes
shall be repaired or trimmed off. The ends of both pieces to be spliced shall be cut off square
with the longitudinal axis of the pile and beveled per the approved WPS. All cutting shall be
done with the use of a mechanical guide, except that minor trimming may be allowed, as
approved by the Resident.

B. The Contractor shall use an approved mechanical splicer or a full penetration butt
weld for the entire cross section of the pile. Mechanical splicers shall be installed per the
manufacturer’s recommendations, except that the flanges shall be welded using a complete
joint penetration weld, per the AWS D1.1 welding code.

C. In addition to the 100% visual testing (VT) performed by the QC Inspector, the
Contractor shall perform NDT on the first two welded splices of the same type/size. The
welds shall be radiographically (RT) or ultrasonically (UT) tested for their full length for
acceptance per Table 8.2 of AWS D1.1. If both RT/UT-tested splices are determined to be
acceptable, no further NDT will be required. If either of the first two RT/UT-tested splices
contain defects warranting rejection, RT/UT testing of splices shall continue until two
consecutive splices are found to be acceptable.

D. Should the Department determine that the Quality Control of the Contractor is not
producing welds with acceptable quality, then the Department may request the Contractor to
perform additional NDT, such as RT or UT of any or all welds. Should the NDT testing
identify defects warranting rejection, the welds shall be repaired and retested. The Contractor
shall perform the NDT and weld repair work at no additional cost to the Department. If the
NDT does not identify defects warranting rejection, then the Department will pay for the cost
of the NDT testing. RT and UT defect indications will be evaluated according to the
statically loaded criteria of AWS DI.1.

501.0472 Specific Requirements for Splicing Steel Pipe Piles and Steel Casings

A. Damaged material shall be removed from the end of the driven pile. Lifting holes
shall be trimmed off. The ends of both pieces to be spliced shall be cut off square with the
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longitudinal axis of the pile and beveled per the approved WPS. All cutting shall be done
with the use of a mechanical guide, except that minor trimming may be allowed, as approved
by the Resident.

B. Splices shall be welded using an AWS D1.1 Complete Joint Penetration butt weld
with a backer ring.

C. In addition to the 100% VT performed by the QC Inspector, the Contractor shall
perform NDT on the first two welded splices of the same type/size. The welds shall be RT or
UT tested for their full length for acceptance per Table 8.2 of AWS D1.1. If both RT/UT-
tested splices are determined to be acceptable, no further NDT will be required. If either of
the first two RT/UT-tested splices contain defects warranting rejection, RT/UT testing of
splices shall continue until two consecutive splices are found to be acceptable.

D. Should the Department determine that the Quality Control of the Contractor is not
producing welds with acceptable quality, then the Department may request the Contractor to
perform additional NDT, such as RT or UT of any or all welds. Should the NDT testing
identify defects warranting rejection, the welds shall be repaired and retested. The Contractor
shall perform the NDT and weld repair work at no additional cost to the Department. If the
NDT does not identify defects warranting rejection, then the Department will pay for the cost
of the NDT testing. RT and UT defect indications will be evaluated according to the
statically loaded criteria of AWS DI.1.

501.048 Prefabricated Pile Tips Amend this section by deleting it in its entirety and replacing it
with:

Welding of pile tips shall be done in accordance with the following:

A. Welding shall be done in accordance with the requirements of the AWS D1.1 welding
code.

B. Qualify welders in accordance with the most recent edition of the AWS D1.5 code.

C. Submit a written WPS for each tip to be included as part of the QCP. The WPSs shall
be provided to the Fabrication Engineer for review and approval prior to beginning welding.
Provide copies of the approved the WPS to the welder and Resident prior to beginning
welding. Welding performed without an approved WPS and approved QCP will be
considered Unacceptable Work.

D. Provide a list of qualified welders with copies of their AWS certifications to the
Fabrication Engineer for review prior to beginning welding. Welders shall have in their
possession, at the time of welding, a valid certification for the process and position to be used
in production from the AWS or other organization acceptable to the Resident. The welder
shall show the Resident their credentials upon request.

E. The Contractor shall only use electrodes that are on the Department’s Qualified
Products List for Welding Electrodes or shall submit alternative electrodes for review and
approval by the Fabrication Engineer. Electrodes used shall match those approved for use in

the WPS.
F. Pile tips shall be approved by the Resident.
G. Welding shall not be done: When the temperature in the immediate vicinity of the

weld is below 0°F; when the surfaces are damp or exposed to rain, snow, or high wind; or
when the welders or welding operators are exposed to inclement conditions.
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H. The pile shall be preheated to and maintained at 150°F minimum within 6 inches
from the joint during welding.
L Power sources for welders shall have meters indicating amperage/voltage that have

been calibrated within 1 year at the time of welding.

J. Pile tips may be welded to the piles by the pile supplier upon approval by the
Department. Approval is contingent upon submission of the following: A welding QC Plan;
proof that the proposed welder(s) is certified per AWS D1.5; and an AWS D1.1 WPS, with
base metal preheated to a minimum of 150°F. The Contractor shall provide notice a
minimum of 14 Days prior to the start of any welding by the pile supplier. At a minimum,
welds shall be 100% visually inspected by the pile supplier’s QC representative.

K. The Contractor shall provide a QC Inspector to perform QC for the welds in
accordance with the AWS D1.1 welding code. The QC Inspector shall be an CWI in
conformance with the requirements of AWS QCI1, Standard for AWS Certifications of
Welding Inspectors. The Contractor may submit, in lieu of a CWI, an alternative QC
Inspector with documented training and experience in metals fabrication, inspection, and
testing for approval by the Fabrication Engineer. The QC Inspector shall be someone other
than the welder performing the welds to be inspected.

L. The QC Inspector shall inspect all production stages of the welded splice to ensure
that workmanship and materials meet the requirements of the AWS D1.1 welding code and
the Contract. The QC Inspector shall submit a signed record of all weld inspection
documentation to the Resident after welding is completed.

M.
Record of weld inspection shall include, but not be limited to, the following:

1. Name of QC Inspector

2. Project WIN and Location

3. Date

4. Weather conditions

5. Type, size, length, and location of welds.

6. Confirmation of appropriate equipment and materials used, including
proper handling of welding electrodes.

7. Confirmation that welder has approved WPS onsite, and welding is
performed in accordance with approved WPS.

8. Confirmation that welder is qualified to perform work per approved
WPS. Include name and certifications of qualified welder who performed the
work.

9. Confirm that 100% VT, in accordance with AWS D1.1 Table 8.1, has
been conducted and any subsequent repairs are made prior to NDT.

10. Document NDT testing including name of NDT technician, NDT
personnel qualifications, type and extent of NDT testing performed, and include
NDT testing reports provided by the NDT testing technician.

N. The Contractor shall provide notice a minimum of 7 Days prior to the start of any
field welding.
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0. Piles shall not be driven until all pile welding has been inspected and accepted by the
Department.

501.0481 Specific Requirements for Installing H-Beam Pile Tips

A. Damaged material shall be removed from the end of the driven pile, as
applicable. Lifting holes shall be trimmed off. The end of the pile to which the tip is to
be attached shall be cut off square with the longitudinal axis of the pile and prepared
per the approved WPS. All cutting shall be done with the use of a mechanical guide,
except that minor trimming may be allowed, as approved by the Resident.

B. Regarding weld size, prefabricated pile tips shall be attached to H-beam piles
with 5/16-inch groove welds along each flange, or as recommended by the manufacturer
of the pile tips, whichever weld size is larger.

C. The QC Inspector shall, at a minimum, perform 100% VT on each pile tip weld.
D. Should the Department determine that the Quality Control of the Contractor is
not producing welds with acceptable quality, then the Department may request the
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should
the NDT testing identify defects warranting rejection, the welds shall be repaired and
retested. The Contractor shall perform the NDT and weld repair work at no additional
cost to the Department. If the NDT does not identify defects warranting rejection, then
the Department will pay for the cost of the NDT testing. RT and UT defect indications
will be evaluated according to the statically loaded criteria of AWS D1.1.

501.0482 Specific Requirements for Installing Steel Pipe Pile Tips

A. Damaged material shall be removed from the end of the driven pile, as
applicable. Lifting holes shall be trimmed off. The end of the pile to which the tip is to
be attached shall be cut off square with the longitudinal axis of the pile and prepared
per the approved WPS. All cutting shall be done with the use of a mechanical guide,
except that minor trimming may be allowed, as approved by the Resident.

B. Unless otherwise shown on the Plans, steel pipe piles shall have pointed cast steel
pile tips.

C. Regarding weld size, prefabricated pile tips shall be attached to steel pipe piles
with a continuous 5/16-inch groove weld along the full perimeter of the pile, or as
recommended by the manufacturer of the pile tips, whichever weld size is larger.

D. The QC Inspector shall, at a minimum, perform 100% VT on each pile tip weld.
E. Should the Department determine that the Quality Control of the Contractor is
not producing welds with acceptable quality, then the Department may request the
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should
the NDT testing identify defects warranting rejection, the welds shall be repaired and
retested. The Contractor shall perform the NDT and weld repair work at no additional
cost to the Department. If the NDT does not identify defects warranting rejection, then
the Department will pay for the cost of the NDT testing. RT and UT defect indications
will be evaluated according to the statically loaded criteria of AWS D1.1.
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501.05 Method of Measurement
c. Piles in Place Revise the third paragraph by replacing the “10” with “20” so that it reads:

Unused pile cutoffs 20 feet or more in length, except those required to accommodate the
Contractor’s construction method, as discussed herein, will remain the property of the Department
and will be stored at a bridge maintenance yard nearest the project. Hauling and unloading of piles
will be done by the Contractor or by the Department, depending upon availability of services.

SECTION 502
STRUCTURAL CONCRETE

502.03 Materials Amend this section by adding the following to the list of materials;

Combined Aggregate Grading for Concrete  703.03

502.07 Mixing and Delivery Remove the last sentence in Paragraph A that starts with “With prior
approval... and replace with the following:

“An approved hydration stabilizing admixture may be used to increase the discharge time.
Justification for the need for a hydration stabilizing admixture shall be provided in the QC
Plan. When a hydration stabilizing admixture is used, the manufacturer, dosage rate and
discharge time, from the time cement is added to the aggregate, shall be documented in the
approved QC Plan. The proposed discharge time(s) shall be based on the manufacturer’s
written recommendations, the anticipated concrete temperatures and anticipated ambient
conditions at the time of placement(s). Discharge time(s) shall be adjusted when conditions
change or are not as anticipated as outlined in the approved QC Plan. The discharge time(s)
approved by the Department shall be subject to change at any time, and discharge of concrete
into the permanent work shall cease immediately if the concrete is determined to have attained
Accelerated Hydration Gain. Accelerated Hydration Gain being the condition where the fresh
concrete has hydrated to the point where the workability and finishability is detrimental to the
quality of the final product. Determination of when concrete has attained Accelerated
Hydration Gain shall be made by the Contractor’s Quality Control Technician(s) and shall be
based on parameters proposed by the Contractor in the QC Plan, such as, but not limited to,
loss of slump, plasticity, or workability, an increase in concrete temperature, or a change in the
percentage of entrained air.”

502.09 Forms and Falsework Amend this subsection by adding the subsection title “502.10 Placing
Concrete” after section “D” Removal of Forms and False work™ and after the paragraph beginning
with “2. Forms and False work, including blocking...”. So that a new subsection starts and reads:
“502.10 Placing Concrete
A. General Concrete shall not be placed until forms ....”
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502.1701 Quality Control, Method A and B  Revise this Section so that the first paragraph and the
first sentence of the second paragraph read:

“502.17 Quality Control The Contractor shall control the quality of the concrete through
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a
product meeting the Contract requirements. The QCP shall meet the requirements of Section
106, Quality, and this specification. No work under this item shall proceed until the QCP is
submitted to and approved by the Department. Failure to comply with the approved QCP will
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP,
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid
value per cubic yard, whichever is less, shall be used.

502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the
quality of the structural concrete including, but not limited to, the following: “

Under the list with the heading, “The QCP shall address all elements that affect the quality of the
structural concrete including, but not limited to, the following:”:

Replace “F” to read: “Mix and Transportation, including Time from Batching to Completion of
Delivery, as well as manufacturer, product name, proposed dosage(s) and discharge time(s) if a
hydration stabilizing admixture is used.”

Replace “H” to read: “Process QC Testing, including monitoring for attainment of Accelerated
Hydration Gain when a hydration stabilizing admixture is used.”

Revise this section by replacing the paragraph before Table 4 that starts out “The Contractor shall
maintain...”to read:

“The Contractor shall maintain records of all QC tests and calculations. All QC test
data shall be signed by the person who performed the test. The representative gradation
test results shall be reported to the Department before the placement they represent. This
initial representative gradation test shall be sampled a maximum of 30 days prior to the
production day. The Contractor or supplier shall retain split samples of the most recent
QC gradations for possible testing by the Department. In addition, the Department will
sample the aggregates at the plant monthly to determine compliance with 703.03 Combined
Aggregate Grading for Concrete. The Combined Aggregate Grading will be calculated by
mathematically blending the individual aggregate gradations using the batch percentages
from the approved mix design. If the Department’s gradation tests determine that the
aggregate does not meet the specified gradation limits, the current procedure mentioned in
MaineDOT PCC Policies and Procedures Manual shall be followed. The compressive
strength test results shall be reported to the Department by 10:00 A.M. of the first working
day following the test. The Contractor shall record all onsite QC test data and calculations
at the time of the placement and present this information, on a form acceptable to the
Department, to the Department by 10:00 A.M. of the first working day following the
concrete placement. Batch tickets shall be representative of that day’s total moisture in
aggregate value, QC test data for total moisture in aggregate shall be provided to the
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Department by 10:00 A.M. of the first working day following the concrete placement. All
Method A and B QC testing shall meet the minimum requirements found in Table 4.”

Section 502.1701, Quality Control, Revise Table 4 of this Subsection by removing it in its
entirety and replacing it with:

TABLE 4
METHOD A & B MINIMUM QUALITY CONTROL TESTING REQUIREMENTS*
TEST TEST METHOD SAMPLING FREQUENCY
LOCATION
Gradation AASHTOT27& T Stockpile One representative
11 set per proposed
grading before
production
One set every 100
yd?
(Min. 1 set per
month)
Organic Impurities AASHTO T 21 Stockpile Once per fine
aggregate per year**
% Absorption AASHTO TS84 & T Stockpile Once per aggregate
85 per year
Specific Gravity AASHTO TS84 & T Stockpile Once per aggregate
85 per year
Total Moisture in AASHTO T 255 Stockpile One set per day’s
Aggregate production
Free Water and N/A One per day’s
Aggregate Wt. production
% Entrained Air AASHTO T 152 On Project On first two loads
and every third load
thereafter provided
consistent results are
achieved
Compressive AASHTO T 22 On Project One set per sublot
Strength
Compressive AASHTO T 22 On Project One set per sublot
Strength

*Additional QC testing will be required any time a process change occurs during a placement,
including changes in type or dosage of admixture. Additional testing shall include, but is not
limited to, entrained air testing.

**If the color produced is a laboratory designation Plate III, then the fine aggregate shall be
tested once per month

502.1702 Quality Control, Method C Remove this sub section and replace it with:
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“The Contractor shall submit a QCP listing the mix design(s) to be used, the name and
location of the production facility, a brief description of the placement and curing
process and the name and qualifications of any QCT to be used. When a hydration
stabilizing admixture is proposed for use, the manufacturer, product name, dosage rate
and discharge time, from the time cement is added to the aggregate, shall be included,
as well as procedures for monitoring attainment of Accelerated Hydration Gain. A
QCT will be required. The Contractor shall provide a Certificate of Compliance for
each truckload of concrete to the Department at the time of the load placement.”

502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be
measured for payment as one lump sum.”

502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump
Sum Price, which shall be payment for furnishing all materials, labor, and equipment,
including depth gauges and all incidentals, to satisfactorily complete the work.”

(Also see 535.24 and 535.25 for related changes)

SECTION 503
REINFORCING STEEL

Section 503.07 Splicing Revise this section by removing the table and following footnote and
replacing them with:

Minimum Lap Splice Length (inches)

Bar Size
Bar Type H3 | H4 | #5 | H6 | #7 | #8 | #9 | #10 | #11
Plain or Galvanized 16| 20(24|29 38|47 |59 | 72 85
Epoxy or Dual Coated 1712413643 |56 |71 88| 107 | 128
Stainless 19|124(30|36 |47 |59|73| 89 | 107
Low-carbon Chromium |24 |32|39(47|63 |78 (97| 119 | 142

“The minimum lap splice lengths in the table above are based on the parameters below. When
any of these parameters are altered, appropriate minimum lap splice lengths will be as shown
on the Plans.

e  Normal weight concrete
e  Minimum 28-day concrete compressive strength from 4,000 psi to 10,000 psi
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Class B tension lap splice

Minimum center-to-center spacing between bars of 6 inches

Minimum clear cover of 2 inches

Nominal reinforcing steel yield strengths
o Low-carbon Chromium = 100 ksi
o Stainless = 75 ksi
o All others = 60 ksi

Reinforcement with yield strengths greater than 75 ksi shall have beam transverse
reinforcement and column ties provided over the required lap splice length in
accordancewith the current edition of the AASHTO LRFD Bridge Design Specifications

When lap splices are placed horizontally in an element where the concrete depth below the
splice will be 12 inches, or more, the indicated lap splice lengths shall be multiplied by a factor
of 1.3.”

Amend the Paragraph starting with Welded Splices may be made...” by adding to the last
sentence beginning so that it reads “The Contractor shall submit complete details of their
proposed method of making welded splices for the Resident's approval at least 10 days prior to
use.”

504.12 Protective Coatings Revise this subsection by removing the paragraph beginning with
“When galvanizing is specified” and replacing it with:

“When galvanizing is specified, clean the steel in accordance with SSPC-SP 6 prior to
galvanizing. Galvanize in accordance with AASHTO M 111 (ASTM A123). Galvanize
fasteners in accordance with AASHTO M 232 (ASTM A153), ASTM F2329, or ASTM B695,
Class 50, Type 1. Galvanized nuts shall be lubricated with a water-soluble lubricant containing
a dye that contrasts with the color of the galvanizing.”

SECTION 506
SHOP APPLIED PROTECTIVE COATING — STEEL

506.10 Description Revise this subsection by removing the entire paragraph in its entirety and
replacing it with:

“This work shall consist of surface preparation and application of coating systems in
accordance with the Plans and this Specification. The color of structural steel painted in its
entirety shall comply with SAE AMS-STD-595 — Colors Used in Government Procurement
Color No. 14272 (Green), unless otherwise specified in the Contract. The color of partially
painted weathering steel shall comply with SAE AMS-STD-595 — Colors Used in Government
Procurement Color No. 30045 (Brown), unless otherwise specified in the Contract. All other
coating colors shall be as specified in the Contract.”

506.13 Surface Preparation Amend this section by adding this paragraph to the end:
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“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc
tanks. Verification of the surface preparation shall be included in the QC documentation.”

SECTION 518
STRUCTURAL CONCRETE REPAIR

518.02 Repair Materials Replace the paragraph beginning with “Where the depth of placement...”
with the following:

“Where the depth of placement is equal to or greater than 1 inch, the Contractor may use
concrete as the repair material. When concrete is used, the coarse aggregate shall conform to
the requirements of the table below and Standard Specification Section 703.02, Coarse
Aggregate for Concrete, or 703.03, Combined Aggregate Grading for Concrete.”

Remove the second table with the heading, “Sieve Designation Percent by Weight Passing a Square
Mesh Sieve”

SECTION 523
BEARINGS

523.051 Protective Coating Revise this subsection by removing the paragraph beginning with
“Anchor rods shall be galvanized...” and replacing with:

“Anchor rods shall be galvanized. When anchor rods are designated to secure bare
unpainted steel or painted steel, a dielectric coating (epoxy or bituminous type coatings are
acceptable) shall be applied to the anchor rod and/or adjacent steel to prevent contact between
galvanized surfaces and painted or unpainted steel.”

523.22 Fabrication ~Amend this subsection by adding the following: “Elastomeric Bearings shall
be fabricated in accordance with AASHTO M251.”

SECTION 526
CONCRETE BARRIER

Amend this section by deleting it in its entirety and replacing it with:

“526.01 Description This work shall consist of the furnishing, constructing, erecting,
setting, resetting, and removal of concrete barrier and associated elements in accordance
with these specifications, the Standard Details, and the lines and grades shown on the Plans
or established by the Resident.

The types of concrete barrier are designated as follows:
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Portable Concrete Barrier Type I Double faced removable barrier in accordance with
the Standard Details.

Permanent Concrete Barrier Type II Double faced barrier as shown on the Plans.

Permanent Concrete Barrier Type IIla Single faced barrier 32 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Barrier Type IIIb Single faced barrier 42 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Transition Barrier Barrier of various heights joining steel bridge
rail to steel guardrail in accordance with the Standard Details or as shown on the Plans.

Permanent Texas Classic Rail Barrier Traffic rail or sidewalk rail, in accordance with
the Standard Details or as shown on the Plans.

526.02 Materials

a. Concrete Concrete for barriers, both permanent and portable, shall have a design
strength of 5,000 psi.

For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard
Specification Section 502, Structural Concrete.

For precast barrier: The concrete shall meet the requirements of Standard
Specification 712.061, Structural Precast Concrete Units, except that the stripping strength
for precast barriers is 4,000 psi.

b. Reinforcing Steel Reinforcing steel shall meet the requirements of Section 503,
Reinforcing Steel.

¢. Structural Steel Plates and barrier connections shall meet the requirements
specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized
after fabrication in accordance with Standard Specification 506, Shop Applied Protective
Coating — Steel

d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength
Bolts.

e. Connecting Pins for Portable Concrete Barrier Portable concrete barriers must be
connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed,
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM
A449 steel. Materials with greater strength may be used with the approval of the
Department.
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f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be
required when specified on the Plans. When required, portable concrete barriers must be
anchored using a 1 ; - inch diameter anchor pin. The anchor pin must be smooth, not
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements
of ASTM A36 steel. Materials with greater strength may be used with the approval of the
Department.

g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for
Portable Concrete Barrier on the following schedule:

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016
criteria.

Current Portable Concrete Barrier in useful serviceable condition that is successfully
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31,
2029.

Other current Portable Concrete Barrier that is deemed acceptable by the Department
may be utilized on projects off the National Highway System through December 31, 2024.

526.03 Construction Requirements

Cast-in-place barriers shall be fabricated in accordance with Standard Specification
Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with
Standard Specification 534, Precast Structural Concrete.

Concrete finish for permanent barrier shall be rubbed as defined in Standard
Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal.

Portable concrete barrier shall be generally free from fins and porous areas and shall
present a neat and uniform appearance.

Permanent barrier shall have a protective coating applied in accordance with Standard
Specification Section 515, Protective Coating for Concrete Surfaces.

Reflective delineators for concrete median barrier shall meet the requirements of
Special Provision 645, Highway Signing.

Preformed Joint Filler shall meet the requirements specified in Subsection 705.01,
Preformed Expansion Joint Filler.

Permissible dimensional tolerances for all concrete barriers shall be as follows:

a. Cross-sectional dimensions shall not vary from design dimensions by more than Y4
inch. The vertical centerline shall not be out of plumb by more than % inch.
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b. Longitudinal dimensions shall not vary from the design dimensions by more than Y4
inch per 10 feet of barrier section and shall not exceed % inches per section.

c. Location of anchoring holes shall not vary by more than 2 inch from the dimensions
shown in the concrete barrier details on the Plans.

d. Surface straightness shall not vary more than % inch under a 10-foot straightedge.

e. The barrier shall have no significant cracking. Significant cracking is defined as
fractures or cracks passing through the section, or any continuous crack extending for a
length of 12 inches or more, regardless of position in the section.

526.04 Method of Measurement Permanent Concrete Barrier Type II, I11a, I1Ib, Texas
Classic Rail, and Precast Median Barrier will be measured for payment by lump sum,
complete in place.

Portable concrete barrier, both anchored and unanchored will be measured for
payment by lump sum. Lump sum measurement will include verification of the installation
and removal of all portable concrete at the completion of the Contractor’s operations.

The Contractor shall replace sections of portable concrete barrier, including anchored
barrier damaged by the traveling public when directed by the Resident. Replacement
sections will be measured for payment in accordance with Standard Specification 109.7,
Equitable Adjustments to Compensation and Time.

Transition barrier will be measured by each, complete in place.
526.05 Basis of Payment The accepted quantities of Concrete Barrier Type II, Il1a, IIIb,

Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum
price for the type specified, complete in place.

The accepted quantities of Portable Concrete Barrier Type I, both anchored and
unanchored will be paid for at the Contract lump sum price. Such payment shall be full
compensation for furnishing all materials, assembling, moving, resetting, transporting,
temporarily storing, removing barrier, furnishing new parts as necessary, and all
incidentals necessary to complete the work.

Portable barrier shall become the property of the Contractor upon completion of the
use of the barrier on the project and shall be removed from the project site by the
Contractor.

Transition barrier will be paid for at the Contract price each, complete in place.

The accepted quantity of all types of concrete barrier, whether portable or permanent,
will be paid for at the lump sum or per each price, as applicable, which payment shall be
full compensation for all materials, including reinforcing steel, protective coating, reflective

Page 24 of 65 174



May 19, 2025
Supersedes: April 17, 2025

delineators, steel plates and hardware, equipment, labor and incidentals required, as
necessary, to complete the work.

Payment will be made under:

Pay Item Pay Unit
526.301 Portable Concrete Barrier, Type I Lump Sum
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum
526.312 Permanent Concrete Barrier Type 11 Lump Sum
526.321 Permanent Concrete Barrier Type I1la Lump Sum
526.323 Texas Classic Rail Lump Sum
526.331 Permanent Concrete Barrier Type I1Ib Lump Sum
526.34 Permanent Concrete Transition Barrier Each
526.502 Precast Concrete Median Barrier Lump Sum”
SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials Amend this section by deleting it in its entirety and replacing it with:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by
January 1, 2030. Current Category 3 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.

Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of
Crash Cushions/Impact Attenuators or approved equal.”

SECTION 535

PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Replace the description of “Coarse Aggregate for Concrete (Class A, AA, or
Latex) in its entirety with: “Coarse Aggregate for Concrete (Class A, AA, or SP-1-7)”

535.22 Tolerances Amend this section by deleting it in its entirety and replacing it with:

“Product dimensional tolerances shall be in conformance with the latest edition of PCI MNL-
135, Tolerance Manual for Precast and Prestressed Concrete Construction, as applicable to the
particular product (e.g., slab, I-girder, box beam), the Plans, and this Specification. Use Box
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Beam fabrication tolerances for voided or solid slab beams and use Double Tee tolerances for
NEXT beams. In case of dispute, the Fabrication Engineer shall determine the allowable
tolerance.”

535.24 Installation of Slabs, Beams, and Girders Revise the 5™ paragraph by replacing 6.0 and
9.0” to “5.0 and 8.0 so it reads: “Ready mixed grout shall achieve a design compressive strength
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”

535.25, Installation of Precast/Prestressed Deck Panels Revise the 2™ paragraph by replacing “6.0
and 9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive
strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent,
be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”

SECTION 606
GUARDRAIL

Amend this section by replacing it with the following:

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades
shown on the plans or as established. Guardrail is designated as:

31” W-Beam Guardrail - Mid-Way Splice

Galvanized steel w-beam, 8 wood or composite offset blocks, galvanized steel posts
Thrie Beam

Galvanized steel thrie beam, 8” wood or composite offset blocks, galvanized steel posts

Median guardrail shall consist of two beams of the above types, mounted on single posts.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. This work shall also include drilling for and installation of
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the
Resident. Remove, Modify, and Reset guardrail and Modify guardrail include the following
guardrail modifications: Removing plate washers at all posts, except at anchorage assemblies as
noted on the Standard Details, adding offset blocks, and other modifications as listed in the
Construction Notes or General Notes. Modifications shall conform to the guardrail Standard Details.
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Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. This work shall consist of constructing a concrete end post or modifying an existing end post
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals
required to complete the work as shown on the plans. Bridge Transition shall consist of a bridge
connection and furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08

Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 ' Ib/ft minimum and
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the
post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading
ends, and green at trailing ends. Whenever the guardrail terminal is not flared, markers will only be
required at the terminal end point. These shall be red or green as appropriate. Markers shall be
installed on the protected side of guardrail posts unless otherwise approved by the Resident.

Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of
Delineators. The marker shall be gray, flexible, durable, and of a non-discoloring material to which
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post
with two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail reflectors shall be mounted on all “w” beam guardrail and shall be
either the “butterfly” type or linear delineation system panels.  “Butterfly” or linear delineation
panels shall be installed at approximately 62.5 foot intervals on tangents (after every tenth post) and
31.25 feet on curves (after every fifth post), and shall be centered on the guardrail beam. On
Divided highways, the left-hand delineators shall be yellow and the right-hand delineators shall be
silver/ white. On two-way directional highways, the right-hand side will have silver / white
reflectors and no reflectorized delineator used on the left. Delineators shall have reflective sheeting
that meets or exceeds the requirements of Section 719.01.
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“Butterfly” reflectors shall be fabricated from high-impact, ultraviolet & weather resistant
thermoplastic. Aluminum, galvanized metal or other materials shall not be used. Reflective
sheeting will be applied to only one side of the delineator facing the direction of traffic and shall be
centered vertically on the guardrail beam as shown in the Standard Detail 606(7).

Linear delineation system panels shall be 1.5 inches wide by approximately 11 inches nominal
length, with a minimum of 5 raised lateral ridges spaced at approximately 2.25 inches. The height of
each ridge shall be 0.34 inches with a 45 degree profile and a 0.28 inches radius at the top. Sheeting
shall be laminated to thin gauge aluminum with a pre-applied adhesive tape on the back. Panels
shall not be installed over seams or bolt heads and shall be centered horizontally on the guardrail
beam; linear delineation panels shall be attached to only one guardrail beam. The guardrail beam
surface shall be cleaned and prepared according to the manufacturer’s instructions. Air temperature
and guardrail surface temperature must be a minimum of 50 degrees F (10 C) with rising
temperature at the time of installation.

Exact locations of the either the “butterfly” type or the linear delineation panels shall be approved by
the Resident prior to installation.

Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed, and all knots trimmed
flush with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List
and shall be MASH 16 tested and approved.

Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the
Department’s Qualified Products List. Flared terminals shall be installed with a 4 ft offset as shown
in the Manufacturer’s installation instructions.

Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware"
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force
13 Report, Drawing SEW02a.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation.
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when
directed by the Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable
driving equipment is used to prevent battering and distorting the post. When posts are driven
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through pavement, the damaged area around the post shall be repaired with approved bituminous
patching. Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the
oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers,
which become bent or otherwise damaged, shall be removed and replaced with new markers.

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.

Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 2 inch. Nuts shall
be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.045 Offset Blocks The same offset block material is to be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
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accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.

606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center
of end posts along the gradient of the rail except where end connections are made to masonry or steel
structures, in which case measurement will be as shown on the plans. When connected to radius rail,
measurement will be to the end of the last tangent beam.

Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit
of the kind specified and installed.

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.

Excavation in solid rock for placement of posts will be paid under force account unless otherwise
indicated in the Bid Documents.

Reflectorized beam guardrail reflectors (“butterfly” type or linear delineation system panels) when
identified by pay item, will be measured for payment by each.

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per linear foot for the type specified, complete in place. Reflectorized beam guardrail
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to
guardrail items. Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract
unit price each for the kind specified complete in place.

Guardrail terminals will be paid for at the contract price each, complete in place which price shall be
full payment for furnishing and installing all components including the terminal section, posts, offset
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the
installation within the limits as shown on the Standard Details or the Manufacturer’s installation
instructions. Pay limits for a flared terminal will be 37.5 feet. Pay limits for a tangent terminal will
be 50 feet. Each guardrail terminal will be clearly marked with the Manufacturer’s name and model
number to facilitate any future needed repair. Such payment shall also be full compensation for
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment
will be made under 109.7.5 — Force Account. Type III Retroreflective Adhesive Sheeting shall be
applied to the approach buffer end sections and sized to substantially cover the end section. On all
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic
is to pass the end section. Guardrail terminals shall also include a set of installation drawings
supplied to the Resident.
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Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated
radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full
compensation for furnishing and placing, grading and compaction of aggregate subbase and any
required fill material.

Adjust guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for adjusting to grade. Payment shall also include adjusting guardrail terminals where
required.

Modify guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for furnishing and installing offset blocks, additional posts, and other specified
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams;
removing plate washers and backup plates, and all incidentals necessary to complete the work.
Payment shall also include removing and resetting guardrail terminals where required.

Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting,
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals
necessary to complete the work. Payment shall also include removing and resetting guardrail
terminals when required.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel
necessary to construct new endposts if required, furnishing and installing the terminal connector, and
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition and vertical curb, and any
other necessary materials and labor, including the bridge connection as stated in the previous
paragraph.

No payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Reflectorized beam guardrail reflectors ( “butterfly” type and the linear delineation panels ) will not
be paid for directly but will be considered incidental to all new guardrail items. The Contractor shall
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furnish and install either the “butterfly” type or linear delineation panels, at its discretion, for new
guardrail items.

Reflectorized beam guardrail reflectors ( either “butterfly” type or linear delineation system panels)
will be paid for under the applicable pay items for installation in conjunction with Adjust, Modify,
Remove and Reset, Remove Modify and Reset guardrail items. The accepted quantity of “butterfly”
type or linear delineation system panels will be paid for at the contract unit price each for all work
and materials furnished to install, complete in place, including all incidentals necessary to complete

the work.

Payment will be made under:

Pay Item

606.1301
606.1302
606.1303
606.1304
606.1305
606.1306
606.1307
606.1721
606.1722
606.1731
606.1732
606.178
606.25
606.257
606.259
606.265
606.266
606.275
606.276
606.352
606.3521
606.353
606.354
606.356
606.358
606.362
606.365
606.366
606.367
606.3671
606.47
606.48

31” W-Beam Guardrail - Mid-Way Splice — Single Faced
317 W-Beam Guardrail - Mid-Way Splice — Double Faced

31” W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less

31”7 W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius
31” W-Beam Guardrail - Mid-Way Splice Flared Terminal
31”7 W-Beam Guardrail - Mid-Way Splice Tangent Terminal
Bridge Transition (Asymmetrical) — Type TA

Bridge Transition - Type I

Bridge Transition - Type II

Bridge Connection - Type |

Bridge Connection - Type II

Guardrail Beam

Terminal Connector

Terminal Connector - Thrie Beam

Anchorage Assembly

Terminal End-Single Rail - Galvanized Steel

Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel

Terminal End-Double Rail - Corrosion Resistant Steel
Reflectorized Beam Guardrail Delineators (“Butterfly” type)
Linear Delineation System Panel

Reflectorized Flexible Guardrail Marker

Remove and Reset Reflectorized Flexible Guardrail Marker
Underdrain Delineator Post

Guardrail, Modify

Guardrail, Adjust

Guardrail, Remove, Modify, and Reset

Guardrail, Remove and Reset

Replace Unusable Existing Guardrail Posts

Replace Unusable Offset Blocks

Single Wood Post

Single Galvanized Steel Post
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Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each
Each
Each
Each
Linear Foot
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each
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606.50
606.51
606.568
606.63
606.64
606.65
606.66
606.70
606.71
606.72
606.73
606.74
606.753
606.754
606.78
606.80

Section 608.022Detectable Warning Materials Standard Revise this section by removing the last

Single Steel Pipe Post

Multiple Mailbox Support

Guardrail, Modify - Double Rail

Thrie Beam Rail Beam

Guardrail Thrie Beam - Double Rail

Guardrail Thrie Beam - Single Rail

Terminal End Thrie Beam

Transition Section - Thrie Beam

Guardrail Thrie Beam - 15 ft radius and less
Guardrail Thrie Beam - over 15 ft radius
Guardrail Thrie Beam - Single Rail Bridge Mounted
Guardrail - Single Rail Bridge Mounted

Widen Shoulder for Low Volume Guardrail End
Widen Shoulder for Flared Guardrail Terminal
Low Volume Guardrail End

Buried-in-Slope Guardrail End

SECTION 608
SIDEWALKS

sentence of this section beginning with “Concrete...” and replacing it with “Concrete shall meet
the requirements of Section 608.021, Sidewalk Materials, of this specification or may be a
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Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each

prepackaged concrete mix from the Department’s Qualified Products List (QPL).”

SECTION 609
CURB

Remove this section in its entirety and replace with the following:

609.01 Description Construct or reset curb, gutter, or combination curb and gutter, paved ditch,

and paved flume. The types of curb are designated as follows:

Type 1 - Stone curbing of quarried granite stone
Type 2 — Concrete Curbing

Type 3 - Bituminous curbing

Type 5 - Stone edging of quarried granite stone

609.02 Materials Except as provided below, the materials used shall meet the requirements of

the following Sections of Division 700 - Materials:

Portland Cement and Portland Pozzolan Cement
Water

Air Entraining Chemical Admixture

Fine Aggregate for Concrete
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Coarse Aggregate for Concrete 703.02
Joint Mortar 705.02
Reinforcing Steel 709.01
Stone Curbing and Edging 712.04
Epoxy Resin 712.35
Hot Mix Asphalt Curbing 712.36
Structural Precast Concrete Units (Concrete Curb) 712.061

The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the
Resident, for the uses specified below or in accordance with the Contract Documents.

Circular curb, terminal sections and transition sections shall be in reasonably close conformity
with the shape and dimensions shown on the Plans and to the applicable material requirements
herein for the type of curb specified.

Dowels shall be reinforcing steel deformed bars.
Concrete for Slipform Concrete Curb shall meet the requirements below:

Class A, with the exception that permeability requirements shall be waived.
Entrained air content of Slipform Concrete Curb shall be 4.0% to 7.0%

Concrete temperature, prior to discharge, shall not exceed 90 F.

Proposed mix designs may contain polypropylene fibers.

Partially discharged loads may be retempered with water provided the maximum
water to cement ratio is not exceeded.

° o o

609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections

a. Installation The curb stone shall be set on a compacted foundation so that the front
top arris line conforms to the lines and grades required. The foundation shall be prepared in
advance of setting the stone by grading the proper elevation and shaping to conform as closely as
possible to the shape of the bottom of the stone. The required spacing between stones shall be
assured by the use of an approved spacing device to provide an open joint between stones of at
least 4 inch and no greater than s inch.

b. Backfilling All remaining spaces under the curb shall be filled with approved
material and thoroughly hand tamped so the stones will have a firm uniform bearing on the
foundation for the entire length and width. Any remaining excavated areas surrounding the curb
shall be filled to the required grade with approved materials. This material shall be placed in
layers not exceeding 8 inches in depth, loose measure and thoroughly tamped.

When backfill material infiltrates through the joints between the stones, small amounts of joint
mortar or other approved material shall be placed in the back portion of the joint to prevent such
infiltrating.
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c. Protection The curb shall be protected and kept in good condition. All exposed
surfaces smeared or discolored shall be cleaned and restored to a satisfactory condition or the
curb stone removed and replaced.

d. Curb Inlets Curb placed adjacent to curb inlets shall be installed with steel dowels
cemented into each stone with epoxy grout as shown in the Standard Details.

The epoxy grout shall be used in accordance with the manufacturer's instructions. The grout
shall be forced into the hole, after which the dowel shall be coated with grout for one-half its
length and inserted into the grout filled hole. The hole shall be completely filled with grout
around the dowel. All tools and containers must be clean before using.

The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at
their option. If the concrete backfill option is elected, the Concrete Fill shall meet the
requirements of 609.02. The Contractor shall submit a concrete design for the Portland Cement
Concrete, with a minimum designated compressive strength of 3000 PSI meeting the
requirements of Class S or Class Fill Concrete. The Contractor may elect to choose a
Prepackaged Concrete Mix from the Departments Qualified Products list (QPL). Concrete
backfill shall be completed in conformance with a Department supplied concrete backfill detail.

609.04 Bituminous Curb

a. Preparation of Base Before placing the curb, the foundation course shall be
thoroughly cleaned of all foreign and objectionable material. String or chalk lines shall be
positioned on the prepared base to provide guidelines. The foundation shall be uniformly
painted with tack coat at a rate of 0.04 to 0.14 gal/yd.

b. Placing The curb shall be placed by an approved power operated extruding type
machine using the shape mold called for. A tight bond shall be obtained between the base and
the curb. The Resident may permit the placing of curbing by other than mechanical curb placing
machines when short sections or sections with short radii are required. The resulting curbing
shall conform in all respects to the curbing produced by the machine.

c. When required, the curb shall be painted and coated with glass beads in
accordance with Section 627 - Pavement Marking. Curb designated to be painted shall not be
sealed with bituminous sealing compound.

d. Acceptance Curb may be accepted or rejected based on appearance concerning
texture, alignment, or both. All damaged curb shall be removed and replaced at the Contractor's
expense.

e. Polyester fibers shall be uniformly incorporated into the dry mix at a rate of 0.25

percent of the total batch weight. Certification shall be provided from the supplier with each
shipment meeting the following requirements:
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Average Length 0.25 inches + 0.005
Average Diameter 0.0008 inches = 0.0001
Specific Gravity 1.32-1.40

Melting Temperature 480 °F Minimum

609.05 Slipform Concrete Curb

a. Preparation of Base Before placing the curb, the foundation course shall be
thoroughly cleaned of all foreign and objectionable material. The Contractor shall not place
Slipform Concrete Curb on a wet or frozen foundation. The foundation (HMA or concrete)
may be in a Saturated Surface Dry condition, but no standing water shall be allowed. String
or chalk lines shall be positioned on the prepared foundation to provide guidelines. Prior to
placing the curb, the foundation shall be uniformly coated with an epoxy resin adhesive that
meets the requirements of AASHTO M 235, Type I, II, III, IV or V and has been tested by
AASHTO Product Evaluation & Audit Solutions. The Contractor shall submit the epoxy
resin adhesive that they propose to utilize with the concrete mix design. The epoxy resin
adhesive must be approved prior to placement and used in accordance with manufacturer’s
recommendations.

b. Placing Concrete shall be placed with an approved Slipform machine that will
produce a finished product according to the design specified in the Plans. For cold weather
slip forming, the outside temperature must be at least 36°F and rising. The curb shall be
placed on a firm, uniform foundation, shall conform to the section profile specified in the
Plans, and shall match the appropriate grade. Expansion joints shall be placed in the curb
where it meets rigid structures such as but not limited to building foundations, catch basin
headers or fire hydrants. Contraction joints will be placed at 10-foot intervals using sawing
methods, which shall cut 1 to 3 inches into the concrete. Contraction joints shall be cut
between 1 and 7 days after placement of the concrete. Joints shall be constructed
perpendicular to the subgrade and match other joints in roadways, sidewalks, or other
structures when applicable.

c. Curing and Sealing Proper curing shall be provided using either a combination
curing/sealing compound spray that meets ASTM 1315 Type 1-Class A, or a curing
compound spray that meets ASTM 309 Type 1-D — Class A. Curing may also be
accomplished by the methods specified in Standard Specification Section 502.14, Curing
Concrete.

If a combination curing/sealing compound spray is not used, a separate sealing compound from
the MaineDOT Qualified Products List for a Type 1c sealer shall be applied after the concrete
has cured.

d. Protection Slipform curb must be adequately protected after placement. The
concrete shall be allowed to cure for at least 72 hours. During cold weather conditions, when
temperatures drop below the required temperature of 36°F after placement, curbing shall be
protected by concrete blankets or a combination of plastic sheeting and straw. After any
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placement of Slipform curb, regardless of weather conditions, the placed curb shall be
adequately protected by traffic control devices as necessary.

e. Marking When required, the curb shall be painted and coated with glass beads in
accordance with Section 627 - Pavement Marking. Curb designated to be painted shall not
be sealed unless a combination curing/sealing compound is used.

f. Acceptance Curb shall be accepted or rejected based on finish, alignment,
entrained air content, and compressive strength. Concrete Quality Control and Acceptance
shall be done in accordance with Standard Specification Section 502, Method C. All
damaged curb shall be removed and replaced at the Contractor's expense.

609.06 Stone Edging The curb shall be installed, backfilled and protected in accordance with
Section 609.03, except as follows:

a. Slope The edging shall be set on a slope as shown on the Plans or as directed.

b. Joints Joints shall be open and not greater than 1'% inch in width.

609.07 Stone Bridge Curb

a. Installation Each stone and the bed upon which it is to be placed shall be
cleaned and thoroughly wetted with water before placing the mortar for bedding and setting the
stone. The stone shall be set on a fresh bed of joint mortar and well bedded before the mortar
has set so that the front top arris line conforms to the line and grade required. Whenever
temporary supporting wedges or other devices are used in setting the stones, they shall be
removed before the mortar in the bed has become set, and the holes left by them shall be filled
with mortar. Concrete behind the stones shall not be placed until the stones have been in place at
least two days. Bedding and pointing mortar for joints shall be cured as required under Section
502 - Structural Concrete.

b. Joints Vertical joints shall be % inch in width plus or minus s inch. Whenever
possible, the face and top of the joint shall be pointed with joint mortar to a depth of 1'% inch,
before the bedding mortar has set. Joints which cannot be so pointed, shall be prepared for
pointing by raking them to a depth of 1'% inch before the mortar has set. Joints not pointed at the
time the stone is laid shall be thoroughly wetted with clean water and filled with mortar. The
mortar shall be well driven into the joint and finished with an approved pointing tool, flush with
the pitch line of the stones.

609.08 Resetting Stone or Portland Cement Concrete Curb, Including Terminal Sections and
Transitions

The curb shall be installed, backfilled and protected in accordance with Section 609.03, except as
follows:

a. Removal of Curbing The Contractor shall carefully remove and store curb
specified on the Plans or designated for resetting. Curb damaged or destroyed, because of the
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Contractor's operations or because of their failure to store and protect it in a manner that would
prevent its loss or damage, shall be replaced with curbing of equal quality at the Contractor's
expense.

b. Cutting and Fitting Cutting or fitting necessary in order to install the curbing at
the locations directed shall be done by the Contractor.

609.09 Method of Measurement Curb, both new and reset, will be measured by the linear foot
along the front face of the curb at the elevation of the finished pavement, complete in place and
accepted. Curb inlets at catch basins, including doweling, will not be measured for payment but
shall be considered included in the cost of the catch basin. New transition sections and terminal
curb will be measured by the unit. Reset transition sections and terminal curb will be included in
the measurement for resetting curb.

Concrete Slipform Curb and terminal ends will be measured by the linear foot along the front
face of the curb at the elevation of the finished pavement, complete in place and accepted.

609.10 Basis of Payment The accepted quantities of curbing will be paid for at the contract unit
price per linear foot for each kind and type of curbing as specified.

Payment for terminal curb shall include only that portion of the curbing modified for installation
at ends of curb runs shown in the Standard Details. Curb adjacent to terminal ends shall be paid
for at the contract unit price per linear foot for the type of curb installed.

Vertical Curb Type 1 is required to have a radius of 60 feet or less, will be paid for as Vertical
Curb Type 1 - Circular.

Curb, Type 5 required to have a radius of 30 feet or less will be paid for as Curb Type 5 -
Circular.

There will be no separate payment for concrete fill, mortar, reinforcing steel, anchors, tack coat,
drilling for and grouting anchors, pointing and bedding of curbing, and for cutting and fitting, but
these will be considered included in the work of the related curb.

Removal of existing curb and necessary excavation for installing new or reset curbing will not be
paid for directly but shall be considered to be included in the appropriate new or reset curb pay
item. Base and Subbase material will be paid for under Section 304 - Aggregate Base and
Subbase Course. Backing up bituminous curb is incidental to the curb items. Loam, as directed,
will be paid under 615 — Loam.
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Payment will be made under:

609.11
609.12
609.13
609.131
609.132
609.142
609.15
609.151
609.161
609.21
609.219
609.23
609.234
609.237
609.2371
609.238
609.26
609.31
609.34
609.35
609.38
609.39
609.40

Pay Item

Vertical Curb Type 1

Vertical Curb Type 1 - Circular

Vertical Bridge Curb Type 1

Vertical Bridge Curb Type 1A

Vertical Bridge Curb Type 1B

Vertical Bridge Curb Type 1B - Circular
Sloped Curb Type 1

Sloped Curb Type 1 - Circular

Concrete Slipform Curb — Vertical Type 2
Concrete Slipform Curb Type 2
Concrete Slipform Terminal End Type 2
Terminal Curb Type 1

Terminal Curb Type 1 - 4 foot

Terminal Curb Type 1 - 7 foot

Terminal Curb Type 1 - 7 foot — Circular
Terminal Curb Type 1 - 8 foot

Curb Transition Section B Type 1

Curb Type 3

Curb Type 5

Curb-Type 5 - Circular

Reset Curb Type 1

Reset Curb Type 2

Reset Curb Type 5

SECTION 610

May 19, 2025

Supersedes: April 17, 2025

Pay Unit

Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each

Each

Each

Each

Each

Each

Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot

STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION

610.02 Materials Amend this subsection by adding the following to the end of the material list:

“Stone Ditch Protection

703.29”

SECTION 618
SEEDING

618.08 Mulching Revise this Section so that the third sentence reads: “Mulch for Seeding Method

Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).”
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SECTION 619
MULCH

619.03 General Amend this Section by adding the following sentence to the end: “Straw mulch
shall be used in all wetland areas.”

SECTION 626
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY
SIGNING, LIGHTING, AND SIGNALS

Section 626.021 Miscellaneous Materials Revise this section by removing the fourth paragraph
beginning with ““ All Concrete for concrete encasement...” and replace it with “All concrete for
concrete encasement of conduit shall be Class S or Class Fill concrete in accordance with the
applicable requirements of Section 502 — Structural Concrete, or a Prepackaged Concrete Mix
from the Department’s Qualified Products List (QPL).”

Section 626.031Conduit Revise the fifth paragraph beginning with “After the trench has been...” by
removing the last sentence beginning with “Where concrete encasement...” and replacing it with
“Where concrete encasement is required around the conduit, the concrete shall meet

Class S, Class Fill in accordance with the applicable requirements of Section 502 — Structural
Concrete, or a Prepackaged Concrete Mix from the Department’s Qualified Products List

(QPL).”

626.034 Concrete Foundations Revise this Section by changing ‘626.037’ to ‘626.036’ in the
Second Paragraph which begins with “Foundations shall consist of cast-in-place...”.

Revise the 10" paragraph beginning with “Before placing concrete, the required elbows...” by
removing “...in accordance with Standard Specification 633.”

626.036 Precast Foundations Revise the last sentence of paragraph one so that it reads:
“Construction of precast foundations shall conform to the Standard Details and all
requirements of 712.061.“

SECTION 627
PAVEMENT MARKINGS

627.02 Materials Amend this section by adding the following to the existing Specification:

“When pavement marking paint must be applied on pavement with an air temperature
between 35 °F and 50 °F, a low temperature waterborne paint may be used upon the
Department’s approval as noted below.

The Contractor shall submit the following information for Department review and approval at
least 10 calendar days prior to application:
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The manufacturer and product name of the low temperature waterborne paint
The manufacturer’s technical product data sheets

The product’s SDS sheets

All required and recommended application specifications for the product

The manufacturer’s requirements for temperature, surface preparation, paint thickness and
the bead application shall be followed. No additional payment will be made for the use of low
temperature waterborne paint.

627.06 Application Revise this subsection by replacing the paragraph beginning with “ On other
final pavement markings...” with the following:

“On other final pavement markings and on curb, where the paint is applied by hand painting
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the
paint has dried, the glass beads shall be applied by a pressure system that will force the glass
beads onto the undried paint as uniformly as possible.

Painted lines and markings shall be applied in accordance with the manufacturer’s published
recommendations. These recommendations will be supplied to the Resident prior to
installation.”

Revise this subsection by replacing the paragraph beginning with  If the final reflectivety values are
less...” with the following:

“The final reflectivity will be acceptable if 90 percent or more of the painted pavement lines
and markings meet the specified minimum value. If less than 90 percent of the painted
pavement lines and markings meet the specified minimum final reflectivity values, the
Contractor shall repaint those areas not meeting required reflectivity at no cost to the
Department.

If, after repainting, analysis of the final reflectivity values results in the need for a second
repainting, the Contractor will submit in writing a plan of action to meet the reflectivity
minimums prior to continuing any work. Once the plan has been reviewed and approved by
the Department, the Contractor shall reapply at no cost to the Department.”

SECTION 634
HIGHWAY LIGHTING

634.021 Materials Revise this subsection by removing the paragraph beginning with “All bolts for
mounting lighting fixtures” and replacing with:

“All bolts for mounting lighting fixtures under bridge structures shall conform to the
requirements of ASTM A307. These bolts and other fastening hardware shall be galvanized in
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accordance with AASHTO M 232 (ASTM A153), ASTM F2329, or ASTM B695, Class 50,
Type 1.”

SECTION 637
DUST CONTROL

Revise this section by removing it in its entirety.

SECTION 643
TRAFFIC SIGNALS

643.021 Materials Amend this subsection by adding the following at the end:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.”

643.023 Traffic Signal Structures Remove the third paragraph and replace it with the following:

“Traffic signal support structures shall be classified as Fatigue Category III if they are located
on roads with a speed limit of 35 mph or less, Fatigue Category II if they are located on roads
with a speed limit of greater than 35 mph, and Fatigue Category I if noted on the Contract
Plans. Fatigue Importance Factors shall be as specified in Table 11.6-1 (Fatigue Importance
Factors). Fatigue analyses are not required for span-wire (strain) pole traffic signal support
structures with heights of 55 feet or less unless required by the current edition of AASHTO
“LRFD Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals™.

643.09 Service Connection Revise this subsection by removing the paragraph that begins with
“Traffic signal services shall have...”.

And by removing the paragraphs beginning with “ A service ground rod shall be installed...” and
“A total of 4, 10’ service...” and replace them with “A total of 4, 10’ service ground rods shall
be installed and properly connected together on the outside of the cabinet foundation. One
ground rod shall be located at each corner and shall be either flush or slightly below
finished grade. The connection between the ground rod and the ground wire shall be an
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exothermic connection such as a Cadweld. The ground wire from the interconnected ground
rods shall be routed through a conduit in the foundation and into the base of the cabinet”.

SECTION 645
HIGHWAY SIGNING

Section 645.023 Sign Support Structures. Under letter “c.”, revise the fifth paragraph beginning
with “In addition to the required details...” by removing the words ”and foundation” from the 5%
sentence.

Section 645.08 Method of Measurement. Revise the second paragraph beginning with “Bridge-type,
cantilever and...” by removing the words "including the foundation” .

Section 645.09 Basis of Payment. Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and...” by removing the word “foundation” from the second sentence. Add the
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will
be paid for under Section 626.”

SECTION 652
MAINTENANCE OF TRAFFIC

652.2.5 Portable Changeable Message Sign Revise the fifth paragraph so it reads:

“The control system shall include a display screen upon which messages can be reviewed
before being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Messages must be changeable with either a portable
electronic device like a notebook computer or an on-board keypad. The controller shall have
the capability to store a minimum of 200 user-defined and 200 pre-programmed messages.
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. The
cabinet shall be locked at all times that the Contractor is not actively changing the message.
The Contractor shall change the password for the controller prior to stationing the PCMS and
shall provide the password to the Resident. The password shall be unique per PCMS and
secure and shall not be written anywhere in, on, around, or stored in the PCMS.”

Amend this Section by adding the following new subsection:

“652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work
Zone Traffic Control Devices on the following schedule:

Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices
that have little chance if causing windshield penetration, tire damage, or other significant
effect on the control or trajectory of a vehicle) — All Category 1 devices will be manufacturer
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful
serviceable condition that are not self-certified as MASH2016 compliant may be utilized
through December 31, 2024.
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Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments,
and similar devices that are not expected to produce significant vehicular velocity change but
may be otherwise hazardous) — All Category 2 devices will be crash tested and/or evaluated to
MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be
utilized through December 31, 2024.

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are
expected to produce significant vehicular velocity change or other harmful reactions) — All
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See
Standard Specification 526 for additional Portable Concrete Barrier information).

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) — All
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,
2030. Current Category 4 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”

652.3.3 Submittal of Traffic Control Plan Amend this section by adding:

“n. A security plan for any PCMS shall be included. The Contractor shall provide a
plan for secure access to the PCMS and protection from unauthorized users. The plan shall
have details on securing the cabinets via a lock and password from unauthorized users,
password changing protocols, and where the access information will be kept so it can be used
in the event of emergency. The Contractor shall not Identify or store passwords in the TCP.”

652.4 Flaggers Revise the first paragraph of this section so that it reads:

“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the
Resident. All flaggers must have successfully completed a flagger test approved by the
Department and administered by a Department-approved Flagger-Certifier who is employing
that flagger. All flaggers must carry an official certification card with them while flagging that
has been issued by their employer.”

SECTION 681
PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL

681.08 Basis of Payment Amend this section by adding the Item Number “681.10’ in front of the
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section.
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SECTION 701
STRUCTURAL CONCRETE RELATED MATERIAL

701.01 Portland Cement and Portland Pozzolan Cement Amend the first sentence of Paragraph 3 by
adding “or Type 1L Portland Limestone cement” so that it reads:

“A Type IP (MS) Portland-pozzolan cement (blended hydraulic cement with moderate sulfate
resistance) or Type 1L Portland Limestone cement meeting the requirements of AASHTO M
240, may be used instead of Type II or where Type I Portland cement, meeting the
requirements of AASHTO M 85, is allowed.”

SECTION 703
AGGREGATES

Add the following to Section 703 - Aggregates

703.01 Fine Aggregate for Concrete Fine aggregate for concrete shall consist of natural sand or,
when approved by the Resident, other inert materials with similar characteristics or combinations
thereof, having strong, durable particles. Fine aggregate from different sources of supply shall not
be mixed or stored in the same pile nor used alternately in the same class of construction or mix
without permission of the Resident.

All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a
color darker than the reference standard color solution (laboratory designation Plate III), the fine
aggregate shall be rejected.

Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance
with AASHTO T 176.
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

The fineness modulus shall not be less than 2.26 or more than 3.14. If this value is exceeded, the
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine
aggregate. The fineness modulus of fine aggregate shall be determined by adding the cumulative
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and
dividing by 100.

Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T
84, shall show an absorption of not more than 2.3 percent.
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Sieve Percentage by Weight

Designation Passing Square Mesh Sieves
¥s inch 100

No. 4 95-100

No. 8 80-100

No. 16 50-85

No. 30 25-60

No. 50 10-30
No. 100 2-10
No. 200 0-5.0

703.02 Coarse Aggregate for Concrete Coarse aggregate for concrete shall consist of crushed
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the
composite blend retained on the % inch sieve shall contain no more than 15 percent, by weight of flat
and elongated particles when performed in accordance with test method ASTM D 4791, Flat
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a
dimensional ratio of 1:5.

The coarse aggregate from an individual source shall have an absorption no greater than 2.0
percent by weight determined in accordance with AASHTO T 85 modified for weight of sample.

The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96.

Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

Coarse aggregate shall conform to the requirements of the following table for the size or sizes
designated and shall be well graded between the limits specified.
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Sieve Percentage by Weight
Designation Passing Square Mesh Sieves
Grading S A AA SP-1-7 SP-1-78 SP-2-8 SP-2-89
Aggregate | 1 2inch | I inch %2 inch " inch " inch ¥ inch ¥ inch
Size
2 inch 100
1 5 inch 95-100 100
1 inch - 95-100 100
% inch 35-70 - 90-100 100 100
> inch - 25-60 - 90-100 90-100 100 100
% inch 10-30 - 20-55 40-70 40-75 85-100 90-100
No. 4 0-5 0-10 0-10 0-15 5-25 10-30 20-55
No. 8 - 0-5 0-5 0-5 0-10 0-10 5-30
No. 16 - - - - 0-5 0-5 0-10
No. 50 - - - - - - 0-5
No. 200* 0-1.5 0-1.5 0-1.5 0-1.5 0-1.5 0-1.5 0-1.5

*This limit will be 0-2.0 for Department production samples. Yearly quality samples will be held to
0-1.5.

703.0201 Alkali Silica Reactive Aggregates All coarse and fine aggregates proposed for use in
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an
accredited independent lab submitted to the Department. Aggregate submittals will be required on a
S-year cycle, unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified
as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10
percent at 30 days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295

b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302

c. Densified Silica Fume meeting the requirements of AASHTO M 307

d. Lithium-based admixtures

e. Metakaolin
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Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates

will be incorporated into the concrete at no additional cost to the Department.

Amend this section by adding the new sub section:

©“703.03 Combined Aggregate Grading for Concrete The combined gradation of the fine and

May 19, 2025
Supersedes: April 17, 2025

coarse aggregates when mathematically blended using the mix design percentages shall

conform to the requirements of the following table for the size or sizes designated and shall be

well graded between the limits specified.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves
Grading S A AA SP-1-7 | SP-1-78 | SP-2-8 | SP-2-89

Aggsrigfate 1%inch | linch | %inch | %inch | %inch | %inch | % inch
2 inch 100
1'% inch 95-100 100
1 inch 80100 95-100 100
¥4 inch 5590 90—-100 | 93-100 100 100
2 inch 45-80 55-80 60-90 | 90-100 | 90-100 100 100
¥s inch 40—65 40-65 50-80 | 55-85 6590 [ 90-100 | 90-100
No. 4 35-55 35-55 35-60 | 30-60 40-70 45-75 50-80
No. 8 25-53 28-50 3055 | 25-55 3065 35-65 35-75
No. 16 1540 1845 1945 | 18-50 20-55 20-55 20-55
No. 30 7-30 9-30 10-33 8-32 10-38 10-38 1040
No. 50 3-14 4-14 4-16 3-16 4-20 4-20 4-20
No. 100 0-6 0-6 0-6 0—6 0-7 0-8 0-8
No. 200 0-3.5% 0-3.5* [ 0-3.5* [ 0-3.5* [ 0-3.5* [ 0-3.5* | 0-3.5%

*The percent passing the No. 200 sieve shall not exceed 6.0 percent for any fine aggregate. The
percent passing the No. 200 sieve shall not exceed 2.0 percent for any single coarse aggregate.
The percent passing the No. 200 sieve shall not exceed 4.0 percent for the combined gradation
of self-consolidating concrete (SCC) mix designs.”

703.05 Aggregate for Sand Leveling Aggregate for sand leveling shall be sand of hard durable particles free
from vegetable matter, lumps or balls of clay and other deleterious substances. The aggregate shall meet the grading
requirements of the following table.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves
¥ inch 85-100
No. 200 0-5.0
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703.06 Aggregate for Base and Subbase The following shall apply to Sections (a.) and (c.)
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that passes the 7 in
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less
than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine.

Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase.
a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard
durable particles free from vegetable matter, lumps or balls of clay and other
deleterious substances. The gradation of the part that passes a 3 inch sieve shall
meet the grading requirements of the following table:

. Percentage by Weight
Sieve . )

Desienation Passing Square Mesh Sieves

£ Type A Type B
”2 inch 45-70 35-75
Y4 inch 30-55 25-60
No. 40 0-20 0-25
No. 200 0-6.0 0-6.0

At least 50 percent by weight of the material retained on the No. 4 sieve shall have at

least one fractured face as tested by AASHTO T 335.
Type A aggregate for base shall only contain particles of rock that will pass the 2 inch

square mesh sieve.

Type B aggregate for base shall only contain particles of rock that will pass the 4 inch square
mesh sieve.

b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious
substances. The material shall meet the grading requirements of the following table:
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. Percentage by Weight
Sieve . )
! . Passing Square Mesh Sieves
Designation
Type C

4 inches 100
3 inches 90-100
2 inches 75-100
1 inch 50-80
Y inch 30-60
No. 4 15-40
No. 200 0-6.0

At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one
fractured face as tested by AASHTO T 335.

c. Aggregate for subbase shall be sand or gravel of hard durable particles free from
vegetable matter, lumps or balls of clay and other deleterious substances. The gradation of the
part that passes a 3 inch sieve shall meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .
Desienation Passing Square Mesh Sieves

X Type D Type E
Y2 in 35-80
Y4 inch 25-65 25-100
No. 40 0-30 0-50
No. 200 0-7.0 0-7.0

Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete
Aggregate (RCA). When RCA is used, the portion of the resulting blend of gravel and RCA
retained on a '2” square mesh sieve shall contain a total of no more than 5 percent by weight of other
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by
visual inspection.

RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category
of solid waste or hazardous materials.

Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch square mesh
sieve.

703.08 Recycled Asphalt Pavement  Recycled asphalt pavement shall consist of salvaged asphalt
materials from milled pavements or production waste that has been processed before use to meet
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction
debris, or other materials not generally considered asphalt pavement.
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703.081 RAP for Asphalt Pavement Recycled Asphalt Pavement (RAP) may be introduced into
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT
Policies and Procedures for HMA Sampling and Testing.

If approved by the Department, the Contractor shall provide documentation stating the source, test
results for average residual asphalt content, and stockpile gradations showing RAP materials have
been sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the percent
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the

asphalt content, and Coarse Micro-Deval loss values as tested by the Department.

The maximum percentage of RAP allowable shall be the lowest percentage as determined
according to Table 4 below:

. . . Percent Percent .
Classification Maximum Asphalt passing passing Residual
RAP content 0.075 0.075 mm aggregate
Percentage standard mm sieve / M-D loss
Allowed deviation sieve asphalt value
standard content
deviation ratio
Class II1 10% <1.0 N/A <4.0 <18
Class 11 20% <05 <1.0 <28
Class I 30% <03 <05 <18

Table 4: Maximum Percent RAP According to Test Results

The Department will monitor RAP asphalt content and gradation during production by testing

samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The
allowable variance limits (from the numerical average values used for mix designs) for this testing

are determined based upon the maximum allowable RAP percentage and are shown below in

Table 5.
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Table 5: RAP Verification Limits
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Classification Asphalt content Percent passing
0.075 mm sieve
(compared to .
. (compared to aim)
aim)
Class 111 + 1.5 4 2.0
Class I1 + 1.0 + 1.5
Class I + 0.5 + 0.7

For specification purposes, RAP will be categorized as follows:

Class IIT — A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate
base, surface, or shim mixture. A maximum of 20.0 percent of Class IIIl RAP may be used in
hand-placed mixes for item 403.209.

Class II — A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim course.

Class I — A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base,
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be
used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total RAP
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP
source used (i.e. if a Class I & Class III used, total RAP must not exceed

30.0%). The blended RAP material must meet all the requirements of the classification for which
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The
Department may take belt cuts of the blended RAP to verify the material meets these requirements.
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide
an acceptable point of sampling blended RAP material from the

feed belt.

In the event that RAP source or properties change, the Contractor shall notify the Department of
the change and submit new documentation stating the new source or properties a minimum of
72 hours prior to the change to allow for obtaining new samples

and approval.

Revise this Section by removing 703.7 and 703.9 in its entirety and replace with the following:
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703.07 Aggregates for HMA Pavements Coarse and fine aggregate for hot mix asphalt
pavements shall be of such gradation that when combined in the proper proportions, including
filler, if required, the resultant blend will meet the composition of mixture for the type of
pavement specified.

Coarse aggregate, that material retained on the No. 4 sieve, shall be crushed stone or crushed
gravel and, unless otherwise stipulated, shall consist of clean, tough, durable fragments free
from an excess of soft or disintegrated pieces and free from stone coated with dirt or other
objectionable matter. Coarse aggregate shall not exceed an absorption of 2.0 percent by
weight as determined by AASHTO T 85.

Fine aggregate, material that passes the No. 4 sieve, shall consist of natural sand,
manufactured sand, or a combination of these. It shall consist of hard, tough grains, free from
injurious amounts of clay, loam, or other deleterious substances. Fine aggregate shall not
exceed an absorption of 2.3 percent by weight as determined by AASHTO T 84.

All individual aggregates for hot mix asphalt pavements shall meet Table 3 requirements (excluding LCP) unless
otherwise noted. The Department reserves the right to sample and test the aggregate for any of the following

properties at any time:

TABLE 3: Aggregate Consensus Properties Criteria

. Aggregate shall meet at least one
Estimated ggreg
AASHTO | AASHTO of these:
Trafic, T 335 T304 | ASTM D471 AASHTO
Million (minimum | Method A Method B T 176
18 kip Y rx AASHTO | AASHTO | wSDOT
ESALs ) T 327 T96 | Ti13*
<3.0 75/60 > 40% >45 <40% - 30
3.0to<10 90/80 - 450 <10% - <18.0% <35%, Z
>10 T =2 <30% | NA

*  As determined by Washington State DOT Test Method T 113, Method of Test for Determination of

Degradation Value except that the reported degradation value will be the result of testing a single composite
specimen from that portion of the sample that passes the % inch sieve and is retained on the No. 10 sieve.

** Property will be evaluated on a mix design basis by calculating a weighted average based upon individual
aggregate values (weighted average by the percentage proportion of the aggregate within the design).

AASHTO T 335 - “90/80” denotes that 90 percent of the coarse aggregate has one fractured
face and 80 percent has two fractured faces.

AASHTO T 304 - Criteria are presented as percent air voids in loosely compacted fine
aggregate, (U).

ASTM D4791 - Criteria are presented as maximum percent by weight of flat and elongated
particles (5:1 ratio).

The entire HMA wearing course shall come from the same source of material and the same job mix formula,
except when permission is obtained from the Department to change sources.
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703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements
of Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends, including RAP aggregate will
meet the grading requirements of the following table:

Aggregate Gradation Control Points

Nominal Maximum Aggregate Size---Control Points (Percent Passing)
Sieve Type Type Type Type Type Type
Designation 25 mm 19 mm 12.5 mm 9.5 mm 9.5 mm 4.75 mm
Thin Lift
Mixture
(TLM)
Percent By Weight Passing - Combined Aggregate
37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm - -90 90-100 100 100 100
9.5 mm - - -90 90-100 95-100 95-100
4.75 mm - - - -90 60-95 80-100
2.36 mm 19-45 23-49 28-58 32-67 47-65 40 - 80
1.18 mm - - - - - -
0.60 mm - - - - - -
0.30 mm - - - - - -
0.075 mm 2.0-6.0 2.0-6.0 2.0-6.0 2.0-7.0* 2.0-7.0* 2.0-7.0

*  For 9.5 mm nominal maximum aggregate size mixtures, the maximum design aim for the percent passing
the 75 pm sieve is 6.5%.

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC

709.01 Reinforcing Steel Remove the second paragraph of Section 709.01 of the standard
specification beginning with “Low-Carbon, Chromium,...” and replace with the following:

“ Low-carbon, chromium, reinforcing steel shall be deformed bars conforming to the
requirements of ASTM A1035. Bars shall be Grade 100 and alloy Type CS unless otherwise
specified on the Plans. *
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SECTION 710
FENCE AND GUARDRAIL

710.06 Fence Posts and Braces Revise the first Paragraph so that it reads:

“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the
diameter or section and length shown on the plans.”

Remove the fourth paragraph which starts “ That portion of wood posts...”.

Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock ... so that it now
reads:

“Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other
AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts
of sufficient length to make a diagonal brace between adjacent posts. All wood posts and braces
shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity
Specification B: Posts. “

710.07 Guardrail Posts Revise this section so that the first sentence of section a. reads:

“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine,
white pine, or eastern hemlock or other AWPA approved species.”

Revise the next paragraph so that it reads:

Wood posts and offset brackets shall be preservative treated in accordance with the requirements of
AASHTO M 133 and AWPA Ul, UC4A Commodity Specification B: Posts.

710.08 Guardrail Hardware Revise this subsection by replacing “AASHTO M 298” with “ASTM
B695”

SECTION 711
MISCELLANEOUS BRIDGE MATERIAL

711.06 Stud Shear Connector Anchors and Fasteners Amend this section by deleting it in its
entirety and replacing it with:

“Shear connectors shall meet the dimensional tolerances of Figure 9.1 of the
ANSI/AASHTO/AWS D1.5 Bridge Welding Code (D1.5 Code). Shear connectors, anchors and
fasteners shall meet the material requirements of Section 9 of the D1.5 Code. Shear connectors
shall meet the mechanical property requirements of Table 9.1, Type B of the D1.5 Code.
Anchors and fasteners shall meet the mechanical property requirements of Table 9.1 of the
D1.5 Code, Type A.”
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SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

712.061 Structural Precast Units Amend this section by adding the following sentence to the end of
the first paragraph of the Construction subsection:

“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their
annual audit to include deficiency reports and corrective actions.”

Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so
that it reads:

“b. Air content shall be 5.0% to 8.0%.”

SECTION 713
STRUCTURAL STEEL AND RELATED MATERIAL

Section 713.01 Structural Steel Replace paragraph two in its entirety with the following:
“Main load-carrying components subject to tensile stresses or stress reversal shall meet the
notch toughness requirements in AASHTO M 270M, Table 11, Zone 2, for non-fracture
critical steel or Table 12, Zone 2 for fracture critical steel. Frequency of tension tests shall
comply with the requirements of S1.”

Section 713.02 High Strength Bolts Revise this subsection by removing the portion from the
beginning up to and including TABLE 1 — Test Schedule*, and replace it with:

“Bolts shall conform to the requirements of ASTM F3125, Grade A325, Type 1 or Type 3.
Type 3 bolts shall be supplied for all structures utilizing unpainted AASHTO M 270M
weathering steel. Type 1 galvanized bolts shall be used for all structures utilizing metallized
or galvanized steel.

Nuts shall meet the requirements of ASTM AS563.
Circular and beveled washers shall conform to the requirements of ASTM F436.

Direct Tension Indicators (DTI’S) shall conform to the requirements of ASTM F959.
DTP’s for use with painted steel shall have a plain “as fabricated” finish. DTI’s for use with
unpainted steel shall be galvanized to the requirements of ASTM B695 Class 50, Type 1
and have a fusion-bonded epoxy coating. DTI’s used with galvanized steel, metalized steel
and steel coated with a zinc-rich primer shall be galvanized to the requirements of ASTM
B695 Class 50, Type L.

“Twist Off” Type Tension Control Structural Bolt/Nut/Washer Assemblies shall meet the
requirements of ASTM F3125, Grade F1852.
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Bolts, nuts and washers specified to be galvanized, shall be galvanized in accordance with
AASHTO M 232 (ASTM A153), ASTM F2329, or ASTM B695 Class 50, Type 1.

All fastener (bolts and nuts), whether black or galvanized, shall be coated with a suitable
lubricant. Galvanized nuts shall be lubricated with a lubricant containing a visible dye.

Each lot of bolts, nuts, washers and DTI’s shall be tested by the manufacturer in
accordance with the tests tabulated in Table 1 - Test Schedule. The testing frequency for
bolts, nuts and washers from each shipping lot of fasteners shall be as specified in the
applicable AASHTO/ASTM Standard Specifications. The testing frequency for each
production lot of DTD’s shall be as specified in ASTM F959.

TABLE 1 - Test Schedule*

716.01 Aluminum Railings: Revise this subsection by removing section d. and replacing with:

d. Steel Anchor Assembly Steel spacers for post anchors shall conform to the
requirements of ASTM A36. Nuts embedded in concrete shall conform to the

requirements of ASTM A307.

Anchor bolts, exposed nuts and washers shall conform to the requirements of ASTM
A449 or ASTM F1554, Grade 55 and shall be galvanized in accordance with AASHTO
M 232 (ASTM A153), ASTM F2329, or ASTM B695, Class 50, Type L.

Bolts Tensile Strength (Wedge Test) ASTM F606
Proof Load ASTM F606
Hardness ASTM F606
Coating Thickness ASTM B695
Nuts Proof Load ASTM F606
Hardness ASTM F606
Coating Thickness ASTM B695
Washers Hardness ASTM F606
Coating Thickness ASTM B695
DTT’s Coating Thickness ASTM B695
Compression Load ASTM F959
Section 716

STRUCTURAL ALUMINUM AND RELATED MATERIAL

SECTION 718

TRAFFIC SIGNALS MATERIAL

May 19, 2025
Supersedes: April 17, 2025

718.03 Signal Mounting Amend the paragraph beginning with “All trunions, brackets and...” by

adding “For polycarbonate signal heads with more than 3 sections or requiring mounting
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the

housings at the point of attachment.” to the end of the paragraph.
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718.08 Controller Cabinet Revise this subsection by replacing the paragraph beginning with “The
cabinet shall be supplied with LED light panels...” on or about page 7-66 with “The cabinet shall
be supplied with white LED light panels which shall automatically illuminate via a door open
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet
or two main doors for the side of pole cabinet. The ground mounted cabinet shall contain four
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and
bottom portion of the front side and back side on the Control side and Power/Auxiliary side of
the cabinet. Each light panel shall produce a minimum of 250 lumens for a total minimum
lumen output of 2000 lumens with all eight panels illuminated. The minimum output per side
would be 1000 lumens. The LED panels shall be protected by a clear shatterproof shield. The
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly
and one at the bottom rack assembly on each side of the cabinet.

A second door open status switch per door shall activate a controller input to log a report
event that one of the doors was opened. All door open status switches shall be connected to the
same controller input. For the ground mount cabinet, there shall be two switches on each of
the four main doors. For the side-of-pole mount cabinet, there shall be two switches on each of
the two main doors.”

Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with
a generator panel ...” on or about page 7-68 with:

“The cabinet shall be supplied with a generator panel. The generator panel shall

consist of a manual transfer switch and a twist-lock connector for generator hookup. The
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure
with a separate lockable door accessed with a Corbin #2 key. The unit shall be mounted on the
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the
surrounding grade and on the lower left side of the pole mounted cabinet. The generator
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. *

Revise this subsection by removing the following from the paragraph beginning with “The ground
mounted cabinet shall be supplied and installed with an electric service meter socket trim and
electrical service disconnect switch ...” on or about page 7-69: “(removed: thus preventing that
space from being used either by equipment supplied as part of the project, or future
equipment that would be installed in the rack system. Joe indicated that he would add this
language to the detail so it is covered.)”.

Revise this subsection by replacing the following in the paragraph beginning with “The Contractor
shall reconfigure the default user name...” on or around page 7-70; “MaineDOT IT” with
“MaineDOT Traffic Division”.

In the paragraph beginning with “Tests shall be conducted by the contractor...” on or around page 7-73,
amend this subsection by removing “in the state of Maine and” after “The facility shall be”.
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Amend this Section by adding the following subsection:

718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification. This
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well
as all needed accessories required for a full and complete installation, including but not limited to
power adapters, Ethernet cables, and interface cables, as described herein.

Where applicable, communications from MaineDOT’s cloud-based Central Management System
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable
connected back to existing internet connections and/or the Field Monitoring Unit (FMU). The
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.

The FMU shall be the only remote connection device used by isolated intersections to connect to the
cloud-based system. All connections shall be encrypted VPN tunnels. The Contractor shall
coordinate all configuration settings with MaineDOT IT and the Engineer.

The FMU central web based interface shall be a separate element from the CMS.

MATERIALS: The materials for this work shall conform to the following requirements:

1. The work under this item specifies the requirements for the FMU. The FMU shall operate
independent of the brand/type of intersection controller deployed in the ATC traffic cabinet.

2. The FMU shall conform to the following requirements:

2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C.

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to
be exchanged by unplugging connectors, without tools.

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or
alarms.

2.4 The FMU shall be wired directly to the ATC cabinet.
2.5 The FMU shall have an internal cellular modem running at 4G LTE.

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service
when available.
2.6 The FMU shall incorporate an integrated GPS and cell modem.

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server
with a browser. It shall be possible to configure the FMU without any special software.
2.8 The FMU shall be powered via a standard 120V input power.
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2.9 The FMU shall allow for the routing of the controller configuration packets to and from
the controller (either by Ethernet or serial communications) for any type of controller
utilized by the MaineDOT. In this way it shall be possible to configure the controller and
utilize the controller specific software to interrogate the controller, and the FMU shall
provide the communications pipe which allows this to be accomplished.

2.10  The FMU shall, within the size limitations above, include a battery and battery
charging/monitoring circuit, to allow the FMU to function correctly even when all power
to the intersection has failed. The battery shall continue to power the FMU for a
minimum of 5 hours after all power has failed to the intersection.

2.11  The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration.

2.12 The FMU shall operate without requiring a static IP address. The only configuration
required at the FMU is to enter the URL of where the FMU management software is
hosted.

2.13  In the event that the cell service is interrupted or is not available, the FMU shall store
any events that occur in internal memory and forward these events automatically to the
FMU management software when the cell service is restored. In this way, a complete
record of events at the device can be maintained even if cell service is interrupted for a
period. The system will store 5000 events.

2.14  The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for
communication with the FMU management software. In this way the data will be open
for future expansion and competition. The use of secret proprietary protocols is not
permitted.

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45
connector.
2.16  The FMU shall include weather proof antennas.

3. Map Display FMU Management Software

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and
other monitored devices shown as representative icons on the map. The map shall include
the ability to see the intersections using Google Streetview.

3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so
that the user can see at a glance which intersections are in alarm.

3.3 The map display shall also include a list of intersections, with the number and priority of
alarms indicated on the list. Intersections in high priority alarm shall be moved to the top
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of the list, followed by medium priority, low priority and then finally by intersections not
in alarm.

3.4 The icons shall change to be able to clearly indicate if an intersection is offline.

3.5 Clicking on the icon on the map shall expose a box with the current parameters of the
intersection shown.

3.6 The default map display position and zoom shall be configurable by user, so that the
user’s view will default to show the intersections that the user is responsible for
managing.

3.7 The map view shall have the ability to show Google traffic overlays on the map.

4. Intersection Detail Display FMU Management Software

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device
level detail for the intersection, which as a minimum shall display the following
parameters:

4.1.1 The alarm status, with priority indicated, and a text description of the alarm (if
an alarm is present for this device).

4.1.2 The time since the last communication with the device

4.1.3 The following parameters (real time now values, minimum for the day values,
maximum for the day values, and average for the day values)

4.1.3.1 The AC mains voltage (value)

4.1.3.2 The battery back-up voltage (value)

4.1.3.3 The cabinet temperature (value)

4.1.3.4 The cabinet humidity (value)

4.1.3.5 The presence of AC power (OK or Fail)

4.1.3.6 The flashing status of the intersection (OK or Flashing)
4.1.3.7 Stop Time status (OK or Stop Time Active)

4.1.3.8 The cabinet door status (Open or Closed)

4.1.3.9 The intersection fan status (Fan On or Fan off)
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4.1.4 It shall be possible to view graphs of each of the value parameters in graphical
form, over the recent two-week period. This includes real time graphs of:

4.1.4.1 The AC mains voltage
4.1.4.2 The battery back-up voltage
4.1.4.3 The cabinet temperature

4.1.4.4 The cabinet humidity
5. Diagnostics and Log Display FMU Management Software

5.1 From the device level detail within the FMU management software, it shall be possible to
drill down to get the raw data; the error logs; and the communications logs to allow a
technician to fault-find problems.

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well
as between dates.

5.3 It shall be possible to print these selected logs to a local printer or a PDF file.

5.4 It shall be possible to export these logs to Excel on the local computer for further
analysis.

6. Alarms FMU Management Software
6.1 The FMU management software shall have a comprehensive alarm generation capability

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of
tolerance, including analog values, digital values and enumerated values.

6.3 Alarms shall be configurable to be of Low, High or Critical Priority.

6.4 The alarm priority shall be displayed throughout the FMU management software, on all
displays, using color codes such as red-critical; yellow — high; and amber-low to indicate
the priority of the alarm.

6.5 The current active alarms shall be accessible for view via an expandable window, to see
which alarms are active and when the alarm occurred. The highest priority alarms shall
rise to the top of the list.

7. Alerts FMU Management Software
7.1 The FMU management software shall have comprehensive alerting capability, to enable
the response personnel to be notified when an abnormal situation has occurred.
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7.2 1t shall be possible to configure alerts to one or more personnel for each alarm. This will
cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs.

7.3 The alert shall be configurable to optionally send via email and/or via SMS a message
when an alarm clears.

7.4 The intention is that the FMU management software provides the alerts to the user in near
real time. The SMS and email shall be issued within 30 seconds of the occurrence of
event which results in an alert being issued.

8. Hosting and Connectivity and Service FMU / FMU Management Software

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for
Connectivity and Service, as part of the purchase price. The Connectivity and Service
agreement shall include at a minimum:

8.1.1 Cellular Connectivity
8.1.2  No cellular overage charges

8.1.3 Extended warranty on the hardware for the period of the Connectivity and
Service Agreement

8.1.4 Over-the-air software updates
8.1.5 Over-the-air security updates

8.1.6 Future Connected Vehicles Service

Section 719
SIGNING MATERIAL

719.072 Overhead Signing: Revise this subsection by replacing it in entirety with:

“Sign panels mounted to independent sign support structures and support structure
components mounted to bridges passing over the highway are considered to be overhead
signing. Overhead signing shall be mounted on W6 by 9 steel beams conforming to the
requirements of ASTM A992/A992M, galvanized in accordance with AASHTO M 111 (ASTM
A123), or the same size aluminum beams conforming to ASTM B221M, alloys and tempers of
6061-T6, 6063-T6 or 6005-T5. These components shall be horizontally spaced a maximum of
5% feet on center, extending from the bottom of sign panel to the top. If supplemental signs are
included in the contract, these beams will extend from the bottom of the main sign panel to the
top of the supplemental sign panel. The maximum distance from the edge of the sign to the
center of the W6 by 9 shall not exceed approximately 3% feet.

On independent sign support structures, these W6 by 9 beam components shall be fastened to
chords with a pair of appropriately sized U-bolts on each side of the web at each fastening
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location. A similar pair of U-bolt assemblies shall be used in attaching each chord of an
overhead component to upright supports. U-bolts for steel support structures shall conform to
ASTM A449, Type 1. U-bolt hardware, which includes nuts, flat washers, and helical lock
washers, shall be galvanized in accordance with AASHTO M 232 (ASTM A153), ASTM F2329,
or ASTM B695, Class 50, Type 1. Washers shall conform to the requirements of ASTM F436.
The U-bolt material for aluminum support structures, or a combination of steel and aluminum
structural components, shall be stainless steel conforming to the requirements of ASTM F593,
alloy group 1, with a minimum yield strength of 45 ksi. Steel support structures may also
utilize stainless steel hardware assemblies as an alternative to galvanized steel. Nuts shall be of
the locking type with nylon inserts. Washers shall conform to the requirements of ASTM
A276, Type 302. Flat washers, without helical lock washers, will be acceptable in this stainless
steel assembly.

On bridge mounted structures, the fastener configurations shall be depicted in the contract
documents. “

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND
TRAFFIC SIGNALS

720.03 Steel Supports: Revise this subsection by removing the paragraph beginning with “Chord
flange splice fastener” and replacing with:

“Chord flange splice fastener assemblies shall conform to ASTM A325, Type 1, and galvanized
in accordance with AASHTO M 232 (ASTM A153), ASTM F2329, or ASTM B695, Class 50,
Type L. Other fastener assemblies shall be as specified in Section 719.07, or as approved by the
Fabrication Engineer.”

720.06 Steel H-beam: Revise this subsection by replacing it in its entirety with:

“Steel H-beam Post shall conform to the requirements of ASTM A992. All work shall conform
to the applicable provisions of Section 504 — Structural Steel. Steel shall be hot-dip galvanized
in accordance with AASHTO M 111 (ASTM A123). All steel hardware for use with H-beam
poles shall be galvanized in accordance with AASHTO M 232 (ASTM A153), ASTM F2329, or
ASTM B695, Class 50, Type 1.”

720.07 Anchor Bolts: Revise this subsection by replacing it in its entirety with:

“Anchor bolts and nuts supplied for aluminum and/or steel supports shall conform to ASTM
A449, Type 1, or ASTM F1554, Grade 55, both with a minimum yield strength of 55 ksi.
Anchor bolts shall be supplied with 2 heavy hex nuts and 2 hardened washers and unless
otherwise specified the anchor bolts shall have a 90° bend with a 6 inch minimum leg length at
the lower end. The anchor bolts, nuts and hardened washers shall be galvanized in accordance
with AASHTO M 232 (ASTM A153), ASTM F2329, or ASTM B695, Class 50, Type 1. The bolt
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shall be zinc-coated 12 inches from the exposed end, unless otherwise specified. If the anchor
bolts are to be used with breakaway devices incorporating the function of a nut, for example,
longitudinally grooved breakaway couplings, nuts or washers will not be required.

Alternate materials, grades, and designs may be used for anchor bolts subject to
approval of the Fabrication Engineer.”

720.09 Wood Ornamental Light Standard: Revise this subsection by removing the paragraph
beginning with “All bolts shall be” and replacing it with:

“All bolts shall be galvanized in accordance with AASHTO M 232 (ASTM A153), ASTM
F2329, or ASTM B695, Class 50, Type 1.”

720.12 Wood Sign Posts Revise the first sentence so that it reads:

“Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native
spruce, red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots
or other structurally weakening defects of importance, such as shake or holes or heart rot.”

Revise the third paragraph that starts with “When pressure treated...” so that it reads:

“All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA
Standard U1, UC4A, Commodity Specification A: Sawn Products.”
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:
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(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

14
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The United States Department of Transportation (USDOT)

Standard Title VI/Non-Discrimination Assurances
DOT Order No. 1050.2A

The Maine Department of Transportation (herein referred to as the "Recipient”),
HEREBY AGREES THAT, as a condition to receiving any Federal financial assistance
from the U.S. Department of Transportation (DOT), through Federal Highway
Administration (herein referred to as “FHWA” is subject to and will comply with the
following;:

Statutory/Regulatory Authorities

Title VI of the Civil Rights Act of 1964 (42 U.8.C. § 2000d ef seq., 78
stat. 252), (prohibits discrimination on the basis of race, color, national
origin);

« 49 C.F.R. Part 21 (entitled Non-discrimination In Federally-Assisted Programs Of
The Department Of Transportation-Effectuation Of Title VI Of The Civil Rights
Act Of 1964),

« 28 C.¥.R. section 50.3 (U.S. Department of Justice Guidelines for Enforcement of
Title VI of the Civil Rights Act of 1964);

The preceding statutory and regulatory cites hereinafter are referred to as the "Acts" and
"Regulations," respectively.

General Assurances

In accordance with the Acts, the Regulations, and other pertinent directives, circulars,
policy, memoranda, and/or guidance, the Recipient hereby gives assurance that it will
promptly take any measures necessary to ensure that:

"No person in the United States shall, on the grounds of race, color, or
national origin, be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under any program or activity,
"for which the Recipient receives Federal financial assistance from DOT,
including the FHWA.,

The Civil Rights Restoration Act of 1987 clarified the original intent of Congress, with
respect to Title VI and other Non-discrimination requirements (The Age Discrimination
Act of 1975, and Section 504 of the Rehabilitation Act of 1973), by restoring the broad,
institutional-wide scope and coverage of these non- discrimination statutes and
requirements to include all programs and activities of the Recipient, so long as any portion
of the program is Federally assisted.
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Specific Assurances

More specifically, and without limiting the above general Assurance, the Recipient agrees
with and gives the following Assurances with respect to its Federally assisted FHWA
Program.

1.

The Recipient agrees that each "activity," "facility,” or "program,” as
defined in§§ 21.23(b) and 21.2(e) of 49 C.F.R. § 21 will be (with regard to
an "activity") facilitated, or will be (with regard to a "facility™) operated, or
will be (with regard to a "program") conducted in compliance with all
requirements imposed by, or pursuant to the Acts and the Regulations.

The Recipient will insert the following notification in all solicitations for bids,
Requests For Proposals for work, or material subject to the Acts and the
Regulations made in connection with all FHWA Programs and, in adapted
form, in all proposals for negotiated agreements regardless of funding source:

"The Maine Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42

US.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all
bidders that it will affirmatively ensure that any contract entered info
pursuant (o this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response fo this
invitation and will not be discriminated against on the grounds of race,
color, or national origin in consideration for an award."”

The Recipient will insert the clauses of Appendix A and E of this
Assurance in every contract or agreement subject to the Acts and the
Regulations.

The Recipient will insert the clauses of Appendix B of this Assurance, as a
covenant running with the land, in any deed from the United States affecting or
recording a transfer of real property, structures, use, or improvements thereon
or interest therein to a Recipient.

That where the Recipient receives Federal financial assistance to construct a
facility, or part of a facility, the Assurance will extend to the entire facility and
facilities operated in connection therewith.

That where the Recipient receives Federal financial assistance in the form, or for
the acquisition of real property or an interest in real property, the Assurance will
extend to rights to space on, over, or under such property.

That the Recipient will include the clauses set forth in Appendix C and Appendix
D of this Assurance, as a covenant running with the land, in any future deeds,
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8.

10.

leases, licenses, permits, or similar instruments entered into by the Recipient with
other parties:

a. for the subsequent transfer of real property acquired or improved under
the applicable activity, project, or program; and

b. for the construction or use of, or access to, space on, over, or under
real property acquired or improved under the applicable activity,
project, or program.

That this Assurance obligates the Recipient for the period during which Federal
financial assistance is extended to the program, except where the Federal financial
assistance is to provide, or is in the form of, personal property, or real property, or
interest therein, or structures or improvements thereon, in which case the
Assurance obligates the Recipient, or any transferee for the longer of the
following periods:

A. the period during which the property is used for a purpose for which
the Federal financial assistance is extended, or for another purpose

involving the provision of similar services or benefits; or
b. the period during which the Recipient retains ownership or possession of
the property.

The Recipient will provide for such methods of administration for the program as
are found by the Secretary of Transportation or the official to whom he/she
delegates specific authority to give reasonable guarantee that it, other recipients,
sub-recipients, sub-grantees, contractors, subcontractors, consultants, transferces,
successors in interest, and other participants of Federal financial assistance under
such program will comply with all requirements imposed or pursuant to the Acts,
the Regulations, and this Assurance.

The Recipient agrees that the United States has a right to seek judicial
enforcement with regard to any matter arising under the Acts, the Regulations,
and this Assurance.

By signing this ASSURANCE, Maine Department of Transportation also agrees to
comply (and require any sub-recipients, sub-grantees, contractors, successors,
transferees, and/or assignees to comply) with all applicable provisions governing the
FHWA’s access to records, accounts, documents, information, facilities, and staff.
You also recognize that you must comply with any program or compliance reviews,
and/or complaint investigations conducted by the FHWA. You must keep records,
reports, and submit the material for review upon request to FHWA or its designee in a
timely, complete, and accurate way. Additionally, you must comply with all other
reporting, data collection, and evaluation requirements, as prescribed by law or
detailed in program guidance.
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Maine Department of Transportation gives this ASSURANCE in consideration of and
for obtaining any Federal grants, loans, contracts, agreements, property, and/or
discounts, or other Federal-aid and Federal financial assistance extended after the date
hereof to the recipients by the U.S. Department of Transportation under the FHEWA
Programs. This ASSURANCE is binding on the State of Maine, other recipients, sub-
recipients, sub-grantees, contractors, subcontractors and their subcontractors, transferees,
successors in interest, and any other participants in the FHWA Programs. The
person(s) signing below is authorized to sign this ASSURANCE on behalf of the

Recipient.

Maine Department of Transportation
Dale F. Doughty, Acting Commissioner
(Name of Recipient)

By: SO0 4 @m/\j\

(Signature of Authorized Ofﬁcial)b

Dated: S ~2F~25
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APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes
consultants) will comply with the Acts and the Regulations relative to Non-
discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Federal Highway Administration (FHWA), as they may be
amended from time to time, which are herein incorporated by reference and
made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it
during the contract, will not discriminate on the grounds of race, coler, or
national origin in the selection and retention of subcontractors, including
procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers
any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment: In all solicitations, either by competitive bidding, or negotiation
made by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor
or supplier will be notified by the contractor of the contractor's obligations
under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant
thereto and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the Recipient or the
FHWaA to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive
possession of another who fails or refuses to furnish the information, the
contractor will so certify to the Recipient or the FHWA as appropriate, and will
set forth what efforts it has made to obtain the information.

5. Sanctions for Noncomplianee: In the event of a contractor's noncompliance
with the Non- discrimination provisions of this contract, the Recipient will
impose such contract sanctions as it or the FHWA may determine to be
appropriate, including, but not limited to:
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a. withholding payments to the contractor under the contract until the
contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will inciude the provisions of
paragraphs one through six in every subcontract, including procurements of
materials and leases of equipment, unless exempt by the Acts, the Regulations
and directives issued pursuant thereto. The contractor will take action with
respect to any subcontract or procurement as the Recipient or the FHWA may
direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if the contractor becomes involved in, or is
threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to
protect the interests of the Recipient. In addition, the contractor may request the
United States to enter into the litigation to protect the interests of the United
States.
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APPENDIX B
CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY

The following clauses will be included in deeds effecting or recording the transfer of real property,
structures, or improvements thereon, or granting interest therein from the United States pursuant
to the provisions of Assurance 4:

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the
condition that the Maine Department of Transportation will accept title to the lands and maintain the
project constructed thereon in accordance with all requirements imposed by Title 49, Code of Federal
Regulations, Department of Transportation, subtitle A, Office of the Secretary, pait 21, Non-discrimination in
Federally-assisted Programs of the Department of Transportation pertaining to and effectuating the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), the Regulations for the
Administration of Federal Highway Administration (FHWA) Program, and the policies and
procedures prescribed by the FHWA of the U.S. Department of Transportation in accordance and in
compliance with all requirements imposed by Title 49, Code of Federal Regulations, U.S.
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in
Federally-assisted programs of the U.S Department of Transportation pertaining to and effectuating
the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to
2000d-4), does hereby remise, release, quitclaim and convey unto the Maine Department of
Transportation all the right, title and interest of the U.S. Department of Transportation in and to
said lands described in Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto Maine Department of
Transportation and its successors forever, subject, however, to the covenants, conditions,
restrictions and reservations herein contained as follows, which will remain in effect for the period
during which the real property or structures are used for a purpose for which Federal financial
assistance is extended or for another purpose involving the provision of similar services or benefits
and will be binding on the Maine Department of Transportation, its successors and assigns.

The Maine Department of Transportation, in consideration of the conveyance of said lands and
interests in lands, does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or national origin, be
excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination with regard to any facility located wholly or in part on, over, or under such lands
hereby conveyed [,] [and]* (2) that the Maine Department of Transportation will use the lands and
interests in lands and interests in lands so conveyed, in compliance with all requirements imposed
by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation,
Subtitle A, Office of the Secretary, Part 21, Non- discrimination in Federally-assisted programs of
the U.S. Department of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964,
and as said Regulations and Acts may be amended|, and (3) that in the event of breach of any of the
above-mentioned non-discrimination conditions, the Department will have a right to enter or re-
enter said lands and facilities on said land, and that above described land and facilities will thereon
revert to and vest in and become the absolute property of the U.S. Department of Transportation
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and its assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause is
necessary in order to make clear the purpose of Title VL.)
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APPENDIX C

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER
THE ACTIVITY, FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments
entered into by the Maine Department of Transportation pursuant to the provisions of
Assurance 7(a):

A. The (grantee, lessee, permitice, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and leases
add "as a covenant running with the land"] that:

1. Inthe event facilities are constructed, maintained, or otherwise operated on the property
described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S.
Department of Transportation activity, facility, or program is extended or for another
purpose involving the provision of similar services or benefits, the (grantee, licensee,
lessee, permittee, etc.) will maintain and operate such facilities and services in
compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities,

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Non-
discrimination covenants, Maine Department of Transportation will have the right to
terminate the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never been
made or issued.*®

C. With respect to a deed, in the event of breach of any of the above Non-discrimination
covenants, the Maine Department of Transportation will have the right to enter or re-enter
the lands and facilities thereon, and the above described lands and facilities will there upon
revert to and vest in and become the absolute property of the Maine Department of
Transportation and its assigns.*

(*Reverter clause and related language to be used only when it is determined that such a clause
is necessary to make clear the purpose of Title VL)
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APPENDIX D

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED

UNDER THE ACTIVITY, FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar
instruments/agreements entered into by Maine Department of Transportation pursuant to the
provisions of Assurance 7(b):

A,

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land") that (1) no person on the ground of race, color, or national origin, will
be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements on,
over, or under such land, and the furnishing of services thereon, no person on the ground of
race, color, or national origin, will be excluded from participation in, denied the benefits of, or
otherwise be subjected o discrimination, (3) that the (grantee, licensee, lessee, permittee, elc.)
will use the premises in compliance with all other requirements imposed by or pursuant to the
Acts and Regulations, as amended, set forth in this Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non- discrimination covenants, Maine Department of Transportation will have the right to
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said
land and the facilities thereon, and hold the same as if said (license, permit, etc., as
appropriate) had never been made or issued.*

With respect to deeds, in the event of breach of any of the above Non-discrimination
covenants, Maine Department of Transportation will there upon revert to and vest in and
become the absolute property of Maine Department of Transportation and its assigns.™

(*Reverter clause and related language to be used only when it is determined that such a clause is
necessary to make clear the purpose of Title VL.)
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APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors
in interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

« Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d ef seq., 78 stat.
252), (prohibits discrimination on the basis of race, color, national origin);
and 49 CFR Part 21.

+ The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

« Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 ef seq.), (prohibits
discrimination on the basis of sex);

«  Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 el seq.), as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part
27,

« The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 ef seq.),
(prohibits discrimination on the basis of age);

«  Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

« The Civil Rights Restoration Act of 1987, (PL, 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

« Titles IT and 111 of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation
regulations at 49 C.F.R. parts 37 and 38;

« The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on
minority and low-income populations; ‘

« Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
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compliance with Title VI, you must take reasonable steps to
-ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at
74087 to 74100);
« Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).
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147 MaineDOT

Environmental Summary Sheet

WIN: 25273.00 Date Submitted: 8/5/2025
Town: Augusta

CPD Team Leader: Danielle Tetreau

ENYV Field Contact: Valerie Derosier

NEPA Complete: Programmatic Categorical Exclusion (CE) 23 CFR 771.117.c.26 issued on 3/5/2024

Section 106
Review Complete: No Adverse Effect - SHPO Concurrence 8/11/2022
Section 106 Resources: Arnold Trail to Quebec Historic District — no contributing resources.

Section 4(f) and 6(f)
Section 4(f) Section 6(f)
Review Complete - No use Review Complete - No takes

Section 7 — Endangered Species Act
Species of Concern: northern long-eared bat: Informal Consultation - not likely to adversely affect
*See SP 105 for Environmental Requirements.

Essential Fish Habitat
Species of Concern: Atlantic salmon — No Effect - no in-water work proposed

Maine Department of Inland Fisheries and Wildlife
Not Applicable Timing Window: Not Applicable

Maine Department of Agriculture, Conservation, and Forestry
Public Lands, Submerged Land Lease: Not Applicable
Maine Land Use Planning Commission: Not Applicable

Maine Department of Environmental Protection
Not Applicable — no resource impacts

Army Corps of Engineers: Clean Water Act.
Not Applicable - no resource impacts

Stormwater Review
Review Complete

Hazardous Material Review
Review complete — no concerns

X Special Provisions Required
Standard Specification 656-Erosion Control Plan N/AL] Applicable[X]
Special Provision 105-Environmental Requirements N/AL] Applicable[X]

*All permits and approvals based on plans/scope as of: 11/1/2024
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1" MaineDOT

Environmental Summary Sheet

WIN: 25751.00 Date Submitted: 7/22/2025
Town: Augusta

CPD Team Leader: Danielle Tetreau

ENYV Field Contact: Valerie Derosier

NEPA Complete: Section 326 MOU Categorical Exclusion (CE) 23 CFR 771.117.¢.26 issued on 3/10/2025

Section 106
Review Complete: PA-B Approved 4/26/2023
Section 106 Resources: none

Section 4(f) and 6(f)
Section 4(f) Section 6(f)
Review Complete - No use Review Complete - No takes

Section 7 — Endangered Species Act
Species of Concern: northern long-eared bat: Formal Consultation - likely to adversely affect
Tri-colored bat: proposed for listing, no jeopardy.
*See SP 105 for Environmental Requirements.

Essential Fish Habitat
Species of Concern: Atlantic salmon — No Effect - no in-water work proposed

Maine Department of Inland Fisheries and Wildlife
Not Applicable Timing Window: Not Applicable

Maine Department of Agriculture, Conservation, and Forestry
Public Lands, Submerged Land Lease: Not Applicable
Maine Land Use Planning Commission: Not Applicable

Maine Department of Environmental Protection
Not Applicable — no resource impacts

Army Corps of Engineers: Clean Water Act.
Not Applicable - no resource impacts

Stormwater Review
Review Complete

Hazardous Material Review
Review complete — SP 203 for Requirements at the following locations:
Station 5001+00 to Station 5004+00
Station 5020450 to Sta. 5023+00
Station 5027400 to Sta. 5029+00 and Station 6000+00 to Sta. 6001+00

X Special Provisions Required

Standard Specification 656-Erosion Control Plan N/AL] Applicable[X]
Special Provision 105-Environmental Requirements N/AL] Applicable[X]
Special Provision 203-Hazardous Materials N/AL] Applicable[X]

*All permits and approvals based on plans/scope as of: 10/21/2024
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