
February 20, 2024 

Subject: Ultra-thin Bonded Wearing Course 

& Hot Mix Asphalt Overlay 

State WIN:025481.00 & 025483.00 

Location: Bangor & Brewer 

Amendment No. 2 

Dear Sir/Ms.: 

Make The following Changes to the Bid Documents 

In the Bid Book: 

Remove Pages seventy-seven through ninety one titled PROTECTION OF RAIL ROAD TRAFFIC 

AND STRUCTURES totaling fifteen pages dated 1/4/23 and Replace with the attached PROTECTION 

OF RAIL ROAD TRAFFIC AND STRUCTURES dated 1/4/24 

The following questions have been received: 

Question: Special Provision Section 107 Prosecution and Progress has a start date no later than May 12, 

2024. Would the department consider an alternate start date to allow better integration with other work 

in the area? 

Response: The Department has set the start date so this work will not interfere with other work in the 

area.  

Question: Special Provision Section 105 Limitations of Operations does not mention the Eastbound 

lanes.  Are there any restrictions to be aware of on the Eastbound side of the contract? 

Response:  Note 9 in the 105 shall also include Eastbound side. 

Consider these changes and information prior to submitting your bid on February 21, 2024. 

Sincerely, 

George M. A. Macdougall P.E. 

Contracts & Specifications Engineer 
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EXHIBIT C 

PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES 
SPECIAL PROVISIONS 

1. GENERAL REQUIREMENTS

Part of the work required by the contract between MaineDOT and the Contractor for the 
performance of the Project (the “Contract”) will be performed within a railroad right of way and/or 
adjacent to the tracks, telephone, telegraph, signal and electric supply lines of Springfield Terminal 
Railway Company (“Railroad”), a subsidiary of CSX Transportation.  The Contractor agrees to 
perform all such work in compliance with all of the terms of these Special Provisions and all safety 
rules, regulations, or standards applicable to the Railroad.  The Contractor shall be fully 
responsible for all damages arising from the Contractor’s failure to comply with the requirements 
of these Special Provisions.  The Contractor shall be deemed to have included all costs associated 
with complying with these requirements in the unit prices of the Schedule of Prices and the 
Proposal. 

Additionally, the Contractor shall comply with the current version of the CSX Special Provisions 
for Construction Near CSX Property found in the CSX Public Project Information Manual.  In 
instances where these Special Provisions and the aforementioned CSX Special Provisions conflict, 
the more stringent requirement shall prevail; where there is a conflict between a general 
requirement and a specific requirement, the specific requirement shall prevail. 

2. AMOUNT OF WORK NEAR TRACKS

The estimated amount of work to be done within 50 feet of the Railroad’s track is 1% of the 
Contract. 

3. NUMBER OF TRAINS AND TRAIN SPEED

The Contractor is notified that a maximum speed of 25 mph will be considered as prevailing for 
the operation of trains of the Railroad at the Project location and that the approximate number of 
trains per day at the Project location is less than one. 

4. PRIORITY OF RAILROAD OPERATIONS

The train movements of the Railroad, and its lessees and licensees, shall have absolute priority 
over the performance of the Project within the Railroad right of way.  The Contractor hereby agrees 
that the hours and times of work within the Railroad right of way must be coordinated through the 
Railroad and that such hours and times are subject to change without prior notice to the Contractor, 
unless other prior arrangements have been made through the Railroad. 
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5. AUTHORITY OF RAILROAD TO STOP WORK 
 
If the Contractor fails to comply with the safety terms of these Special Provisions, or if the Railroad 
determines that the Contractor is using unsafe practices that threaten the safety of rail traffic, rail 
workers, or the general public, the Railroad shall have the right to immediately order the Contractor 
to cease work and vacate the Railroad’s property.  The Railroad agrees to confirm any cessation 
of work in writing by delivering to MaineDOT’s Construction Manager a completed Stop Work 
Order form attached as Exhibit A within 24 hours of giving any such order. 
 
The Contractor shall arrange and conduct its work so that there will be no interference with the 
Railroad’s operations, including train, signal, telephone and telegraphic services, or damage to the 
Railroad’s property, or to poles, wires, and other facilities of tenants on the Railroad’s property or 
right-of-way.  The Contractor shall store materials so as to prevent trespassers from causing 
damage to trains or to the Railroad’s property.  Whenever work is likely to affect the operations or 
safety of trains, the method of doing such work shall first be submitted to the Railroad’s 
representative for approval, but such approval shall not relieve the Contractor from liability in 
connection with such work. 

 
If conditions arising from or in connection with the Project require that immediate and unusual 
provisions be made to protect train operation or the Railroad’s property, the Contractor shall make 
such provision.  If the Railroad’s representative determines that such provision is insufficient, the 
Railroad may, at the expense of the Contractor, require or provide such provision as may be 
deemed necessary, or cause the work to cease immediately. 
 
6. ENTRY UPON RAILROAD PROPERTY 
 
The Railroad hereby agrees to permit the Contractor, together with their subcontractors, suppliers, 
consultants and engineers (the “Contractor”), to enter upon the Railroad property for the purpose 
of performing the Project, PROVIDED THAT the Contractor complies with all of the terms of 
these Special Provisions and all safety requirements and directions of the Railroad’s representative. 
 
7. NOTICE REQUIRED BEFORE ENTRY 
 
The Contractor shall not commence any work on the Railroad’s property or rights-of-way until it 
has complied with the following conditions: 
 
A. Notify the Railroad in writing of the date that it intends to commence work on the Project. 
Such notice must be received by the Railroad at least 14 calendar days in advance of the date the 
Contractor proposes to begin work on the Railroad’s property. The notice must refer to the 
agreement between MaineDOT and the Railroad for the Project (the “Agreement”) by date.  
Additional notice requirements when flagging/inspection services are required are set forth in 
Section 21. 
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B. Obtain authorization from the Railroad’s representative to begin work on the Railroad’s 
property, such authorization to include an outline of specific conditions with which it must comply.  
 
C. Obtain from the Railroad the names, addresses and telephone numbers of the Railroad’s 
personnel who must receive notice under provisions in the Agreement.  Where more than one 
individual is designated, the area of responsibility of each shall be specified. 
 
8. HAZARDS 
 
The Contractor shall assess to its own satisfaction hazards which may be caused by its operations.  
At a minimum, the Contractor agrees that the following shall constitute Hazards: 
 

An operating track shall be considered fouled and subject to hazard when any object is brought 
nearer than 25 feet to the gauge line of the near rail of the track. 
 
A signal line or communication line shall be considered fouled and subject to hazard when 
any object is brought nearer than 25 feet to any wire or cable. 
  
An electric supply line shall be considered fouled and subject to hazard when any object is 
brought nearer than 25 feet to any wire of the line. 
 
Cranes, trucks, power shovels or any other equipment shall be considered as fouling and 
subjecting to hazard a track, signal line, communication or electric supply line when working 
in such position that failure of equipment, with or without load, could foul the track, signal 
line, communication or electric supply line. 

 
Railroad operation will be considered subject to hazard when explosives are used in the 
vicinity of Railroad premises, or during the driving or pulling of sheeting for any footing 
adjacent to a track, or when erecting structural steel adjacent to a track, or when performing 
work under, across or adjacent to a track, or when operations involve swinging booms or 
chutes that could in any way come nearer than 25 feet to the gauge line of the near rail of the 
track, or when erection or removal of staging, false work or forms fouls a track or wire line. 

 
None of the operations specified as a Hazard above shall be carried on during the approach or 
passing of a train or without permission from the Railroad and the presence of a Railroad 
inspector/flagman, unless other prior arrangements have been made through the Railroad. 
 
9. MINIMUM CLEARANCES 
 
During the construction of staging, false work or forms, the Contractor shall at all times maintain 
a minimum vertical clearance of 23 feet above the top of high rail and a minimum side clearance 
of 10 feet from the gauge line of the near rail where track is tangent.  Additional side clearance 
must be maintained where track is on a curve.  
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10. COOPERATION AND DELAYS 
 
Contractor shall arrange a schedule with the Railroad for accomplishing stage construction 
involving work by the Railroad. In arranging its schedule, the Contractor shall ascertain, from the 
Railroad, the lead time required for assembling crews and materials and shall make due allowance 
therefore. 
 
The Contractor may not charge any costs or submit any claims against the Railroad for hindrance 
or delay caused by railroad traffic; work done by the Railroad or other delay incident to or 
necessary for safe maintenance of railroad traffic; or for any delays due to compliance with these 
Special Provisions. 
 
The Contractor shall cooperate with others participating in the construction of the Project to the 
end that all work may be carried on to the best advantage. 
 
The Contractor understands and agrees that the Railroad does not assume any responsibility for 
work performed by others in connection the Project.  The Contractor further understands and 
agrees that it shall have no claim whatsoever against the Railroad for any inconvenience, delay or 
additional cost incurred by the Contractor on account of operations by others. 
  
11. WORK PLAN SUBMITTAL AND APPROVAL 
 
The Contractor shall submit in writing to the Railroad’s representative and MaineDOT’s 
representative, at least 30 calendar day(s) in advance of the start of the Project, an outline of the 
Contractor’s plan for work within the Railroad right of way, including contemplated method(s) of 
construction.  This plan must meet with the approval of the Railroad’s representative and 
MaineDOT’s representative in every respect.  If the Contractor contemplates the use of “on the 
track equipment”, it should so state and obtain from the Railroad the conditions pertaining to such 
operations. All Railroad costs included in this operation will be borne by the Contractor. In a like 
manner, any of the Contractor’s equipment or material on cars for the Project shall be handled in 
conformance with existing traffic rules, with all costs borne by the Contractor. 
 
Prior to submitting its Proposal, the Contractor shall have ascertained, from the Railroad’s 
representative and from MaineDOT’s representative, all information relating to the Railroad’s 
requirements and regulations and all costs in connection with compliance thereto. 
 
The Railroad may require additional construction submittals pending review of the Work Plan. 
Such submittals may include but are not limited to: 
 

1. Hoisting Operations 
2. Demolitions Procedure 
3. Erection Procedure 
4. Temporary Excavation and Shoring 
5. Track Monitoring 
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Submission requirements and review periods for such submittals will be communicated at the pre-
construction utility meeting. 
 
12. WORK FOR THE BENEFIT OF THE CONTRACTOR 
  
No temporary or permanent changes to wire lines or other facilities (other than third-party fiber 
optic cable transmission systems) on the Railroad’s property that are considered necessary to the 
work are anticipated or shown on the Plans.  If any such changes are, or become, necessary in the 
opinion of the Railroad or MaineDOT, such changes will be covered by appropriate revisions to 
the Plans and by preparation of a force account estimate.  Such force account estimate may be 
initiated by either the Railroad or MaineDOT, but must be approved by both the Railroad and 
MaineDOT.  MaineDOT or Contractor shall be responsible for arranging for the relocation of the 
third-party fiber optic cable transmission systems, at no cost or expense to the Railroad. 
  
Should MaineDOT or Contractor desire any changes in addition to the above, then it shall make 
separate arrangements with the Railroad for such changes to be accomplished at MaineDOT’s or 
Contractor’s expense. 
 
13. HAUL ACROSS RAILROAD 
 
If Contractor desires access across the Railroad’s property or tracks at other than an existing and 
open public road crossing in or incident to construction of the Project, Contractor must first obtain 
the permission of the Railroad and shall execute a license agreement or right of entry satisfactory 
to the Railroad, wherein Contractor agrees to bear all costs and liabilities related to such access. 
 
Contractor shall not cross the Railroad’s property and tracks with vehicles or equipment of any 
kind or character, except at such crossing or crossings as may be permitted pursuant to this section. 
  
14. STORAGE OF MATERIALS AND EQUIPMENT 
 
Contractor shall not store its materials or equipment on the Railroad’s property or where they may 
potentially interfere with the Railroad’s operations, unless Contractor has received the Railroad 
representative’s prior written permission.  Contractor understands and agrees that the Railroad will 
not be liable for any damage to such materials and equipment from any cause and that the Railroad 
may move, or require Contractor to move, such material and equipment at Contractor’s sole 
expense.  To minimize the possibility of damage to the railroad tracks resulting from the 
unauthorized use of equipment, all grading or other construction equipment that is left parked near 
the tracks unattended by watchmen shall be immobilized to the extent feasible so that it cannot be 
moved by unauthorized persons. 
  
15. EXCAVATIONS 
 
Before excavation for footings adjacent to tracks and/or within the Railroad’s right-of-way may 
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commence, whether or not also within the limits of a public highway, plans and calculations for 
such excavations, prepared by a Professional Engineer authorized to practice in Maine, shall be 
submitted to the Railroad’s representative for review and approval.  Unless other prior 
arrangements have been made, the Railroad shall have 30 calendar days to perform such review 
and approval and issue written permission to proceed with the excavation.  No excavation shall 
proceed without such permission.  If permission is denied, the Railroad shall have an additional 
30 calendar days to perform such review of any re-submittal. 
 
At a minimum, excavations must utilize proper bracing, shoring, sheeting or other support, as 
determined by the Railroad, to support the tracks with railroad traffic.  Open excavation shall be 
suitably planked over when construction operations are not in progress.  No excavation work shall 
be performed by the Contractor within the limits of the Railroad right of way, whether or not also 
within the limits of a public highway, until the Contractor has ascertained from the Railroad the 
location of any wires, conduits, pipes, cables or other railroad facilities below the surface of the 
ground.  Damage to any such facilities caused by the failure of the Contractor to ascertain the 
location of such facilities or by failure to use due care to avoid injury to such facilities shall be at 
the expense of the Contractor. 

 
16. EQUIPMENT 
 
Equipment of the Contractor shall be in such condition so as to prevent failure that would cause 
delay in the operation of trains or damage to railroad facilities.  Equipment shall not be placed or 
put in operation adjacent to a track without first obtaining permission of the Railroad.  The Railroad 
agrees that such permission shall not be unreasonably withheld. 

 
17. RAILROAD SERVICES - GENERALLY 
 
When work is to be performed within the Railroad’s right-of-way, the Railroad shall provide the 
services, equipment and materials provided in these Special Provisions including, but not limited 
to, engineering, flagging, inspection, signal protection and/or relocation, and restoration or 
replacement of the Railroad’s track structure or ballast.  Further, if the Railroad determines that 
the Contractor’s operations do not comply with all of the safety requirements of these Special 
Provisions and all of the Railroad’s safety requirements and directions, the Railroad will employ 
the necessary qualified employees to protect its trains and other facilities.  The Contractor shall 
pay to the Railroad the cost for performing all Railroad Services unless said costs are to be paid 
by MaineDOT as specified in these Special Provisions. 
 
18. CONSTRUCTION PROCEDURES 
 
A. General 
 

1. Construction work on the Railroad’s property shall be subject to the Railroad’s inspection  
and approval. 
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2. Construction work on the Railroad’s property shall be in accord with the Railroad’s written 
outline of specific conditions and with these Special Provisions. 
  
3. Contractor shall observe the terms and rules of the Railroad’s Safe Way manual, which 
Contractor shall be required to obtain from the Railroad, and in accord with any other 
instructions furnished by the Railroad or the Railroad’s Representative.  

  
B. Blasting 

 
1. Contractor shall obtain the Railroad’s prior written approval for use of explosives on or 
adjacent to the Railroad’s property.  If permission for use of explosives is granted, Contractor 
must comply with the following: 
 
a. Blasting shall be done with light charges under the direct supervision of a responsible 

officer or employee of Contractor. 
 
b. Electric detonating fuses shall not be used because of the possibility of premature 

explosions resulting from operation of two-way train radios. 
 
c. No blasting shall be done without the presence of an authorized Railroad representative.  

At least 10 calendar days’ advance notice to the Railroad is required to arrange for the 
presence of an authorized Railroad representative and any flagging that the Railroad may 
require. 

 
d. Contractor must have at the Project site adequate equipment, labor and materials, and allow 

sufficient time, to (i) clean up (at Contractor’s expense) debris resulting from the blasting 
without any delay to trains; and (ii) correct (at Contractor’s expense) any track 
misalignment or other damage to the Railroad’s property resulting from the blasting, as 
directed by the Railroad’s Representative, without delay to trains. If Contractor’s actions 
result in delay of any trains, including Amtrak passenger trains, Contractor shall bear the 
entire cost thereof. 

 
e. Contractor shall not store explosives on the Railroad’s property. 
 
2. The Railroad’s representative will: 
 
a. Determine the approximate location of trains and advise Contractor of the approximate 

amount of time available for the blasting operation and clean-up. 
 
b. Have the authority to order discontinuance of blasting if, in his or her opinion, blasting is 

too hazardous or is not in accord with these Special Provisions. 
 

19. MAINTENANCE OF DITCHES ADJACENT TO RAILROAD’S TRACKS 
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Contractor shall maintain all ditches and drainage structures free of silt or other obstructions that 
may result from Contractor’s operations. Contractor shall provide erosion control measures during 
construction and use methods that accord with applicable state standard specifications for road and 
bridge construction, including either (1) silt fence; (2) hay or straw barrier; (3) berm or temporary 
ditches; (4) sediment basin; (5) aggregate checks; and (6) channel lining. All such maintenance 
and repair of damages due to Contractor’s operations shall be performed at Contractor’s expense. 
  
20. UTILITY FACILITIES ON RAILROAD’S PROPERTY 
 
MaineDOT shall arrange, upon approval from the Railroad, to have any utility facilities on or over 
the Railroad’s property changed as may be necessary to provide required clearances.   
  
21. INSPECTION / FLAGGING 
 
The Railroad has sole authority to determine the need for inspection/flagging required to protect 
its operations and property.  The Railroad shall furnish and assign all inspectors/flaggers for 
general inspection purposes and for general protection of Railroad property and operations during 
construction as the Railroad determines are necessary to preserve safety. 

 
(a) Responsibility for Cost. MaineDOT will bear the cost of flagging or inspection (including 

travel time), or any combination thereof, up to 10 man days of said flagging or inspection. If, in 
the opinion of the Railroad, further services of a flagger or inspector will be required due to the 
operations of the Contractor, the services will be furnished and the cost thereof (salary, expenses, 
insurance, taxes and vacation allowance, etc.) shall be paid to the Railroad by MaineDOT, and will 
be recovered by MaineDOT from the Contractor. 

 
(b) Terms. The minimum hours per day for the Railroad employees engaged in inspection or 

flagging services shall be eight (8) hours. Time at rates for straight time, overtime or for 
deadheading starts in accordance with established practices in effect in the territory in which the 
Project is located. Information as to these practices should be obtained from the Railroad. 
 

(c) Notice.  The Contractor shall notify the Railroad’s representative in writing at least 30 
calendar days before the Contractor first commences work within 50 feet of the track or that 
otherwise requires inspection or flagging services so that Railroad can provide these services.  
Thereafter, following this initial notice, the Contractor shall notify the Railroad’s representative in 
writing at least 10 calendar days before suspending such work, and shall notify the Railroad’s 
representative in writing at least 10 calendar days before resuming such work.  Failure to give 
notice of intent to suspend work shall be cause to charge the Contractor the cost of inspection 
during the period when work is suspended. 

 
(d) Estimated Cost. The following is an estimate of the cost per day of inspection/flagging 

necessary for this Project. The rates shown include all overhead charges, travel time, deadheading 
and personal expenses. 
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Estimated daily rate for four (4) consecutive hours Monday-Friday (straight time): $600 
 
Estimated daily rate for four (4) consecutive hours Saturday, Sunday, Holiday (overtime):  
$900 
 
Estimated rate for hours worked in excess of eight (8) hours in any one day: $225/hour 
 
Rates charged will be the actual pay rate of the flaggers and inspectors used, plus standard 
additives, whether that amount is above or below the rate provided in the Estimate. The Railroad 
agrees to notify MaineDOT if rates used to calculate the above estimates change before the date 
of bids are received for this Contract.   
 

(e) Definitions. 
 
Man day (M.D.) - eight (8) consecutive hours or any portion thereof. 
 
Overtime - Each additional hour or fraction thereof consecutive to and beyond the standard man 
day will count as 3/16 of a man day. 
 
Standard Man Day - Eight (8) consecutive hours, Monday - Friday between the hours of  8:00 a.m. 
to 4:00 p.m. unless otherwise noted and agreed to by all parties. 
 
Travel Time - Time required by flagger and/or inspector to commute between his or her point of 
headquarters to the project site.  This time shall not be included in determining available man days. 
 
22. CLEAN-UP 
 
Contractor, upon completion of the Project, shall remove from the Railroad’s property any 
temporary grade crossings, any temporary erosion control measures used to control drainage, all 
machinery, equipment, surplus materials, falsework, rubbish, or temporary buildings belonging to 
Contractor.  Contractor, upon completion of the Project, shall leave the Railroad’s property in neat 
condition, satisfactory to the Railroad’s representative. 
  
23. OTHER CONTRACTOR RESPONSIBILITIES 
 
The restoring and resurfacing of tracks, if disturbed due to the Contractor’s operations, shall be at 
the expense of the Contractor. 
 
Any other changes made or services furnished by the Railroad as a result of the Contractor will be 
at the Contractor’s expense. 
 
24. INDEMNIFICATION 
 
A. Generally. To the maximum extent permitted by applicable law, Contractor shall 
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indemnify, defend, and hold Railroad and its affiliates harmless from and against all claims, 
demands, payments, suits, actions, judgments, settlements, and damages of every nature, degree, 
and kind (including direct, indirect, consequential, incidental, and punitive damages), for any 
injury to or death to any person(s) (including, but not limited to the employees of Railroad, its 
affiliates, MaineDOT, or MaineDOT’s other contractors, if any), for the loss of or damage to any 
property whatsoever (including but not limited to property owned by or in the care, custody, or 
control of Railroad, its affiliates, MaineDOT, or Maine DOT’s other contractors (if any), and 
environmental damages and any related remediation brought or recovered against Railroad and its 
affiliates), arising directly or indirectly from the negligence, recklessness or intentional wrongful 
misconduct of Contractor, its agents, employees, invitees, or subcontractors in the performance of 
or in connection with the work or activities incidental thereto, or from their presence on or about 
Railroad’s property.  The foregoing indemnification obligation shall not be limited to the insurance 
coverage required herein, except to the extent required by law or otherwise expressly provided 
herein. 
 
B. Compliance with Laws.  Contractor shall comply with any federal, state, or local laws, 
statutes, codes, ordinances, rules, and regulations applicable to its work and shall indemnify, 
defend, and hold Railroad and its affiliates harmless with respect to any fines, penalties, liabilities, 
or other consequences arising from breaches of this requirement. 
 
C. “Railroad Affiliates”.  For the purpose of this indemnification provision, Railroad’s 
affiliates include Springfield Terminal Railway Company and all entities, directly or indirectly, 
owned or controlled by or under common control of Springfield Terminal Railway Company and 
their respective officers, directors, employees and agents. 
 
D. Notice of Incidents.  Contractor shall notify Railroad and MaineDOT promptly of any loss, 
damage, injury or death arising out of or in connection with its work. 
 
E. Survival.  This indemnification provision shall survive the termination or expiration of the 
Contract. 
 
25. INSURANCE  
 
A. Insurance Policies.  To the extent that Contractor is performing work on or about Railroad’s 
property, Contractor shall procure and maintain the following insurance policies: 
 
1. Commercial General Liability coverage at Contractor’s sole cost and expense with limits 

of not less than $5,000,000 in combined single limits for bodily injury and/or property 
damage per occurrence, and such policy shall name Railroad as an additional insured.  The 
policy shall include endorsement ISO CG 24 17 evidencing that coverage is provided for 
work within 50 feet of a railroad.  If such endorsement is not included, railroad protective 
liability insurance must be provided as described in item 4 below. 

 
2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of not 
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less than $1,000,000, which insurance must contain a waiver of subrogation against 
Railroad and its affiliates (if permitted by state law). 

 
3. Commercial automobile liability insurance with limits of not less than $1,000,000 

combined single limit for bodily injury and/or property damage per occurrence, and such 
policy shall name Railroad as an additional insured.  The policy shall include endorsement 
ISO CA 20 70 evidencing that coverage is provided for work within 50 feet of a railroad. 
If such endorsement is not included, railroad protective liability insurance must be provided 
as described in item 4 below. 

 
4. If either the commercial general liability insurance described in item 1 above or the 

commercial automobile liability insurance described in item 3 above does not include the 
referenced endorsement evidencing that coverage is provided for work within 50 feet of a 
railroad, then Contractor also shall procure and maintain Railroad Protective Liability 
Insurance with limits of not less than $5,000,000 combined single limit for bodily injury 
and/or property damage per occurrence and an aggregate annual limit of $10,000,000, 
which insurance shall satisfy the following additional requirements: 

 
a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of 
Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 35. 

 
b. Springfield Terminal Railway Company must be the named insured on the Railroad 
Protective Insurance Policy. 

 
c. Name and Address of Contractor must appear on the Declarations page. 

 
d. Description of operations must appear on the Declarations page and must match the 
Project description. 

 
e. Authorized endorsements must include the Pollution Exclusion Amendment - CG 
28 31, unless using form CG 00 35 version 96 and later. 

 
f. Authorized endorsements may include: 

 
(i) Broad Form Nuclear Exclusion - IL 00 21 
(ii) 30-day Advance Notice of Non-renewal or cancellation 
(iii) Required State Cancellation Endorsement 
(iv) Quick Reference or Index - CL/IL 240 

 
g. Authorized endorsements may not include: 

 
(i) A Pollution Exclusion Endorsement except CG 28 31 
(ii) A Punitive or Exemplary Damages Exclusion 
(iii) A “Common Policy Conditions” Endorsement 
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(iv) Any endorsement that is not named in Section 4 (e) or (f) above 
(v) Policies that contain any type of deductible 

 
5. All insurance companies must be A. M. Best rated A- and Class VII or better. 
 
6. The Springfield Terminal Railway Company project number contract number, as 

applicable, must appear on each Declarations page and/or certificates of insurance. 
 
7. Such additional or different insurance as Railroad may require. 
 
B. Additional Terms. 
 
1. Contractor must submit the original Railroad Protective Liability policy, Certificates of 

Insurance and all notices and correspondence regarding the insurance policies to: 
 

Springfield Terminal Railway Company 
1700 Iron Horse Park  
North Billerica, MA 01862 

 
2. Neither Agency nor Contractor may begin work on the Project until it has received 

Railroad’s written approval of the required insurance. 
 
26. ROADWAY WORKER SAFETY REGULATION 
 
All Contractors/Subcontractors and individuals must be aware of the Federal Roadway Worker 
Safety Regulation, CFR 49, Part 214(c), and all Contractor employees designated as Roadway 
Workers must comply with this regulation. Additional safety requirements can be found here: 
Safety Requirements - CSX.com. 
  
Requirements will be discussed at the pre-construction utility meeting. 
 
27. FAILURE TO COMPLY 
 
If MaineDOT or Contractor violate or fail to comply with any of the requirements of these Special 
Provisions, (a) the Railroad may require MaineDOT and/or Contractor to vacate the Railroad’s 
property; (b) the Railroad may withhold monies due MaineDOT and/or Contractor; (c) the 
Railroad may request that MaineDOT withhold monies due Contractor; and (d) the Railroad may 
cure such failure and MaineDOT or Contractor shall reimburse the Railroad for the cost of curing 
such failure. 
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EXHIBIT A 
ORIGINAL TO CONTRACTOR 
 

MDOT/RAILROAD STOP WORK ORDER 
 

Section A - Contractor  
 
 

Town 

 DOT Railroad Project # 
Railroad Name Location 
 Notice # 

DESCRIPTION OF SAFETY HAZARD/REASON FOR ORDER 
 
 
 
 
 
 
   

Standard Violated 
 
 

RAC (Risk Assessment Code) 
 
                             N/R 

Railroad Official (Flagger/Inspector) Name 
 
 
Signature 

Date 

 
 

SECTION B - ACTION TAKEN: 
 
 
 
 
 
 

cc:  MDOT - R.E. or Inspector 
       MDOT - Utility Section 
       MDOT - Construction Division 
       Railroad - Chief Engineer 
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1. Risk Assessment.  Each identified/validated hazard shall be assigned a Risk Assessment Code (RAC) 
by the Safety Office.  The RAC represents the degree of risk associated with the deficiency and combines 
the elements of hazard severity and mishap probability.  The RAC is derived as follows: 
 

a. Hazard Severity.  The hazard severity is an assessment of the worst potential consequence:  
Defined by degree of injury, occupational illness, or property damage, which is likely to occur as a 
result of a deficiency.  Hazard severity categories shall be assigned by roman numeral according to 
the following criteria. 

 
(1) Category I - Catastrophic:  The hazard may cause death or loss of a facility. 
 
(2) Category II - Critical:  May cause severe injury, severe occupational illness, or major property 
damage. 
 
(3) Category III -  Marginal:  May cause minor injury, minor occupational illness, or minor property 
damage. 
 
(4) Category IV - Negligible:  Probably would not affect personnel safety or health, but is 
nevertheless in violation of a NAVOSH standard. 

 
b. Mishap Probability.  The mishap probability is the probability that a hazard will result in a 
mishap, based on an assessment of such factors as location, exposure in terms of cycles or hours of 
operation, and affected population.  Mishap probability shall be assigned an Arabic letter according to 
the following criteria: 

 
(1) Sub-category A - Likely to occur immediately or within a short period of time. 
 
(2) Sub-category B - Probably will occur in time. 
 
(3) Sub-category C - May occur in time. 
 
(4) Sub-category D - Unlikely to occur. 

 
c. Risk Assessment Code.  The RAC is an expression of risk which combines the elements of 
hazard severity and mishap probability.  Using the matrix shown below, the RAC is expressed as a 
single Arabic number that can be used to help determine hazard abatement priorities. 

 
 Mishap Probability RAC 
  A B C D 1  -  Critical 

 
Hazard Severity 

I 1 1 2 3               2  -  Serious 
II 1 2 3 4               3  -  Moderate 
III 2 3 4 5               4  -  Minor 
IV 3 4 5 5               5  -  Negligible 
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SCHEDULE I 
 

CONTRACTOR’S ACCEPTANCE 
 

 To and for the benefit of Springfield Terminal Railway Company (“Railroad”), and to 
induce Railroad to permit Contractor on or about Railroad’s property for the purposes of 
performing work in accordance with the Agreement dated January 26, 2024, between the Maine 
Department of Transportation and Railroad for Pavement Resurfacing project on I-395 in 
Bangor & Brewer, Maine WIN #25481.00 & 25483.00, Contractor hereby agrees to abide by and 
perform all applicable terms of Exhibit C to the Agreement, titled “Protection of Railroad Traffic 
and Structures – Special Provisions.” 
 
 
      Contractor:  ___________________________ 
       
       By:  ___________________________ 
       Name:  _________________________ 
       Title:  __________________________ 
       Date:  __________________________ 
 
 

 
 
 




