

General Contractor:

	Arthur C. Dudley Cont.	C.M. Cimino, Inc.	Davis & Hanscom, Inc.	Gilbane Building Co.	Lee Kennedy Co.	MacMillin Co.	Ouellet Assoc.
	2		1			4	9
Addenda acknowledged: (1-6)	Yes		Yes			Yes	Yes
Bond:	Berkeley		Travelers			Western Surety	Berkeley Reg
BASE BID:	\$14,376,795.00		\$14,232,000.00			\$14,456,000.00	\$15,230,000.00
Alternate 1 Exterior Solar Shades	\$55,106.00		\$29,000.00			\$53,000.00	\$60,000.00
Alternate 2 Curbing Upgrades	\$26,772.00		\$26,800.00			\$27,000.00	\$135,000.00
Alternate 3 Site Work Upgrades	\$31,644.00		\$31,600.00			\$32,000.00	\$30,000.00
Alternate 4 Emergency Generator	\$55,640.00		\$56,000.00			\$57,000.00	\$53,000.00
Alternate 5 Kitchen Equipment	\$170,735.00		\$172,000.00			\$189,000.00	\$170,000.00
Alternate 6 Bleachers	\$40,287.00		\$37,500.00			\$38,000.00	\$33,000.00
Alternate 7 LED Site Lighting	\$21,492.00		\$21,500.00			\$22,000.00	\$20,000.00
Alternate 8 Motorized Projection Screens	\$10,190.00		\$8,900.00			\$11,000.00	\$13,000.00
Alternate 9 Additional Thermal Insulation	\$32,184.00		\$33,000.00			\$47,000.00	\$40,000.00
Alternate 10 Additional Fencing	\$7,514.00		\$7,300.00			\$7,500.00	\$7,000.00
Alternate 11 Lightning Protection	\$59,064.00		\$50,000.00			\$61,000.00	\$65,000.00
Alternate 12 Theatre Lighting	\$28,944.00		\$29,000.00			\$30,000.00	\$25,000.00
Tot Base Bid + Alternates	\$14,916,367.00		\$14,734,600.00			\$15,030,500.00	\$15,881,000.00
LISTED SUBCONTRACTORS:							
Masonry			Maine Masonry				
Drywall			Yves LaPointe				
Roofing/Siding			IRC				
Mechanical			Air Temp				
Geothermal			LaFramboise				
Electrical			Griffen				
Site Work			RJ Grondin				
Total Subcontractors							

