
Addendum #1 
 

This Addendum modifies, amends, and supplements designated parts of the Contract Documents, 
Specifications and Drawings for: 
 
Brewer Armory Vehicle Storage Bay Concrete Repair Project 
Project No. 23SR15-421-D, Bid Number #16-001 
 
Directorate of Facilities Engineering                 17 August 2015 
 
It shall be the responsibility of the Contractor to notify all Subcontractors and Suppliers for various 
portions of the work of any changes or modifications contained in this Addendum. 
______________________________________________________________________________ 
 
Note: All bidders must annotate their bid submission form, Section 00 41 13, Contractor Bid Form 
paragraph 2, with this addendum number and date. 
 
Specification Items: 
 

a. Remove Section 00 52 13 in its entirety, and insert enclosed Revised Section 00 52 
13.  Change is the addition of this addendum. 

b. Remove Section 09 90 00 in its entirety, and insert enclosed Revised Section 09 90 
00.  Changes are the addition of Section 3.4 C. and 3.6 D. 
 

Drawing Items: 
 

1. Remove Sheets D-1 and D-2 and insert enclosed sheets D-1 and D-2.  Changes are as 
follows: 

a. Sheet D-1:  Added notes regarding the mortar in the immediate vicinity of the exterior 
door and the removal of the threshold for the door leading into the assembly hall. 

b. Sheet D-2:  Added painting note for mortar addressed in note on Sheet D-1 and note 
requiring the installation of hew threshold for door leading into the assembly hall. 

 
Clarification Items: 
 

1. Performance and Payment bonds are only required in the event the contact award is in excess 
of $125,000.  
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 AdvantageME:       
Appropriation No:       

 
STATE OF MAINE 

Bureau of General Services 
C O N S T R U C T I O N  C O N T R A C T  

 
 

THIS AGREEMENT made the th day of August in the year 2015 by and between the State of 
Maine through the Department of Defense, Veterans and Emergency Management hereinafter 
called the Owner and       hereinafter called the Contractor. 
 
BGS Project No.: 2520 
Other Project No.: 23SR15-421-D 
 
The Owner and the Contractor for the consideration hereinafter named agree as follows: 
 
ARTICLE 1   SCOPE OF WORK 
§ 1.1 The Contractor shall furnish all of the materials and perform all the work described in the 
specifications and shown on the drawings for the project entitled: Brewer Armory Vehicle 
Storage Bay Concrete Repair Project. 
 
§ 1.2 The specifications and the drawings have been prepared by Plymouth Engineering, Inc, 
acting as Designer and named in the documents as the Architect or Engineer.  This firm has 
responsibilities for defining the scope of work governed by their agreement with the Owner, the 
specifications and the drawings, and the General Conditions and Special Provisions of the 
contract. 
 
 
ARTICLE 2   COMPLETION DATE 
§ 2.1 The work to be performed under this contract shall be completed on or before Substantial 
Completion Date of October 31, 2015.  For each calendar day the project remains uncompleted 
$750.00  shall be charged as liquidated damages.  
 
 
ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor for the performance of the contract, subject to 
additions and deductions provided by approved Change Orders in current funds as follows: 
      dollars and 00cents,  
 $      
   

 
ARTICLE 4   CONTRACT BONDS 
§ 4.1 Contract bonds are not required if the contract amount is less than $125,000 unless bonds 
are specifically mandated by the contract documents. 
 
§ 4.2 On this project, the Contractor  shall furnish the Owner the appropriate contract bonds in 
the amount of 100% of the contract amount. 
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ARTICLE 5   PROGRESS PAYMENTS 
§ 5.1 The Owner shall make payments on account of the contract as provided therein as follows:   
Each month 95% of the value, based on contract prices of labor and materials incorporated in the 
work and of materials suitably stored at the site thereof up to the first day of that month, as 
certified by the Architect or Engineer. 
 
§ 5.2 The Owner may cause the Contractor to be paid such portion of the amount retained 
hereunder as he deems advisable. 
 
 
ARTICLE 6   FINAL PAYMENT 
§ 6.1 Final payment shall be due 30 days after completion and acceptance of the work, provided 
the Contractor has submitted evidence satisfactory to the Owner that all payrolls, material bills 
and other indebtedness connected with the work has been paid. 
 
 
ARTICLE 7   CONTRACT DOCUMENTS 
§ 7.1 The General Conditions of the contract, instructions to bidders, bid form, Special 
Provisions, the written specifications and the drawings, and any Addenda, together with this 
agreement, form the contract; they are as fully a part of the contract as if hereto attached or 
herein repeated. 
 
§ 7.2 Specifications:  Dated July 13, 2015 by Plymouth Engineering, Inc 
 
§ 7.3 Drawings:  D-1 FIRST FLOOR SLAB DEMOLITION PLAN 
                           D-2 FIRST FLOOR SLAB REPLACMENT PLAN     
 
§ 7.4 Addenda: Addendum #1, Dated 17 August 2015. 
 
 
ARTICLE 8   OTHER PROVISIONS 
§ 8.1 There are no other provisions 
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The Owner and the Contractor hereby agree to the full performance of the covenants herein. 
 
IN WITNESS WHEREOF the parties hereby execute this agreement the day and year first above 
written. 
 
OWNER  CONTRACTOR 

 
 

 
 

(Signature) (Date) (Signature) (Date) 
Daniel P. Goodheart,  
Deputy Commissioner 

   

(Printed name and title) (Printed name and title) 
Department of Defense Veterans and 
Emergency Management 
 
 

       

(Department name) (Contractor company name) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BUREAU OF GENERAL SERVICES 

Contract Reviewed by:  Contract Approved by: 

 
 

 
 

(Signature) (Date) (Signature) (Date) 
David Schoenherr, Bureau of General 
Services 

Joseph Ostwald 

Project Manager/ Contract Administrator Director, Planning, Design & Construction 
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SECTION 09 90 00 
PAINTS AND COATINGS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes surface preparation and field application of paints and other coatings. 

1.2 SUBMITTALS 

A. Product Data: Submit data on finishing products and special coatings. 

B. Samples: Submit two paper chip samples, 2 x 2 inch in size illustrating range of colors 
and textures available for each surface finishing product scheduled. 

1.3 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: Submit maintenance and cleaning instructions. 

1.4 QUALITY ASSURANCE 

A. Manufacturer: Company specializing in manufacturing products specified in this section 
with minimum three years documented experience, and with service facilities within 200 
miles of Project. 

B. Installer: Company specializing in performing Work of this section with minimum three 
years documented experience approved by manufacturer. 

1.5 ENVIRONMENTAL REQUIREMENTS 

A. Store and apply materials in environmental conditions required by manufacturer's 
instructions. 

PART 2 PRODUCTS 

2.1 PAINTS AND COATINGS 

A. Manufacturers: 
1. Sherwin Williams 
2. Benjamin Moore 
3. Pratt & Lambert 
4. Substitutions: Permitted. 
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2.2 COMPONENTS 

A. Coatings: Ready mixed except field catalyzed coatings of good flow and brushing 
properties, capable of drying or curing free of streaks or sags. 

B. Match mater 

C. Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other materials 
required to achieve finishes specified. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify substrate conditions are ready to receive Work. 

B. Measure moisture content of porous surfaces using electronic moisture meter. Do not 
apply finishes unless moisture content is less than 12 percent. 

3.2 PREPARATION 

A. Correct minor defects and clean surfaces affecting work of this section. 

B. Remove electrical plates, hardware, light fixture trim, escutcheons, and fittings prior to 
preparing surfaces or applying finishes. 

C. Galvanized Surfaces: Remove surface contamination and oils and wash with solvent. 
Apply coat of maritime epoxy primer, and 2 coats of paint. 

D. Concrete and Unit Masonry Surfaces Scheduled to Receive Paint Finish: Remove foreign 
matter. Remove oil and grease with solution of tri-sodium phosphate, rinse well and 
allow to dry. 

E. Uncoated Steel and Iron Surfaces: Remove scale by wire brushing, sandblasting, clean by 
washing with solvent. Apply treatment of phosphoric acid solution. Prime paint after 
repairs. 

F. Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust. Clean 
surfaces with solvent. Prime bare steel surfaces. 

3.3 APPLICATION 

A. Sand wood and metal surfaces lightly between coats to achieve required finish. 
 

B. Cleaning: As work proceeds, promptly remove finishes where spilled, splashed, or 
spattered. 
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3.4 SCHEDULE - EXTERIOR SURFACES 

A. Steel - Shop Primed: 
1. Touch-up with latex rust-inhibitive primer. 
2. Two coats of latex enamel, gloss. 
3. Color as selected (Grey base). 

B. Steel - Galvanized: 
1. One coat of galvanize primer. 
2. Two coats of latex enamel, gloss. 
3. Color as selected. 
 

C. Exterior wood Trim 
1. One coat oil base primer 
2. Two Coats of oil base exterior paint 
3. Color to match the existing trim color 

 

3.5 EXTRA MATERIAL 

A. Supply one gallon of extra paint for each finish coat on project to owner. 

3.6 SCHEDULE - INTERIOR SURFACES 

A. Steel - Unprimed: 
1. One coat of acrylic latex primer. 
2. Two coats of acrylic latex enamel, semi-gloss. 
3. Color as selected. 

B. Steel - Primed: 
1. Touch-up with latex primer. 
2. Two coats of acrylic latex enamel, semi-gloss. 
3. Color as selected. 

C. Steel - Galvanized: 
1. Touch-up with one coat of galvanize primer. 
2. Two coats of acrylic latex enamel, semi-gloss. 
3. Color as selected. 
 

D. Masonry wall - interior 
1. One Coat of masonry primer. 
2. Two coats of acrylic latex enamel, semi-gloss 
3. Color to match existing left wall color. 

END OF SECTION 
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