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ADDENDUM #1 

Date: July 20, 2016 

Re: Asbestos Removal at the Center Building of the AMHI Campus 

From: CES, Inc. Owner Project No: 
P.O. Box 639 
Brewer, ME 04412 A/E Project No.     10289.004 

To: Prospective Bidders 

This Addendum forms a part of the Contract Documents and modifies the original bidding 
documents dated June 2016.  Acknowledge receipt of this Addendum in the space provided on the 
Bid Form.  Failure to do so may subject the Bidder to disqualification. 

This Addendum consists of three (3) pages and nineteen (19) page of attachments and is being 
issued to meet the requirements of the Project Manual.   

CHANGES TO BIDDING/CONTRACT REQUIREMENTS: 

Section 00 11 13 Advertisement for Proposals: Remove “July 22, 2016” and replace with “July 
29, 2016”. 

Section 00 41 13 – 3 Proposal Form: Remove “The undersigned agrees, if awarded the Contract, 
to complete the work on or before September 19, 2016.” and replace with “The undersigned agrees, 
if awarded the Contract, to complete the work on or before October 14, 2016.”. 

Section 00 41 13 – 4 Proposal Form: Remove Bid Schedule in its entirety and replace with Bid 
Schedule included as Attachment 1 to this Addendum. 

Section 00 41 13 – 5 Proposal Form: Remove Bid Bond form in its entirety and replace with Bid 
Bond Form included as Attachment 2 to this Addendum. 

Section 00 61 13.13 General Contract Performance Bond: Remove Performance Bond form in its 
entirety and replace with Performance Bond Form included as Attachment 3 to this Addendum. 

Section 00 61 13.16 General Contract Payment Bond: Remove Payment Bond form in its entirety 
and replace with Payment Bond Form included as Attachment 4 to this Addendum. 

Add Attachment 5: Wage Rate Determination Schedule to end of Section 00 72 13 General 
Conditions. 

Section 01 11 10 – 3 Summary of Work: Remove table in its entirety and replace with table 
included as Attachment 6 to this addendum. 

Section 00 11 10 – 4 Summary of Work, Table 2: remove “Oils and Lubricants” section in its 
entirety. Add E-Waste as a new row with a total quantity of four (4) Cubic Yards for removal and 
disposal by the Contractor. 
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The following questions have been submitted by prospective bidders: 
 

 Are the Bond Forms in the Project Manual correct for this type of project? 
 
No, the bond forms included in the project manual are incorrect, correct sample bond forms 
are attached to this addendum. 
 

 Is the paint lead based? 
 
Assume the paint within the building is lead-containing. Paint chips and debris shall be handled 
and disposed of by the Contractor appropriately. 

 

 What extent of paint chip removal is the responsibility of the contractor? 
 

Vertical surfaces with visible peeling paint shall be lightly scraped with a steel bristle brush. 
Painted surface preparation shall be limited to surfaces on the ground floor only. 
 

 Can the project duration be extended? 
 

Refer to changes to Section 00 11 13. 
 

 Are carpets to be included in the debris removal? 
 

Yes, all carpets are to be removed and disposed of by the Contractor. 
 

 Where is the 3,000 Gallon oil tank? 
 

The oil tank is assumed to be in the elevator equipment room located in the basement. The 
room was inaccessible during the pre-bid. The scope of work does not include work in the 
basement, removal of oil from within the structure will not be the responsibility of the 
contractor and should not be carried in the base bid.  

 

 Will the bid due date be extended? 
 

Refer to changes to Section 00 41 13 – 3. 
 

 Who is removing the Freon from cooling equipment? 
 

The Owner will remove Freon from all cooling equipment prior to start of work. 
 

 Who will be responsible for de-energizing the work area? 
 

The Owner will provide a licensed electrician to de-energized work areas prior to the start of 
work. The Contractor is responsible for ensuring electrical devices are inactive and de-
energized prior to start of work. The Owner will provide the Contractor with temporary power 
for the duration of work. Contractor is responsible for providing all supplies required to make 
necessary connections for temporary power. 
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 Who will be responsible for shutting down the fire suppression system? 
 

The fire suppression system is currently inactive. The Contractor shall remove fire suppression 
piping as necessary to access work areas. Remaining piping shall be capped at cut ends by 
Contractor. 

 

 What equipment removal is included in the scope of work? 
 

Removal and proper disposal of equipment present at the time of the walkthrough on July 19, 
2016 will be the responsibility of the Contractor. The Owner will provide dumpsters at the site 
for scrap metal recycling purposes. The Contractor shall be responsible for sorting recyclable 
metal materials and placing them in the proper dumpster. The scrap metal removed from the 
structure will be recycled under the State of Maine’s recycling contract. 
 

 
CHANGES TO DRAWINGS: 
 
Delete Figure H101 in its entirety and replace with the revised H101 dated July 20, 2016 (attached). 
 
  



 

JN:   10289.004 

 

ATTACHMENT 1 

 

BID SCHEDULE 

 

  



   

ASBESTOS ABATEMENT Division 00, Section 00 43 13 - 4 ACM SPEC 2016 
Center Building AMHI Campus  Project No. 10289.004 

AMHI CENTER BUILDING 
ASBESTOS REMOVAL  

BASE BID 
 
 

 
 
  SUBTOTAL THIS SHEET   
 
  TOTAL BID   
 
  

ITEM 
NO. DESCRIPTION APPROX. 

QUANTITY UNIT UNIT PRICE (WORDS) UNIT PRICE 
(NUMERALS) TOTAL AMOUNT 

1 
Mobilization 

1 
Lump
Sum 
(LS) 

                                                                   Dollars 
                                                                     Cents 

  

2 
 

ACM Removal 1 LS                                                                    Dollars 
                                                                     Cents 

  

3 Non-ACM Removal: Flooring 1 LS                                                                    Dollars 
                                                                     Cents 

  

4 Non-ACM Removal: Plaster 1 LS                                                                    Dollars 
                                                                     Cents 

  

4 Hazardous Material Removal 1 LS                                                                    Dollars 
                                                                     Cents 

  

5 Solid Waste Removal 1 LS                                                                    Dollars 
                                                                     Cents 
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ATTACHMENT 2 

 

BID BOND FORM 

 

  



00 43 13 

Contractor Bid Bond 

(formerly Section 2-C1) Page 1 of 2 00 43 13 
Attachment 2.doc 

We, the undersigned, insert company name of Contractor, select type of entity of insert name of 

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee in the penal sum of five percent of the bid 

amount, for the payment of which, well and truly to be made, we hereby jointly and severally bind 

ourselves, our heirs, executors, administrators, successors and assigns, signed this insert day, i.e.: 8th  

day of select month, select year, which is the same date as that of the bid due date. 

The condition of the above obligation is such that whereas the principal has submitted to the 

Owner, or State of Maine, to a certain bid, attached hereto and hereby made a part hereof, to enter into a 

contract in writing, for the construction of insert name of project as designated in the contract 

documents 

Now therefore: 

If said bid shall be rejected, or, in the alternate, 

If said bid shall be accepted and the principal shall execute and deliver a contract in the form of 

contract attached hereto, properly completed in accordance with said bid, and shall furnish a bond for the 

faithful performance of said contract, and for the payment of all persons performing labor or furnishing 

material in connection therewith, and shall in all other respects perform the agreement created by the 

acceptance of said bid, then this obligation shall be void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time within which the Obligee 

may accept such bid and said Surety does hereby waive notice of any such extension. 



00 43 13 

Contractor Bid Bond 

(formerly Section 2-C1) Page 2 of 2 00 43 13 
Attachment 2.doc 

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert day, i.e.: 8th day of select month, select year, which is the same 

date as that of the bid due date. 

 Contractor 

(Signature) 

insert name and title 

 

insert company name 
 

insert address 

insert city state zip code 

 

 

 Surety 

(Signature) 

insert name and title 

 

insert company name 

 

insert address 

insert city state zip code 

 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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ATTACHMENT 3 

 

PERFORMANCE BOND FORM 

 

  



00 61 13.13 

Contractor Performance Bond 

(formerly Section 2-C2) Page 1 of 2 00 61 13.13 
Attachment 3.doc 

Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity of insert name of 

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee in the penal sum of the Contract Price $ insert 

the Contract Price in numbers for the payment of which, well and truly to be made, we hereby jointly 

and severally bind ourselves, our heirs, executors, administrators, successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly and faithfully 

perform the contract entered into this insert day, i.e.: 8th day of select month, select year, which is the 

same date as that of the construction contract, for the construction of insert name of project as designated 

in the contract documents, then this obligation shall be null and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 



00 61 13.13 

Contractor Performance Bond 

(formerly Section 2-C2) Page 2 of 2 00 61 13.13 
Attachment 3.doc 

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert day, i.e.: 8th day of select month, select year, which is the same 

date as that of the construction contract. 

 Contractor 

(Signature) 

insert name and title 

 

insert company name 
 

insert address 

insert city state zip code 

 

 

 Surety 

(Signature) 

insert name and title 

 

insert company name 

 

insert address 

insert city state zip code 

 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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ATTACHMENT 4 

 

PAYMENT BOND FORM 

 

  



00 61 13.16 

Contractor Payment Bond 

(formerly Section 2-C3) Page 1 of 2 00 61 13.16 
Attachment 4.doc 

Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity of insert name of 

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee in the penal sum of the Contract Price $ insert 

the Contract Price in numbers for the use and benefit of claimants, defined as an entity having a contract 

with the principal or with a subcontractor of the principal for labor, materials, or both labor and materials, 

used or reasonably required for use in the performance of the contract, for the payment of which, well and 

truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, 

successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly satisfy all claims 

and demands incurred for all labor and materials, used or required by the principal in connection with the 

work described in the contract entered into this insert day, i.e.: 8th day of select month, select year, 

which is the same date as that of the construction contract, for the construction of insert name of project 

as designated in the contract documents, and shall fully reimburse the oblige for all outlay and expense 

with said oblige may incur in making good any default of said principal, then this obligation shall be null 

and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 



00 61 13.16 

Contractor Payment Bond 

(formerly Section 2-C3) Page 2 of 2 00 61 13.16 
Attachment 4.doc 

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert day, i.e.: 8th day of select month, select year, which is the same 

date as that of the construction contract. 

 Contractor 

(Signature) 

insert name and title 

 

insert company name 
 

insert address 

insert city state zip code 

 

 

 Surety 

(Signature) 

insert name and title 

 

insert company name 

 

insert address 

insert city state zip code 

 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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ATTACHMENT 5 

 

WAGE RATE DETERMINATION SCHEDULE 

 

  



State of Maine 
Inter-Departmental Memorandum 

 

 Date  July 14, 2016     

 

To: Jill M. Instasi  Dept.   BGS  

 

From:   Verna Eldridge Wage & Hour Director  Dept.     Bureau of Labor Standards  

 

Subject:                                   Wage Determinations(s)    

 

 

I have enclosed for your information, a copy of the wage determination(s) mailed this date by the Bureau of 

Labor Standards in accordance with Chapter 15, P.L. 1967. 

 

A memo has been enclosed for each wage determination issued.  I am directing that the memo be returned 

within 10 days of signing the contract on the project for which it was issued. 

 

The attached determination is valid for only one contract.  Any part of this project that is let out to bid 

separately requires its own wage determination based on the work that will be done. 

 

 

 

Please be sure to include the mailing and physical address for the project bid 

winner. 

 

Also, please include the projected beginning and ending dates for the project. 
 

 

  



State of Maine 
Inter-Departmental Memorandum 

 Date                          , 2016 

 

To:     Richard Stephens  Dept.    Bureau of Labor Standards   

 

From:   Jill M. Instasi  Dept.   DAFS/BGS   

  

Subject:                       Bid Winner of Wage Determinations    

 

 

You are directed to return this memo within 10 days of signing the contract on the project for which it 

was issued. 

 

Listed below is the wage determination issued to this office with the bid winner’s name and address and the 

contracted amount as requested by your office: 

 

 

 Bid Winner Name, 

  Mailing &  

Determination # Physical Address Contract Amount 
B2-078-2016 
Center Building Remediation-East Campus  
Augusta, Kennebec County 

 

Projected beginning and ending dates for this project are: 

 

 

 

 

     

Projected Beginning Date Projected Ending Date 
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ATTACHMENT 6 

 

SUMMARY OF WORK 



 

ASBESTOS ABATEMENT Division 01, Section 01 11 10 - 1 ACM SPEC 2016 
Center Building AMHI Campus  Project No. 10289.004 
 

 
 

Material Fire Door 
(EA) 

Pipe and 
Associated 
Pipe Fitting 

Insulation (LF) 

  

Ceiling 
Plaster 

(SF) 

 
Non-
ACM 

Plaster 
(SF) 

Non-
ACM 
floor 

tile (SF) 

      

Cork 
Adhesive 

(SF) 
Transite 

(SF) 

9x9 Floor 
Tile with 

ACM 
Adhesive 

(SF) 

ACM Roofing 
Material (SF) 

          
 

        

9x9 Floor Tile         
 

    4,700   

Non-ACM floor tile         
 

20,000 6,000       

Cork Adhesive     2,200   
 

        

Ceiling Plaster       2,000 
 

        

Pipe Insulation 
(visible)   300     

 
        

Pipe Insulation 
(Concealed)   200     

 
        

Film Box         
 

  7     

Asphalt 
Adhesive/roof         

 
      2 

Fire rated doors 120       
 

        

TOTALS 120 500 2200 14000 20,000 6000 7 4700 2 
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ATTACHMENT 7 

 

FIGURE H101 



CERAMIC TILE (ASSUMED LEAD GLAZED) TO

BE REMOVED AND DISPOSED OF BY

CONTRACTOR TO GAIN ACCESS TO CORK

INSULATION AND ASSOCIATED ACM

ADHESIVE BEHIND
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H101

NON-ACM FLOOR TILE WITH ASSOCIATED

ACM ADHESIVE

ACM FLOOR TILE WITH ASSOCIATED

ACM ADHESIVE

NON-ACM PLASTER CEILING (OVERHEAD)

FLOOR PLAN DERIVED FROM DRAWINGS BY OTHERS PROVIDED TO CES, INC AND ARE

NOT WARRANTED AS TO ACCURACY AND ARE INTENDED TO BE SCHEMATIC.

PLAN REFERENCE:

ASBESTOS LEGEND

SCALE: 3/32" = 1'-0"

0 6 12 24 36

FIRST FLOOR PLAN

1. ACM PIPE INSULATION AND PIPE INSULATION FITTINGS ASSUMED PRESENT ABOVE

SOLID CEILINGS THROUGHOUT STRUCTURE. CONTRACTOR RESPONSIBLE FOR

REMOVAL AND DISPOSAL OF TSI FROM DESIGNATED WORK AREAS. CONTRACTOR

MUST CARRY COST ASSOCIATED WITH TSI IN BASE BID.

2. FREON WILL BE REMOVED BY OWNER FROM ALL AIR CONDITIONING AND

REFRIGERATION UNITS. AIR CONDITIONING UNITS TO BE REMOVED BY CONTRACTOR.

3. ELECTRICITY WILL BE DISCONNECTED BY OWNER PRIOR TO START OF WORK.

CONTRACTOR RESPONSIBLE FOR CONFIRMING ALL ELECTRICAL DEAD PRIOR TO

PROCEEDING.

4. REMOVAL AND DISPOSAL OF UNIVERSAL WASTE IN THE FORM OF FLUORESCENT

LIGHT TUBES, FLUORESCENT LIGHT FIXTURES, MERCURY THERMOSTATS,

EMERGENCY LIGHT BATTERIES, SODIUM VAPOR LAMPS AND MISC. TO BE THE

RESPONSIBILITY OF CONTRACTOR.

5. SCRAPE EXCESS ACM ADHESIVE FROM CONCRETE FLOOR SURFACES.

6. EQUIPMENT AND DEBRIS INCLUDING BOOKS, VINYL RECORDS, ETC. PRESENT AT

PRE-BID TO BE REMOVED AND DISPOSED OF BY CONTRACTOR AS PART OF BASE-BID.

7. CONTRACTOR TO REMOVE AND DISPOSE OF ALL FIRE RATED DOORS UNLESS

OTHERWISE NOTED IN FIGURES.

8. CONTRACTOR RESPONSIBLE FOR REMOVAL AND DISPOSAL OF NON ACM FLOOR TILE.

9. QUANTITIES ARE ESTIMATES PROVIDED BY OTHERS. CONTRACTOR RESPONSIBLE

FOR CONFIRMING ALL MEASUREMENTS.

10. CONTRACTOR IS RESPONSIBLE FOR REMOVAL AND DISPOSAL OF CORK INSULATION

IN REFRIGERATION UNITS. ADHESIVE ASSOCIATED WITH CORK INSULATION IS ACM

AND IS TO BE REMOVED AND DISPOSED OF AS PART OF BASE BID.

11. CONTRACTOR IS RESPONSIBLE FOR IDENTIFICATION, REMOVAL AND DISPOSAL OF

ACM LOCATED WITHIN WALLS AND CEILINGS IN DESIGNATED WORK AREAS.

12. FIRE SUPPRESSION SYSTEM IS CURRENTLY INACTIVE AND WILL REMAIN SO AFTER

WORK PERIOD. CONTRACTOR TO REMOVE ANY PORTION OF FIRE SUPPRESSION

SYSTEM AS NEEDED TO ACCESS WORK AREAS. ANY PIPING REMOVED SHALL BE

CAPPED AT LIVE END BY CONTRACTOR PRIOR TO COMPLETION.

13. OPENINGS CREATED AS A RESULT OF WINDOW MOUNTED A/C UNIT REMOVAL SHALL

BE SECURED BY CONTRACTOR.

14. REMOVAL OF BOTH ACM AND NON ACM PLASTER IS LIMITED TO HANGING PLASTER

ON THE FIRST FLOOR.

15. CONTRACTOR TO REMOVE PLASTER, LATHE, AND ANY ADDITIONAL STEEL REQUIRED

TO ACCESS TSI WITHIN CEILING CAVITIES.

NOTES:

ACM CORK ADHESIVE ON WALLS

ACM CORK ADHESIVE ON CEILING

ACM PLASTER CEILING (OVERHEAD)
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