

**General Contractor:**

	A C Dudley	Barr & Barr	Bowman Bros.	Davis & Hanscom	Harvey	Langford & Low	Ledgewood
Addenda acknowledged: (1-5)	yes					yes	yes
Bond:	Berkeley Regional					Fidelity and Dep	Berkeley Regional
<b>BASE BID:</b>	\$14,158,000.00					\$14,125,000.00	\$13,833,460.00
<b>Alternate 1</b> Chimney Swift Tower	\$21,107.00					\$19,200.00	\$19,285.00
<b>Alternate 2</b> Upgrade Corridor Finishes	\$43,712.00					\$36,700.00	\$31,761.00
<b>Alternate 3</b> Additional Casework Outside of Classrooms	\$53,727.00					\$53,000.00	\$50,227.00
<b>Alternate 4</b> Canopy	\$18,316.00					\$23,700.00	\$25,172.00
<b>Alternate 5</b> landscape & Site Upgrades	\$18,098.00					\$17,700.00	\$16,914.00
<b>Alternate 6a</b> bus loop curb	\$28,114.00					\$27,500.00	\$26,276.00
<b>Alternate 6b</b> parent drop off curb	\$66,547.00					\$65,000.00	\$62,194.00
<b>Alternate 7</b> Sun Shades	\$88,400.00					\$90,000.00	\$87,615.00
<b>Alternate 8</b> LED Site Lighting	\$25,445.00					\$24,900.00	\$23,781.00
<b>Alternate 9</b> Bleachers	\$27,235.00					\$35,000.00	\$20,500.00
<b>Alternate 10</b> Kitchen Equipment	\$120,316.00					\$118,000.00	\$112,445.00
<b>Alternate 11</b> Sidewalk Upgrades (state)	\$23,791.00					\$23,300.00	\$22,235.00
<b>Alternate 12</b> Sidewalk Upgrades (local)	\$17,623.00					\$17,250.00	\$16,470.00
<b>Alternate 13</b> White Roof (EPDM)	\$50,285.00					\$49,500.00	\$47,285.00
<b>Alternate 14</b> Frosted Glass	\$4,390.00					\$5,000.00	\$1,000.00
<b>Alternate 15</b> Platform Lighting	\$15,011.00					\$14,700.00	\$14,029.00
<b>Total Base Bid + Alternates</b>	\$14,780,117.00					\$14,745,450.00	\$14,410,649.00
Alternate Total Only							\$577,189.00
<b>LISTED SUBCONTRACTORS:</b>							
Masonry Div. 4							Custom Masonry
Drywall & Framing 054000, 092119, 092216 and 092900							Ives LaPointe
Mechanical Div 22 & 23 except 239905& 239906							Johnson and Jordan
Geothermal 239905& 239907							National Geothermal
Electrical Div 26 & 27							Enterprise Electric
Site Div 31, 32 & 33							AH Grover
<b>Total Subcontractors</b>							

