
 3770.00 / NMCC Wellness Center and Student Center
BID OPENING: Tuesday, March 12, 2013 2:00 pm
PLACE OF BID OPENING:  NMCC, Presque Isle, ME

CONTRACTOR JP MARTIN & SONS
BUILDINGS 

ETCETRA, INC.
GANNESTON 

CONSTRUCTION
A & L CONSTRUCTION, 

INC
BOWMAN 

CONSTRUCTORS
THE SHERIDAN 
CORPORATION

BID BOND X X X X X X

BASE BID $5,071,980 $5,114,800 $5,374,069 $5,453,227 $5,478,500 $5,850,000

ADDENDUM NO. 1
02.21.13

X X X X X X

ADDENDUM NO. 2
02.28.13

X X X X X X

ADDENDUM NO. 3
03.07.13

X X X X X X

ALLOWANCE #1
Interior Signage and 

Graphics
$7,000 $7,000 $7,000 $7,000 $7,000 $7,000

ALLOWANCE #2
Electrical Utility

$10,000 $10,000 $10,000 $10,000 $10,000 $10,000

ALLOWANCE #3
Electrical Primary

$10,000 $10,000 $10,000 $10,000 $10,000 $10,000

ALTERNATE #1
HVAC Upgrades at 2nd 
Floor CAD & Physics Lab

$29,110 $34,200 $29,279 $28,406 $28,500 $33,000

ALTERNATE #2
Boiler Room Pumps 

Upgrade
$46,900 $49,300 $46,789 $47,945 $45,000 $49,000

ALTERNATE #3
EIFS Repair

$50,920 $58,800 $50,759 $51,658 $55,000 $53,000

ALTERNATE #4
Seating Alcove

$8,480 $9,800 $19,569 $11,204 $15,000 $6,000

ALTERNATE #5
Linear Metal Ceiling

$53,630 $55,900 $58,569 $54,391 $58,500 $56,000

SUBSTANTIAL 
COMPLETION/FINAL 
COMPLETION DATES

MARCH 5, 2014 / 
APRIL 8, 2014

MARCH 5, 2014 / 
APRIL 8, 2014

MARCH 5, 2014 / 
APRIL 8, 2014

MARCH 5, 2014 / 
APRIL 8, 2014

MARCH 5, 2014 / 
APRIL 8, 2014

MARCH 5, 2014 / 
APRIL 8, 2014

Base + All ABI $5,261,020 $5,322,800 $5,579,034 $5,646,831 $5,680,500 $6,047,000


